

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29
- 30
- 31
- 32
- 33
- 34
- 35
- 36
- 37
- 38
- 39
- 40
- 41
- 42
- 43
- 44

**(I) Amend 501.04 – Measurement** by revising lines 511 to 512 to read as follows:

(II) Amend **501.05 – Payment** by revising lines 514 to 529 to read as follows:

The Engineer will pay for Replacing Heavily Corroded Reinforcing Steel on a Force Account Basis. The Contractor shall notify the Engineer when more than 50% of the reinforcing steel section has been lost to corrosion. At that time the Engineer will document the quantity of work required to complete the rebar replacement.

The Engineer will pay for the following pay items when included in the proposal schedule:

Pay Item	Pay Unit
Structural Steel - _____	Lump Sum
Replace Heavily Corroded Reinforcing Steel	Force Account"

**HWY-K-02-23M**  
**501-1a**

**Addendum No. 1**  
**r6/9/23**