1 Amend Section 101 - Definitions and Terms to read as follows

2

3 “SECTION 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS

4

5 101.01 Meaning of Terms. The specifications are generally written in the
6 imperative mood In sentences using the imperative mood, the subject, “the
7  Contractor shall’, is implied In the material specifications, the subject may
8

also be the supplier, fabricator, or manufacturer supplying material, products, or
9 equipment for use on the project The word “will” generally pertains to decisions
10  or actions of the State and/or Engineer

12 101.02 Abbreviations. Meanings of abbreviations used in the specifications,
13 on the plans, or in other contract documents are as follows

1451 AAN American Association of Nufserymen
1’67 AASHTO American Association of State Highway and
18 Transportation Officials
;g ACI American Concrete Institute
2 ADA Americans with Disabilities Act
gi ADAAG Americans with Disabilities Act Accessibility Guidélines
32 AGC Associated General Contractors of America
%g AlA American Institute of Architects
gg AISC American Institute of Steel Construction
gé AlSI American lron and Steel Institute
;31 ANSI American National Standards Institute
gg APA American Plywood Association
‘ g; ARA American Railway Assbciation
4313 AREA American Railway Engineering Association
j; ASA American Standards Association
}ﬁ ASCE American Society of Civil Engineers
45
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46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
86
87
88
89
90
91

ASLA
ASTM
AWG
AWPA
AWS
AWWA
BMP
CCO
CFR
CRSI
DCAB
DOA
DOT

DOTAX

- EPA

FHWA
FSS

HAR
HRS
ICEA
IMSA

IRS

American Society of Landscape Architects

American Society for Testing and Materials

American Wire Gauge
American Wood Preserver's Ass

American Welding Society

ociation

American Water Works Associdtion

Best Management Practice
Contract Change Order
Code of Federal Regulations

Concrete Reinforcing Steel Instit

ute

Disability and Communication Access Board

Department of Agriculture
Department of Transportation

State Department of Taxation

U S Environmental Protection Agency

Federal Highway Administration,

U S Department of Transportation

Federal Specifications and Standards,

General Services Administration
Hawaii Administrative Rules

Hawaii Revised Statutes

Insulated Cable Engineers Association (formerly IPCEA)

International Municipal Signal Agsociation

Internal Revenue Service
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92
93
94
95
96
97

98

99
100
101
102
103
104
105
106
107

108

109
110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137

ITE Institute of Transportation Engineers

MUTCD Manual on Uniform Traffic Control Devices for Streets and
Highways, FHWA, U S Department of Transportation

NCHRP National Cooperative Highway Research Program

NEC National Electric Code
NEMA National Electrical Manufacturers Association
NFPA National Forest Products Association

NPDES National Pollutant Discharge Elimination System

OSHA Occupational Safety and Health Administration/Act
U S Department of Labor

SAE Society of Automotive Engineers

Sl International Systems of Units

UFAS Uniform Federal Accessibility Standards

UL Underwriter's Laboratory

USGS - US Geological Survey

VECP Value Engineering Cost Proposal

101.03 Definitions. Whenever the following words or terms are used in the
contract documents, unless otherwise prescribed therein and without regards to
the use or omission of uppercase letters, the intent and meaning shall be
interpreted as follows

Addendum (plural - Addenda) - A written or graphic document, including
drawings and specifications, issued by the Director during the bidding period
which modify or interpret the bidding documents, by additions, deletions,
clarifications or corrections which shall be considered and made a part of the bid
proposal and the contract when executed

Addition (to the contract sum) - Amount added to the contract sum by change
order

Advertisement - A public announcement inviting bids for work to be performed
or materials to be furnished
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138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156
157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182

Amendment - A written document properly exequted by the Contractor and
Director issued to amend the existing contract pbetween the State and the

Contractor
Bag — 94 pounds of cement

Barrel — 376 pounds of cement

contract

Base Course - The layer or layers of specified mate

. Award - Written notification to the bidder that thebidder has been awarded a

rial or selected material of a

designed thickness placed on a subbase or subgrade to support a surface

course

Basement Material - The material in excavation or embankments underlying the
lowest layer of subbase, base, pavement, surfacing or other specified layer

Bid - See Proposal

Bidder - An individual, partnership, corporation,

joint venture or other legal

entity submitting, directly or through a duly authoriged representative or agent,

a proposal for the work contemplated

Bidding Documents - The “Notice to Bidders)
instructions to bidders, proposal requirements, the

or the invitation to bid,
bid form and the proposal

contract documents including all addenda issued pripr to receipt of bids

Bid Security - The security furnished by the biddd

r from which the State may

recover its damages in the event the bidder breaches its promise to enter into a

contract with the State, or fails to provide the requir
contemplated, if its proposal is accepted

ed bonds covering the work

Blue Book - “Rental Rate Blue Book for Constructipn Equipment” published by

Equipment Watch, A Premedia Business Directories
Calendar Day. Any day shown on the calendar,
ending at midnight of the following day If no design
day is made, "day" shall mean calendar day

Change Order - A written order signed by the Engir
payment and final settlement of all claims for direct,

time related to the work covered and affected by on

and Book Group

beginning at midnight and
ation of calendar or working
neer that establishes the full

indirect, and consequential

or more field orders, or for

costs, including costs of delays, and establishes ejLny adjustments to contract

change work done or agreed to be done without i
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183
184
185
186
187
188
189
190
191
192
193
194
195
196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217

218

219
220
221
222
223
224
225
226
227

order A change order signed by all parties to the contract constitutes a
supplemental agreement

Completion - See Substantial Completion and Final Completion

Completion Date - The date specified by the contract for the completion of all
work on the project or of a designated portion of the project

Contract - The written agreement between the Contractor and the State by
which the Contractor is bound to furnish all labor, equipment, and materials and
to perform the specified work within the contract time stipulated, and by which
the State of Hawaii is obligated to compensate the Contractor therefore at the
prices set forth therein

Contract Documents - The contract, addenda, notice to bidders, the
instructions to bidders, Contractor's proposal (including wage schedule, list of
subcontractors and other documentation accompanying the bid), the notice to
proceed, the bonds, these general provisions, the special provisions, the
specifications, and the drawings and are more specifically identified in the
contract together with all writen amendments, change orders, a written order
for minor changes in the work and the Engineer’'s written interpretations and
clarifications issued on or after the effective date of the contract

Contract Item (Pay Item) - A specific unit of work for which there is a price in
the contract

Contract Performance Bond - The security executed by the Contractor and the
surety or sureties furnished to the Department to guarantee the completion of
the work in accordance with terms of the contract

Contract Price - The amount designated on the face of the contract for the
performance of work including any allowances

Contract Time - The number of working or calendar days provided in the
contract for substantial completion of the contract including authorized time
extensions The number of days shall begin running on the effective date in
the notice to proceed If in lieu of providing a number of working days, the
contract requires completion by a certain date, the work shall be completed by
that date

Contractor - Any individual, partnership, corporation, joint venture, or other
legal entity undertaking the execution of the work under the terms of the contract
with the State of Hawaii, and acting directly or through its agents, or
employees
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229
230
231
232
233
234
235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264

265

266
267
268
269
270

Critical Path — Sequence of activities that must e completed on schedule for
the entire project to be completed on schedule

Department - The Department of Transportation, of the State of Hawaii
(abbreviated DOT) '

Director - The Director of the Hawaii Departmént of Transportation acting
directly or through their duly authorized representatjves

Drawings - The contract drawings and plans (including standard plans) which
show in pictorial or pictorial form including the notgs, tables and other notations
thereon the design, location, character, dimensions |and details of the Work to be
done

Effective Dates and Laws - Reference to government laws, ordinances,
regulations, standard specifications, and rules includes amendments thereto
effective as of the date of the call for sealed tenders

Engineer - The Airports, Harbors, or Highway Administrator or the authorized
person designated to act in the Administrator’s behglf

Equal or Approved Equal - A brand or article, qualified in accordance with
Subsection 102 16- — Substitution of Materials and Equipment, that may be
used in place of the one specified

Equipment - All machinery, tools, and apparatus needed to complete the
contract :

Extra Work - (See Subsection 104 03 - Extra Work )

Field Order - A written order issued by the Engineer or the Engineer’s
authorized representative to the Contractor requiring the contract work to be
performed in accordance with a change or changes|in the work A field order
may (1) establish a price adjustment and/or time agdjustment in an amount the
Engineer believes is reasonable for the change, or (2) may declare that the
Engineer does not intend to adjust contract time or price for the work, or (3) may
request the Contractor to submit a proposal for anl adjustment to the contract
time and/or price by a certain date

Final Completion - The date set by the Director that all work required by the
contract and any amendments or changes thereto i$ in full compliance with the
contract
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271
272
273
274
275
276
277
278
279
280
281
282
283
284
285
286
287
288
289
290
291
292
293
294
295
296
297
298
299
300
301
302
303
304
305
306
307

308

309
310
311
312
313
314
315

Float — The amount of time between when an activity can start and when an
activity must start, ie, the time available to complete non-critical activities
required for the performance of the work without affecting the critical path

Guarantee - Legally enforceable assurance of the duration of satisfactory
performance of quality of a product or work

Hawaii Administrative Rules (HAR) - Rules adopted by the State in
accordance with Chapter 91 of the Hawaii Revised Statutes

Highway, Street, or Road - General term indicating a public way used by
vehicles, bicyclists, and pedestrians includes entire area within the right-of-
way .

Highways Division - The Highways Division of the Hawaii Department of
Transportation constituted under the laws of Hawaii for the administration of
highway work

Holidays - The days of each year which are set apart and established as State
holidays pursuant to Chapter 8, HRS, as amended

Inspector - The Engineer's authorized representative assigned to make detailed
inspections of contract performance, prescribed work, and materials supplied

Laboratory - The testing laboratory of the Highways Division or other testing
laboratories that may be designated by the Engineer

Laws - All Federal, State, and local laws, executive orders, and regulations
having the force of law

Leveling Course - An aggregate mixture course of variable thickness used to
restore horizontal and vertical uniformity to existing pavements or shoulders

Liquidated Damages - The amount prescribed in Subsection 108 08 - Failure to
Complete on Time, and Liquidated Damages to be paid to the State or to be
deducted from any payments which may become due the Contractor

Lump Sum (LS) — When used as a payment method means complete payment
for the item of work described in the contract documents

Material - Any natural or manmade substance or item specified in the contract to
be incorporated in the work

Notice to Bidders - The advertisement for proposals for all work or materials on
which bids are required Such advertisement will indicate the location of the
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316  work to be done or the character of the material to be furnished and the time and
317 place for the opening of proposals
318

319 Notice to Proceed - Written notice from the Enginger to the Contractor advising
320 it of the date on which it is to begin the prosecution of the work which date shall
321 also be the beginning of contract time
322 .
323 Pavement - The uppermost layer of material placed on the traveled way or .
324 shoulders or both  Pavement and surfacing may be interchangeable

325
326 Pavement Structure - The combination of subbase, base, pavement,
327 surfacing or other specified layer of a roadway cdnstructed on a subgrade to
328 support the traffic load
329

330 Payment Bond - The security executed by thel Contractor and Surety or
331 Sureties furnished to the State to guarantee payment by the Contractor to
332 laborers, material suppliers and subcontractors in gccordance with the terms of
333 the contract -

334

335 Plans - See Drawings
336

337 Profile Grade - The elevation or gradient of a vertical plane intersecting the top
338  surface of the proposed pavement
339

340 Project Acceptance Date - The calendar day on Yvhich the Engineer accepts
341 the project as completed  See Final Completion
342

343 Project Guarantee - A guarantee issued by the Contractor to the State See
344 GUARANTEE
345

346 Proposal (Bid) - The executed document submitted by a bidder in the
347 prescribed manner, in response to a request for proposals or invitation to bid, to
348 perform at the prices quoted, for the work specified under the contract, within the
349 time prescribed for performance 1

350
351 Public Traffic - Vehicular or pedestrian movement on a public way
352
353  Punchlist - A list compiled by the Engineer specifying work yet to be completed
354 or corrected by the Contractor in order to substantially complete or finally
355 complete the contract
356

357 Questionnaire - The specified forms on which the bidder shall furnish required
358 information as to its ability to perform and finance the|work

359
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361
362
363
364
365
366
367
368
369
370
371
372
373
374
375
376
377
378
379
380
381
382
383
384
385
386
387
388
389
390
391
392
393
394
395
396
397
398
399
400
401
402
403

Request for Change Proposal — A written notice from the Engineer to the
Contractor requesting that the Contractor provide a price and/or time proposal
for contemplated changes preparatory to the issuance of a field order or change
order

Right-of-Way - Land, property, or property interests acquired for or devoted to
transportation purposes ‘

Roadbed - The graded portion of a highway within top and side slopes,
prepared as a foundation for the pavement structure and shoulders

Roadside - The area between the outside edges of the shoulders and the right-
of-way boundaries Unpaved median areas between inside shoulders of divided
highways and infield areas of interchanges are included

Roadway - The portion of a highway, street or road within the limits of
construction

Section and Subsection - Section or subsection shall be understood to refer to
these specifications unless otherwise specified

Shop Drawings - All drawings, diagrams, illustrations, schedules and other
data or information which are specifically prepared or assembled by or for
Contractor and submitted by Contractor to illustrate some portion of the work

Shoulder - The portion of the roadway next to the traveled way for
accommodation of stopped vehicles, placement of underground facilities,
emergency use, and lateral support of base and surface courses

Sidewalk - That portion of the roadway primarily constructed for use'by
pedestrians

Specifications - Compilation of provisions and requirements to perform
prescribed work

(A) Standard Specifications. Specifications by the State intended
for general application and repetitive use

(B) Special Provisions. Revisions and additions to the standard
specifications applicable to an individual project

Standard Plans - Drawings provided by the State for specific items of work
approved for repetitive use

HWY-K-03-04M
101-9a 2/09/04




404
405
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407
408
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410
411
412
413
414
415
416
417
418
419
420
421
422
423
424
425
426
427
428

429

430
431
432
433
434
435
436
437
438
439
440
441
442
443
444
445
446
447
448

State - The State of Hawaii, its Department and
authorized representative(s)

Structures - Bridges, culverts, catch basins,
cribbing, manholes, endwalls, buildings, sewers;

drop inlets,

agencies, acting through its

retaining walls,
service pipes, underdrains,

foundation drains, and other such features that may be encountered in the work

Subbase - A layer of specified material of spegified thickness between the

subgrade and a base

Subcontract - Any written agreement betwee

n the Contractor and its

subcontractors which contains the conditions underjwhich the subcontractor is to

perform a portion of the work for the Contractor

Subcontractor. An individual, partnership, firm,
or other legal entity as covered in Chapter 444, H
enters into an agreement with the Contractor to pe

corporation, or joint venture
aii Revised Statutes, which
rm a portion of the Work.

Subgrade - The top surface of completed earthwork on which subbase, base,
surfacing, pavement, or a course of other material is to be placed

Substantial Completion - The point at which the pfoject is complete such that it

can be safely and effectively used by the public
disruption, or impediments
the point at which all bridge deck, parapet,

ithout unreasonable delays,

For the conventiongl bridge and highway work,
pavement structure,

shoulder,

permanent signing and markings, traffic barrier, amd safety appurtenance work

is complete

Superintendent - The employee of the Contractor \
work and is a Contractor’s agent for communicationg

vho is responsible for all the
to and from the State

Surety - The qualified individual, firm, or corporatian, other than the Contractor,
which executes a bond with and for the Contrac&or to insure its acceptable

performance of the contract

Surfacing - The uppermost layer of material plaged on the traveled way or
shoulders This term is used interchangeably with pavement

Traveled Way - The portion of the roadway for
exclusive of shoulders and auxiliary lanes

Unsuitable Material - Materials that contain orgahic matter,

the movement of vehicles,

muck, humus,

peat, sticks, debris, chemicals, toxic matter, or other deleterious materials not
suitable for use in earthwork unless otherwise specifjed
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454
455
456
457
458
459
460
461
462
463
464
465
466
467
468
469
470
471
472

473

Utility - A line, facility, or system for producing, transmitting, or distributing
communications, power, electricity, heat, gas, oil, water, steam, waste, or
storm water

Utility Owner — The entity, whether private or owned by a State, Federal, or
County governmental body, that has the power and responsibility to grant
approval for or undertake construction work involving a particular utility

Work - The furnishing of all labor, materials, equipment, and other incidentals
necessary or convenient for the successful execution of all the duties and
obligations imposed by the contract

Working Day — A calendar day in which a Contractor is capable of working four
or more hours with its normal work force, exclusive of

(1) Saturdays, Sundays, and recognized legal State holidays and
such other days specified by the contract documents as non-working
days,

(2) Days in which the Engineer suspends work for four or more hours
through no fault of the Contractor ”

END OF SECTION
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