PROJECT - KAUMUALII HIGHWAY, RECONSTRUCTION AND PROTECTIVE MEASURES AT KEKAHA (PHASE I)
PROJECT NO. - ER-10(2)
TYPE CODE - 1000, Y007, Y060
ISLAND - KAUAI

DATE ADVERTISED - HONOLULU ADVERTISER
DECEMBER 1, 5, & 7, 1983
GARDEN ISLAND
DECEMBER 5 & 7, 1983
BIDS OPENED - DECEMBER 22, 1983
COMPLETION TIME - ONE HUNDRED (100) WORKING DAYS

ITEM NO.	ITEM	QUANTITY	UNIT	ROGER TANIGUCHI		ROYAL CONTRACTING CO LTD		JAMES K L TOM INC		HIGHWAY CONSTRUCTION CO LTD		MAGNUS CONSTR INC		E F NILSON INC		STATE OF HAWAII	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
202.0441	REMOVAL OF DEBRIS INCLUDING FALLEN TREES AND ASPHALT CONCRETE PAVEMENT	L.S.	L.S.	0.00	19460.00	0.00	8000.00	0.00	10000.00	0.00	20000.00	0.00	60000.00	0.00	9422.00	0.00	15000.00
206.4200	STRUCTURE EXCAVATION FOR BOX CULVERT	294.	CU YD	37.00	10878.00	22.00	6468.00	65.00	19110.00	50.00	14700.00	50.00	14700.00	56.50	16611.00	20.00	5880.00
206.7000	STRUCTURE BACKFILL	89.	CU YD	19.00	1691.00	20.00	1780.00	80.00	7120.00	30.00	2670.00	50.00	4450.00	74.00	6586.00	50.00	4450.00
207.0200	CHANNEL EXCAVATION	785.	CU YD	10.00	7850.00	3.00	2355.00	65.00	51025.00	20.00	15700.00	20.00	15700.00	15.50	12167.50	12.00	9420.00
301.0200	PLANT MIX ASPHALT CONCRETE BASE COURSE	1150.	TON	42.00	48300.00	70.00	80500.00	45.00	51750.00	46.00	52900.00	50.00	57500.00	46.00	52900.00	80.00	92000.00
305.1110	AGGREGATE SUBBASE	752.	CU YD	24.00	18048.00	100.00	75200.00	35.00	26320.00	25.00	18800.00	60.00	45120.00	115.50	86856.00	51.00	38352.00
401.0500	ASPHALT CONCRETE PAVEMENT, MIX NO. V	413.	TON	47.00	19411.00	70.00	28910.00	50.00	20650.00	50.00	20650.00	52.00	21476.00	51.00	21063.00	78.00	32214.00
503.1030	CONCRETE IN BOX CULVERT	L.S.	L.S.	0.00	50440.00	0.00	58000.00	0.00	85000.00	0.00	80000.00	0.00	75000.00	0.00	150983.00	0.00	80500.00
508.0100	CEMENT RUBBLE MASONRY	274.	CU YD	308.00	84392.00	250.00	68500.00	225.00	61650.00	200.00	54800.00	240.00	65760.00	225.00	61650.00	400.00	109600.00
602.0030	REINFORCING STEEL IN BOX CULVERTS	L.S.	L.S.	0.00	2650.00	0.00	25000.00	0.00	29132.00	0.00	30000.00	0.00	30000.00	0.00	23250.00	0.00	23700.00
603.0011	BED COURSE MATERIAL, #2-#4 CRUSHED ROCK	69.	CU YD	20.00	1380.00	40.00	2760.00	40.00	2760.00	30.00	2070.00	50.00	3450.00	62.00	4278.00	40.00	2760.00
606.3111	GUARD RAIL, TYPE 3 - SINGLE WITH STEEL POST (DOMESTIC STRUCTURAL STEEL)	425.	LIN FT	28.00	11900.00	30.00	12750.00	24.50	10412.50	30.00	12750.00	25.00	10625.00	25.50	10837.50	34.00	14450.00
606.6000	END ANCHORAGE, TYPE A	2.	EACH	3800.00	7600.00	4000.00	8000.00	850.00	1700.00	4000.00	8000.00	2000.00	4000.00	2500.00	5000.00	750.00	1500.00
606.6200	END ANCHORAGE, TYPE D	1.	EACH	3800.00	3800.00	4000.00	4000.00	850.00	850.00	4000.00	4000.00	2000.00	2000.00	2500.00	2500.00	740.00	740.00
606.7001	TERMINAL SECTION, TYPE BCT (DOMESTIC STRUCTURAL STEEL)	4.	EACH	2100.00	8400.00	2500.00	10000.00	1855.00	7420.00	2500.00	10000.00	2000.00	8000.00	1985.00	7940.00	3315.00	13260.00
612.0100	GROUTED RUBBLE PAVING	27.	CU YD	308.00	8316.00	200.00	5400.00	225.00	6075.00	200.00	5400.00	250.00	6750.00	220.00	5940.00	150.00	4050.00
621.5100	REGULATORY AND WARNING SIGN (10 SQUARE FEET OR LESS) WITH POST	4.	EACH	175.00	700.00	190.00	760.00	170.00	680.00	200.00	800.00	200.00	800.00	175.00	700.00	220.00	880.00
624.9010	WATER MAIN RELOCATION	L.S.	L.S.	0.00	12520.00	0.00	6000.00	0.00	12339.00	0.00	65000.00	0.00	12000.00	0.00	15500.00	0.00	22000.00
629.1015	PAVEMENT STRIPING (PAINT)	55.	GAL	70.00	3850.00	90.00	4950.00	78.00	4290.00	80.00	4400.00	80.00	4400.00	70.00	3850.00	98.00	5390.00
629.2040	TYPE D PAVEMENT MARKERS	390.	EACH	5.50	2145.00	6.00	2340.00	6.00	2340.00	6.00	2340.00	6.00	2340.00	5.50	2145.00	5.50	2145.00
629.2070	TYPE H PAVEMENT MARKERS	60.	EACH	5.10	306.00	6.00	360.00	6.00	360.00	6.50	390.00	5.70	342.00	5.50	330.00	6.00	360.00
629.2080	TYPE J PAVEMENT MARKERS	690.	EACH	2.90	2001.00	4.00	2760.00	3.25	2242.50	3.50	2415.00	3.10	2139.00	3.85	2656.50	4.00	2760.00
645.1000	TRAFFIC CONTROL	L.S.	L.S.	0.00	4810.00	0.00	4000.00	0.00	15000.00	0.00	30000.00	0.00	20000.00	0.00	14268.00	0.00	8400.00
645.2000	POLICE OFFICERS AND/OR ADDITIONAL TRAFFIC CONTROL DEVICES	F.A.	F.A.	0.00	6000.00	0.00	6000.00	0.00	6000.00	0.00	6000.00	0.00	6000.00	0.00	6000.00	0.00	6000.00
650.1000	FILTER FABRIC ENCASED FILTER MATERIAL	8.	CU YD	31.50	252.00	100.00	800.00	70.00	560.00	200.00	1600.00	200.00	1600.00	80.00	640.00	125.00	1000.00
699.1000	MOBILIZATION (NOT TO EXCEED 6 PER CENT OF THE SUM OF ALL ITEMS EXCLUDING THIS ITEM)	L.S.	L.S.	0.00	21570.00*	0.00	14407.00	0.00	13440.00	0.00	20000.00	0.00	20000.00	0.00	18600.00	0.00	29000.00
	SUM OF ALL ITEMS				381070.00Δ		440000.00		448226.00		485385.00		494152.00		542673.50		525811.00

I certify that this is a true and correct tabulation of bids opened for this project:

Robert D. Smith — DESIGN ENGINEER — 1/5/84 — DATE

*Amount Adjusted to be within limit of 6% of Sum of All Items excluding Item No. 699.1000

ΔAdjusted Total

SHT NO. 01 OF 01 SHTS

SHT NO. 01 OF 01 SHTS