

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.2000	Clearing and Grubbing	LS	LS	LS	\$ _____
202.9020	Removal of Existing Anchor Block and Guardrail	LS	LS	LS	\$ _____
202.9500	Removal of Existing Pavement	LS	LS	LS	\$ _____
205.1000	Structure Excavation for Retaining Wall at Kaumualii Highway	LS	LS	LS	\$ _____
205.1001	Structure Excavation for Retaining Wall at Kuhio Highway	LS	LS	LS	\$ _____
205.1002	Structure Excavation for Retaining Wall at Kuamoo Road	LS	LS	LS	\$ _____
205.2000	Structure Backfill for Retaining Wall at Kaumualii Highway	LS	LS	LS	\$ _____
205.2001	Structure Backfill for Retaining Wall at Kuhio Highway	LS	LS	LS	\$ _____
205.2002	Structure Backfill for Retaining Wall at Kuamoo Road	LS	LS	LS	\$ _____
205.3000	Filter Material	LS	LS	LS	\$ _____
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$50,000.00

HWY-K-01-03

05/01/08

P-13

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX QUANTITY	UNIT	UNIT PRICE	AMOUNT
503.1000	Concrete for Retaining Wall at Kaumualii Highway	LS	LS	LS	\$ _____
503.1001	Concrete for Retaining Wall at Kuhio Highway	LS	LS	LS	\$ _____
503.1002	Concrete for Retaining Wall at Kuamoo Road	LS	LS	LS	\$ _____
603.9000	Cleaning Existing Culverts	FA	FA	FA	\$10,000.00
606.3110	Guardrail Type 3 - W-Beam with Strong Post	LS	LS	LS	\$ _____
606.5000	Guardrail, Thrie-Beam with Strong Post	LS	LS	LS	\$ _____
606.6100	Terminal Section, FLEAT-350	LS	LS	LS	\$ _____
607.0240	4-Foot Chain Link Fence	LS	LS	LS	\$ _____
628.0000	Shotcrete for Kaumualii Highway	LS	LS	LS	\$ _____
631.6000	Relocation of Existing Regulatory Sign	LS	LS	LS	\$ _____
641.0100	Hydro-Mulch Seeding, Cynodon Dactylon (Common Bermuda Grass)	LS	LS	LS	\$ _____
643.0100	Maintenance of Existing Landcape Areas	FA	FA	FA	\$5,000.00

HWY-K-01-03

05/01/08

P-14

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX QUANTITY	UNIT	UNIT PRICE	AMOUNT
645.0100	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisements	FA	FA	FA	\$50,000.00
648.0100	Field Posted Drawings	LS	LS	LS	\$ _____
694.1000	Contractor-Furnished Portable Concrete Barriers	15	EA	\$ _____	\$ _____
694.2000	Inertial Barrier Module	26	EA	\$ _____	\$ _____
699.1000	Mobilization (Not to exceed 10 percent of the sum of all items excluding the bid price of this item and force account items)	LS	LS	LS	\$ _____
a. SUM OF ALL ITEMS					\$ _____
NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

HWY-K-01-03
05/01/08
P-15

1 **PROPOSAL SCHEDULE**

2
3 The bidder is directed to Subsection 105.16 – Subcontracts.

4
5 The bidder's attention is directed to Section 699 - Mobilization for the
6 limitation of the amount bidders are allowed to bid.

7
8 If the bid price for any proposal item having a maximum allowable bid
9 indicated therefore in any of the contract documents is in excess of such a
10 maximum amount, the bid price for such proposal item shall be adjusted to
11 reflect the limitation thereon. The comparison of bids to determine the
12 successful bidder and the amount of contract to be awarded shall be determined
13 after such adjustments are made, and such adjustments shall be binding upon
14 the bidder.

15
16 The bidder is directed to Section 717 – Cullet and Cullet-Made Materials
17 regarding recycling of waste glass.