STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

ADDENDUM NO. 2

FOR

KAUMUALII HIGHWAY INTERSECTION IMPROVEMENTS

AT LAUOHO ROAD AND KULI ROAD

PROJECT NO. 50C-01-18

DISTRICT OF KOLOA

ISLAND OF KAUAI

2022

Amend the Bid Documents as follows:

A. NOTICE TO BIDDERS

a. Prospective bidders are hereby notified that receiving of sealed bids scheduled for Thursday, June 2, 2022 at 2:00 P.M. Hawaii Standard Time (HST) will be postponed and rescheduled for Thursday, June 9, 2022 at 2:00 P.M. HST. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.

B. PROPOSAL

a. Replace Proposal Schedule dated r5/20/22 with the attached Proposal Schedule dated r5/27/22.

C. PLANS

- a. Replace Plan Sheet No. 19 Roadway Plan with the attached Plan Sheet No. ADD. 19. Roadway Plan.
- b. Replace Plan Sheet No. 20 Roadway Plan with the attached Plan Sheet No. ADD. 20. Roadway Plan

D. REQUEST FOR INFORMATION

a. Amend Response to Question No. 5 that was received after the meeting thru HiePRO to read as follows:

"New Metal Railing will not be installed on this project."

Please acknowledge receipt of this Addendum No. 2 by recording the date of its receipt in the space provided on page P-4 of the Proposal.

JADE T. BUTAY

Director of Transportation

NOTICE TO BIDDERS

The receiving of sealed bids for **KAUMUALII HIGHWAY INTERSECTION IMPROVEMENTS AT LAUOHO ROAD AND KULI ROAD, ISLAND OF KAUAI**, in HIePRO, scheduled for Thursday, June 2, 2022, at 2:00 P.M. Hawaii Standard Time (HST), is hereby POSTPONED UNTIL Thursday, June 9, 2022, at 2:00 P.M. HST, Bids received after due date and time shall not be considered.

JADE T. BUTAY
Director of Transportation

1 Talk

Internet Posting:

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	2,000	SY	\$	\$
203.0100	Roadway Excavation	2,700	CY	\$	\$
203.0200	Borrow Excavated Material	220	CY	\$	\$
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ _50,000.00
304.0100	Aggregate Base	2100	CY	\$	\$
401.0400	HMA Pavement Mix No. IV	450	TN	\$	\$
401.0410	PMA Pavement Mix No. IV	650	TN	\$	\$
401.9000	Pavement Smoothness Incentive	Allow	Allow	allow	\$ <u>1,900.00</u>
415.0110	Cold Planing	5200	SY	\$	\$
503.0100	Concrete in Retaining Wall No. 2	45	CY	\$	\$
603.0100	Clean Existing Culverts	FA	FA	FA	\$ _20,000.00
603.0200	Bed Course Material for Culvert	35	CY	\$	\$
603.0300	24-Inch Reinforced Concrete Pipe, Class III	330	LF	\$	\$

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
604.0300	Type 61614P Grated Drop Inlet, 8 Feet to 8.99 Feet	4	EA	\$	\$
604.0400	Type A Storm Drain Manhole, 5 Feet to 5.99 Feet	1	EA	\$	\$
606.2006	Guardrail, 31-Inch Strong Post Midwest Guardrail System with 8-Feet Post and 8-Inch Offset Block	238	LF	\$	\$
606.2066	Guardrail, 31-Inch Strong Post Midwest Guardrail System with 8-Feet Post and No Offset Block	513	LF	\$	\$
606.7000	W-Beam End Section (Rounded RWE03a)	5	LF	\$	\$
606.7500	MGS Transition to Strong Post Guardrail with 8-Feet Post and 8-Inch Offset Block	29	LF	\$	\$
612.0100	Grouted Rubble Paving	300	CY	\$	\$
629.1004	4-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	330	LF	\$	\$
629.1010	Double 4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion	300	LF	\$	\$
629.1012	Double 4-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	1,800	LF	\$	\$

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.1022	6-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	2,300	LF	\$	\$
629.1030	8-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	200	LF	\$	\$
629.1052	12-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	220	LF	\$	\$
629.1054	12-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	60	LF	\$	\$
629.1100	Pavement Word (Tape, Type III or Thermoplastic Extrusion)	4	EA	\$	\$
629.1110	Pavement Arrow (Tape, Type III or Thermoplastic Extrusion)	6	EA	\$	\$
629.2020	Type C Pavement Marker	150	EA	\$	\$
629.2030	Type D Pavement Marker	50	EA	\$	\$
629.2040	Type F Pavement Marker	2	EA	\$	\$
629.2050	Type H Pavement Marker	400	EA	\$	\$
631.0100	Regulatory Sign (10 Sq. Ft. or Less) with Post	4	EA	\$	\$

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
631.0200	Warning Sign (10 Sq. Ft. or Less) with Post	4	EA	\$	\$
631.0400	Supplemental Plaque	4	EA	\$	\$
632.0120	Reflector Marker (RM-3)	11	EA	\$	\$
632.0500	Milepost Marker with Post (Bi-directional)	1	EA	\$	\$
632.1010	Type II Object Marker (OM2-2H)	5	EA	\$	\$
632.1050	Type V Object Marker (OM-5)	8	EA	\$	\$
639.0100	Curb, Type 6	200	LF	\$	\$
641.0100	Hydro-Mulch Seeding	800	SY	\$	\$
643.0110	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 30,000.00
645.1000	Traffic Control	LS	LS	LS	\$
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisements	FA	FA	FA	\$ <u>50,000.00</u>
648.1000	Field-Posted Drawings	LS	LS	LS	\$
663.0100	Erosion Control Matting	800	SY	\$	\$

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
671.1000	Protection of Threatened and Endangered Species	FA	FA	FA	\$ <u>10,000.00</u>
694.0100	Contractor-Furnished Portable Concrete Barrier	LS	LS	LS	\$
694.0200	Inertial Barrier Module	LS	LS	LS	\$
699.1000	Mobilization (Not to Exceed 6% Percent of the Sum of All Items Excluding the Bid Price of this Item)	LS	LS	LS	\$

	Φ.
Sum of All Items	\$

- 1.0 Bids shall include all Federal, State, County and other applicable taxes and fees.
- 2.0 The Sum of All Items will be used to determine the lowest responsible bidder.
- 3.0 If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern.

NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.