

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29
- 30
- 31
- 32
- 33
- 34
- 35
- 36
- 37
- 38
- 39
- 40
- 41
- 42
- 43
- 44
- 45

(I) Amend 606.04 - Measurement by replacing lines 116 to 118 to read:

(A) The Engineer will measure guardrail per linear foot in accordance with contract documents.

(B) The Engineer will measure w-beam end section per each in accordance with contract documents.

(II) Amend 606.05 – Payment by revising lines 120 to 138 to read as follows:

The Engineer will pay for the following pay items when included in the proposal schedule:

Pay Item	Pay Unit
Guardrail, _____	Linear Foot
W-Beam End Section (Rounded RWE03a)	Each
MGS Transition to Strong Post Guardrail with 8-Footer Post and 8-Inch offset Block	Linear Foot

50C-01-18
606-1a

5/15/21