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SECTION 203 – EXCAVATION AND EMBANKMENT 1 
 2 
Make the following amendments to said Section: 3 
 4 
(I) Amend 203.03(C)(2)(a) – Maximum Dry Unit Weight from line 245 to line 5 
255 to read as follows: 6 
 7 

“(a) Maximum Dry Unit Weight.     Test for maximum dry 8 
unit weight according to AASHTO T 180,  and apply the 9 
correction for fraction larger than 3/4 inch.     Use Hawaii 10 
Test Method HDOT TM 5 for sample preparation of sensitive 11 
soils when so designated by the Engineer.” 12 
 13 

(II) Amend 203.04 – Measurement by revising lines 345 to 366 to read as 14 
follows: 15 
 16 
“203.04 Measurement. 17 

 18 
(A)  The Engineer will measure roadway excavation per cubic yard.  19 
The Engineer will compute quantities of roadway excavation by average 20 
end area method and centerline distances.  Curvature correction will not 21 
be applied to quantities within roadway prism, as indicated in the contract 22 
documents.  In computing excavation quantities from outside the roadway 23 
prism, where roadway centerline is used as a base, curvature correction 24 
will be applied when centerline radius is 1,000 feet or less. 25 
 26 
 When roadway excavation quantities by average end area method 27 
cannot be computed due to the nature of a particular operation or changed 28 
conditions, the Engineer will determine and use computation method that 29 
will produce an accurate quantity estimate. 30 
 31 
(B)  The Engineer will measure borrow excavated material per cubic 32 
yard.  The Engineer will compute quantities of borrow material 33 
incorporated into the work on a volume basis, using average end area 34 
method in place at work site. 35 

 36 
(III) Amend 203.05 – Payment by revising lines 368 to 457 to read as follows: 37 
 38 
“203.05 Payment.  The Engineer will pay for the accepted pay items listed 39 
below at the contract price per pay unit, as shown in the proposal schedule.  40 
Payment will be full compensation for the work prescribed in this section and the 41 
contract documents. 42 
 43 
 The Engineer will pay for each of the following pay items when included in 44 
the proposal schedule: 45 
 46 
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 Pay Item     Pay Unit 47 
 48 
(A) Roadway Excavation   Cubic Yard 49 
 50 
  The Engineer will pay for: 51 

 52 
(1) 15 percent of the contract bid price upon completion of 53 
obliterating old roadways and hauling. 54 
 55 
(2) 30 percent of the contract bid price upon completion of 56 
preparing subgrade. 57 
 58 
(3) 40 percent of the contract bid price upon completion of placing 59 
selected material in final position, rounding of slopes, and using water 60 
for compaction. 61 
 62 
(4) 15 percent of the contract bid price upon completion of 63 
disposing of surplus excavation material. 64 

 65 
(B) Borrow Excavated Material   Cubic Yard 66 
 67 

The Engineer will pay for: 68 
 69 
(1) 10 percent of the contract bid price upon completion of staking 70 
out and cross sectioning existing condition at borrow excavated and in-71 
place sites and establishing borrow area. 72 
 73 
(2) 5 percent of the contract bid price upon completion of providing, 74 
replacing, and maintaining temporary and permanent fencing, and 75 
confining livestock. 76 
 77 
(3) 15 percent of the contract bid price upon completion of all 78 
necessary storing and processing of borrow material. 79 
 80 
(4) 15 percent of the contract bid price upon completion of watering 81 
and hauling material to work site. 82 

 83 
(5) 20 percent of the contract bid price upon completion of placing, 84 
grading, and compacting material in accordance with contract 85 
requirements at work site. 86 

 87 
(6) 15 percent of the contract bid price upon completion of restoring 88 
and regrading borrow area. 89 

 90 



 50D-01-20 
 203-3a 12/23/21 

(7) 10 percent of the contract bid price upon completion of staking 91 
out and cross sectioning final condition at borrow excavated and in-92 
place sites. 93 

 94 
(8) 10 percent of the contract bid price upon completion of 95 
removing and disposing of excess and unsuitable material from work 96 
site. 97 

 98 
 The Engineer will pay for accepted quantities of subexcavation, as 99 
roadway excavation at the contract unit price per cubic yard, when ordered by 100 
the Engineer, for work prescribed in Subsection 203.03(A)(4) – Subexcavation.  101 
Payment will be full compensation for the work prescribed therein and in the 102 
contract documents. 103 
 104 
 The Engineer will pay for accepted quantities of unlined gutter excavation 105 
as roadway excavation at the contract unit price per cubic yard, when gutter is 106 
located as follows: within median area of a divided highway; and between 107 
roadbed shoulder and adjacent cut slope.  Payment will be full compensation for 108 
removing and disposing of excavated material; backfilling and compacting; and 109 
for the work prescribed in the contract documents. 110 
 111 
 The Engineer will not pay for stockpiling selected material, placing 112 
selected material in final position, or placing selected material in windrows along 113 
tops of roadway slopes for erosion control work, separately and will consider the 114 
cost as included in the unit prices for the various excavation contract pay items.  115 
The cost is for work prescribed in this section and the contract documents. 116 
 117 
 The Engineer will not pay for overhaul separately and will consider the 118 
cost as included in the unit prices for the various excavation contract pay items.  119 
The cost is for work prescribed in this section and the contract documents. 120 
 121 
 The Engineer will not pay for embankment separately and will consider the 122 
cost as included in the unit price for roadway excavation.  The cost is for work 123 
prescribed in this section and the contract documents.” 124 

 125 
 126 
 127 

END OF SECTION 203 128 




