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Amend Section 101 - Definitions and Terms to read as foliows:
“SECTION 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS

101.01 Meaning of Terms. The specifications are generally written in the
imperative mood. In sentences using the imperative mood, the subject, “the
Contractor shall’, is implied. In the material specifications, the subject may also
be the supplier, fabricator, or manufacturer supplying material, products, or
equipment for use on the project. The word “will” generally pertains to decisions
or actions of the State and/or Engineer.

101.02 Abbreviations. Meanings of abbreviations used in the specifications,
on the plans, or in other contract documents are as follows:

AAN American Association of Nurserymen

AASHTO American Association of State Highway and
Transportation Officials

ACI American Concrete Institute
ADA Americans with Disabilities Act

ADAAG Americans with Disabilities Act Accessibility Guidelines

AGC Associated General Contractors of America

AlA American Institute of Architects

AISC American Institute of Steel Construction

AlSI American Iron and Steel Institute

ANSI American National Standards Institute

APA American Plywood Association

ARA American Railway Association

AREA American Railway Engineering Association

ASA American Standards Association

ASCE American Society of Civil Engineers
S50DE-01-05M
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46 ASLA American Society of Landscap¢ Architects
:Z ASTM American Society for Testing and Materials
gg | AWG American Wire Gauge
2;_ AWPA American Wood Preserver's Association
zi AWS American Welding Society
gg AWWA American Water Works Associgtion
zg | BMP Best Management Practice
: 23 CCO Contract Change Order
gé CFR Code of Federal Regulations
gz CRSI Concrete Reinforcing Steel Institute
22 ; DCAB Disability and Communication Access Board
2; DOA Department of Agriculture
sg DOT Department of Transportation
’7/; DOTAX State Department of Taxation
;431 EPA U.S. Environmental Protection Agency
;(5) 5 FHWA Federal Highway Administration),
77 U.S. Department of Transportation
;g FSS Federal Specifications and Standards,
80 3 General Services Administratior]
gé HAR Hawaii Administrative Rules
gi | HRS Hawaii Revised Statutes
22 ICEA Insulated Cable Engineers Assqgciation (formerly IPCEA)
gz IMSA International Municipal Signal Association
gg | IRS Internal Revenue Service
91 =
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93
94
95
96
97
98

100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119

120

121
122
123
124
125
126
127
128
129
. 130
131
132
133
134
135
136
137

ITE Institute of Transportation Engineers

MUTCD Manual on Uniform Traffic Control Devices for Streets and
Highways, FHWA, U.S. Department of Transportation

NCHRP National Cooperative Highway Research Program

NEC National Electric Code

NEMA National Electrical Manufacturers Association

NFPA National Forest Products Association

NPDES National Pollutant Discharge Elimination System

OSHA. Occupational Safety and Health Administration/Act
U.S. Department of Labor

SAE Society of Automotive Engineers

Si International Systems of Units

UFAS Uniform Federal Accessibility Standards

UL Underwriter's Laboratory

USGS U.S. Geological Survey

VECP Value Engineering Cost Proposal

101.03 Definitions. Whenever the following words or terms are used in the
contract documents, unless otherwise prescribed therein and without regards to
the use or omission of uppercase letters, the intent and meaning shall be
interpreted as follows:

Addendum (plural - Addenda) - A written or graphic document, including
drawings and specifications, issued by the Director during the bidding period
which modify or interpret the bidding documents, by additions, deletions,
clarifications or corrections which shall be considered and made a part of the bid
proposal and the contract when executed.

Addition (to the contract sum) - Amount added to the contract sum by change
order.

Advertisement - A public announcement inviting bids for work to be performed
or materials to be furnished.
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139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156
157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182

§Amendment - A written document properly execquted by the Contractor and
‘Director issued to amend the existing contract pbetween the State and the

Contractor.
] Bag - 94 pounds of cement.
Barrel — 376 pounds of cement.

Award - Written notification to the bidder that the
contract. '

bidder has been awarded a

‘Base Course - The layer or layers of specified matgrial or selected material of a
'designed thickness placed on a subbase or subgrade to support a surface

.course.

%Basement Material - The material in excavation or embankments underlying the
lowest layer of subbase, base, pavement, surfacing or other specified layer.

iBid - See Proposal

|

Bidder - An individual, partnership, corporation,
entity submitting, directly or through a duly authori
a proposal for the work contemplated.

Bidding Documents - The “Notice to Bidders” or tf
requirements, the bid form and the proposal contr
;addenda issued prior to receipt of bids.

joint venture or other legal
red representative or agent,

He invitation to bid, proposal
act documents including all

Bid Security - The security furnished by the bidder from which the State may
recover its damages in the event the bidder breachegs its promise to enter into a
contract with the State, or fails to provide the requifed bonds covering the work

contemplated, if its proposal is accepted.

Blue Book -~ “Rental Rate Blue Book for Constructi

pn Equipment” published by

Equipment Watch, A Premedia Business Directories and Book Group.

i
Calendar Day.  Any day shown on the calendar,

beginning at midnight and

ending at midnight of the following day. If no desigrjation of calendar or working-

day is made, "day" shall mean calendar day.

Change Order - A written order signed by the Engineer that establishes the full

payment and final settlement of all claims for direct, indirect, and consequential
costs, including costs of delays, and establishes %ny adjustments to contract

;time related to the work covered and affected by on
change work done or agreed to be done without i

l 50DE-01-05M
! 101-4a
|

or more field orders, or for
suance of a separate field

2/09/04




183
184
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186
187
188
189
190
191
192
193
194
195
196
197
198
199
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201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227

order. A change order signed by all parties to the contract constitutes a
supplemental agreement.

Completion - See Substantial Completion and Final Completion.

Completion Date - The date specified by the contract for the completion of all
work on the project or of a designated portion of the project.

Contract - The written agreement between the Contractor and the State by
which the Contractor is bound to furnish all labor, equipment, and materials and
to perform the specified work within the contract time stipulated, and by which
the State of Hawaii is obligated to compensate the Contractor therefore at the
prices set forth therein.

Contract Documents - The contract, addenda, notice to bidders, Contractor's
proposal (including wage schedule, list of subcontractors and other
documentation accompanying the bid), the notice to proceed, the bonds, these
general provisions, the special provisions, the specifications, and the drawings
and are more specifically identified in the contract together with all written
amendments, change orders, a written order for minor changes in the work and
the Engineer’'s written interpretations and clarifications issued on or after the
effective date of the contract.

Contract Item (Pay Item) - A specific unit of work for which there is a price in
the contract.

Contract Performance Bond - The security executed by the Contractor and the
surety or sureties furnished to the Department to guarantee the completion of
the work in accordance with terms of the contract.

Contract Price - The amount designated on the face of the contract for the
performance of work including any allowances.

Contract Time - The number of working or calendar days provided in the
contract for substantial completion of the contract including authorized time
extensions. The number of days shall begin running on the effective date in
the notice to proceed. if in lieu of providing a number of working days, the
contract requires completion by a certain date, the work shall be completed by
that date.

Contractor - Any individual, partnership, corporation, joint venture, or other
legal entity undertaking the execution of the work under the terms of the contract
with the State of Hawaii, and acting directly or through its agents, or
employees.
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%
Critical Path — Sequence of activities that must bg completed on schedule for

1the entire project to be completed on schedule.

jDepartment - The Department of Transportation, of the State of Hawaii
(abbreviated DOT).

Director - The Director of the Hawaii Department of Transportation acting
directly or through their duly authorized representatives.

Drawings - The contract drawings and plans (inclyding standard plans) which
show in pictorial or pictorial form including the notes, tables and other notations
thereon the design, location, character, dimensions and details of the Work to be
done.

fEffective Dates and Laws - Reference to government laws, ordinances,
regulations, standard specifications, and rules in¢ludes amendments thereto
effective as of the date of the call for sealed tenders.
Engineer - The Airports, Harbors, or Highway Administrator or the authorized
person designated to act in the Administrator’s behalf.

Equal or Approved Equal - A brand or article, qualified in accordance with
Subsection 102.16- — Substitution of Materials and Equipment, that may be
used in place of the one specified.

Equipment - All machinery, tools, and apparatus needed to complete the
contract.

Extra Work - (See Subsection 104.03 - Extra Work.)

Field Order - A written order issued by the Engineer or the Engineer’s
?uthorized representative to the Contractor requiring the contract work to be
performed in accordance with a change or changes jin the work. A field order
may (1) establish a price adjustment and/or time agljustment in an amount the
Engineer believes is reasonable for the change; dr (2) may declare that the

ngineer does not intend to adjust contract time or price for the work; or (3) may
fequest the Contractor to submit a proposal for an| adjustment to the contract
‘ime and/or price by a certain date.
Final Completion - The date set by the Director that all work required by the
contract and any amendments or changes thereto is in full compliance with the

contract
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280
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314
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Float — The amount of time between when an activity can start and when an
activity must start, i.e., the time available to complete non-critical activities
required for the performance of the work without affecting the critical path.

Guarantee -.legally enforceable assurance of the duration of satisfactory
performance of quality of a product or work. .
Hawaii Administrative Rules (HAR) - Rules adopted by the State in
accordance with Chapter 91 of the Hawaii Revised Statutes.

Highway, Street, or Road - General term indicating a public way used by
vehicles, bicyclists, and pedestrians.  Includes entire area within the right-of-
way.

Highways Division - The Highways Division of the Hawaii Department of
Transportation constituted under the laws of Hawaii for the administration of
highway work.

Holidays - The days of each year which are set apart and established as State
holidays pursuant to Chapter 8, HRS, as amended.

1

Inspector - The Engineer's authorized representative assigned to make detailed
inspections of contract performance, prescribed work, and materials supplied.

Laboratory - The testing laboratory of the Highways Division or other testing
laboratories that may be designated by the Engineer.

Laws - All Federal, State, and local laws, executive orders, and regulations
having the force of law.

Leveling Course - An aggregate mixture course of variable thickness used to
restore horizontal and vertical uniformity to existing pavements or shoulders.

Liquidated Damages - The amount prescribed in Subsection 108.08 - Failure to
Complete on Time, and Liquidated Damages to be paid to the State or to be
deducted from any payments which may become due the Contractor.

Lump Sum (LS) — When used as a payment method means complete payment
for the item of work described in the contract documents.

Material - Any natural or manmade substance or item specified in the contract to
be incorporated in the work.

Notice to Bidders - The advertisement for proposals for all work or materials on
which bids are required. Such advertisement will indicate the location of the

SODE-01-05M
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316 !work to be done or the character of the material to be furnished and the time and
317 . place for the opening of proposals.
318
319 Notice to Proceed - Written notice from the Enginger to the Contractor advising
320 it of the date on which it is to begin the prosecution|of the work which date shall
321 |also be the beginning of contract time. '
322
323 Pavement - The uppermost layer of material placed on the traveled way or
324 ﬁshoulders or both. Pavement and surfacing may be interchangeable.
325
326 Pavement Structure - The combination of subbbase, base, pavement,
327 surfacing or other specified layer of a roadway cqnstructed on a subgrade to
328  support the traffic load.
329
330 Payment Bond - The security executed by the| Contractor and Surety or
331 Sureties furnished to the State to guarantee payment by the Contractor to
332 laborers, material suppliers and subcontractors in gccordance with the terms of
333 the contract.
334
335 |Plans - See Drawings.
336
337 |Profile Grade - The elevation or gradient of a vertiga!l plane intersecting the top
338 surface of the proposed pavement.
339
340 'Project Acceptance Date - The calendar day on which the Engineer accepts
341 the project as completed. See Final Completion.
342
343 Project Guarantee - A guarantee issued by the Contractor to the State.  See
344 |GUARANTEE.
345
346 Proposal (Bid) - The executed document submitted by a bidder in the
347 prescribed manner, in response to a request for proposals or invitation to bid, to
348 perform at the prices quoted, for the work specified under the contract, within the
349 time prescribed for performance.
350
351 Public Traffic - Vehicular or pedestrian movement on a public way.
352
353 Punchlist - A list compiled by the Engineer specifying work yet to be completed
354 or corrected by the Contractor in order to substantially complete or finally
355 complete the contract.
356
357 Questionnaire - The specified forms on which the bidder shall furnish required
358 information as to its ability to perform and finance the work.
359
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360 Request for Change Proposal — A written notice from the Engineer to the
361 Contractor requesting that the Contractor provide a price and/or time proposal
362 for contemplated changes preparatory to the issuance of a field order or change
363  order.
364 :
365 Right-of-Way - Land, property, or property interests acquired for or devoted to
366 transportation purposes.
@
368 Roadbed - The graded portion of a highway within top and side slopes,
369 prepared as a foundation for the pavement structure and shoulders.
370 '
371 Roadside - The area between the outside edges of the shoulders and the right-
372 of-way boundaries. Unpaved median areas between inside shoulders of divided
373  highways and infield areas of interchanges are included.
374
375 Roadway - The portion of a highway, street or road within the limits of
376  construction.
377
378 Section and Subsection - Section or subsection shall be understood to refer to
379 these specifications uniess otherwise specified.
380 _
381 Shop Drawings - All drawings, diagrams, illustrations, schedules and other
382 data or information which are specifically prepared or assembled by or for
383  Contractor and submitted by Contractor to illustrate some portion of the work.
384
385 Shoulder - The portion of the roadway next to the traveled way for:
386 accommodation of stopped vehicles, placement of underground facilities,
387 emergency use, and lateral support of base and surface courses.
388
389 Sidewalk - That portion of the roadway primarily constructed for use by
390 pedestrians.
391
392  Specifications - Compilation of provisions and requirements to perform
393  prescribed work.

394
395 (A) Standard Specifications.  Specifications by the State intended
396 for general application and repetitive use.
397

' 398 (B) Special Provisions. Revisions and additions to the standard
399 specifications applicable to an individual project.
400

401 Standard Plans - Drawings provided by the State for specific items of work
402 approved for repetitive use.
403
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404 }State - The State of Hawaii, its Department and agencies, acting through its
405  authorized representative(s).
406

407 Structures - Bridges, culverts, catch basins, drop inlets, retaining walls,
408 |cribbing, manholes, endwalls, buildings, sewers,| service pipes, underdrains,
409 ifoundation drains, and other such features that may be encountered in the work.
410
411 Subbase - A layer of specified material of specified thickness between the
412  subgrade and a base.
413

414 Subcontract - Any written agreement between the Contractor and its
415  subcontractors which contains the conditions under which the subcontractor is to
416 perform a portion of the work for the Contractor.
417

418 Subcontractor. An individual, partnership, firm, |corporation, or joint venture

419 or other legal entity as covered in Chapter 444, Hawaii Revised Statutes, which

420 enters into an agreement with the Contractor to perform a portion of the Work.

421 |

422 %Subgrade - The top surface of completed earthwotk on which subbase, base,

423  surfacing, pavement, or a course of other material i$ to be placed.

424

425 Substantial Completion - The point at which the prioject is complete such that it |
426 can be safely and effectively used by the public without unreasonable delays, |
427 disruption, or impediments. For the conventional bridge and highway work,

428 the point at which all bridge deck, parapet, pavement structure, shoulder,

429 permanent signing and markings, traffic barrier, and safety appurtenance work

430 is complete.

431

432 Superintendent - The employee of the Contractor
433 work and is a Contractor’s agent for communication
434

435  Surety - The qualified individual, firm, or corporatian, other than the Contractor,
436  which executes a bond with and for the Contractor to insure its acceptable
437 performance of the contract.
438

439  Surfacing - The uppermost layer of material plaged on the traveled way or
440 §shoulders. This term is used interchangeably with pavement.

441
442 Traveled Way - The portion of the roadway for |the movement of vehicles,
443  exclusive of shoulders and auxiliary lanes.
444

445 Unsuitable Material - Materials that contain orgapic matter, muck, humus,
446 peat, sticks, debris, chemicals, toxic matter, or other deleterious materials not
447  suitable for use in earthwork unless otherwise specified.

448

ho is responsible for all the
to and from the State.

50DE-01-05M .
101-10a 2/09/04




449
450
451
452
453
454
455
456
457
458
459
460
461
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- 463
464
465
466
467
468
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470
471
472

473

Utility - A line, facility, or system for producing, transmitting, or distributing
communications, power, electricity, heat, gas, oil, water, steam, waste, or
storm water.

Utility Owner — The entity, whether private or owned by a State, Federal, or

County governmental body, that has the power and responsibility to grant.

approval for or undertake construction work involving a particular utility.

Work - The furnishing of all labor, materials, equipment, and other incidentals
necessary or convenient for the successful execution of all the duties and
obligations imposed by the contract.

Working Day — A calendar day in which a Contractor is capable of working four
or more hours with its normal work force, exclusive of:

(1) Saturdays, Sundays, and recognized legal State holidays and
such other days specified by the contract documents as non-working
days,

(2) Days in which the Engineer suspends work for four or more hours
through no fault of the Contractor.”

END OF SECTION
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