
Amend Section 101 - Definitions and Terms to read as follows:

"SECTION 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS

101.01 Meaning of Terms. The specifications are generally written in the
imperative mood. In sentences using the imperative mood, the subject, "the
Contractor shall", is implied. In the material specifications, the subject may
also be the supplier, fabricator, or manufacturer supplying material, products, or
equipment for use on the project. The word "will" generally pertains to
decisions or actions of the State and/or Engineer.

101.02 Abbreviations. Meanings of abbreviations used in the
specifications, on the plans, or in other contract documents are as follows:

AAN American Association of Nurserymen

AASHTO American Association of State Highway and
Transportation Officials

ACI

ADA

ADAAG

AGC

AIA

AISC

AISI

ANSI

APA

ARA

AREA

ASA

ASCE

ASLA

American Concrete Institute

Americans with Disabilities Act

Americans with Disabilities Act Accessibility Guidelines

Associated General Contractors of America

American Institute of Architects

American Institute of Steel Construction

American Iron and Steel Institute

American National Standards Institute

American Plywood Association

American Railway Association

American Railway Engineering Association

American Standards Association

American Society of Civil Engineers

American Society of Landscape Architects
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ASTM

AWG

AWPA

AWS

American Society for Testing and Materials

American Wire Gauge

American Wood Preserver's Association

American Welding Society

AWWA American Water Works Association

BMP

CCO

CFR

CRSI

DCAB

DOT

Best Management Practice

Contract Change Order

Code of Federal Regulations

Concrete Reinforcing Steel Institute

Disability and Communication Access Board

Department of Transportation

DOTAX State Department of Taxation

EPA U.S. Environmental Protection Agency

FHWA Federal Highway Administration,
U.S. Department of Transportation

FSS Federal Specifications and Standards,
General Services Administration

HAR

HRS

ICEA

IMSA

IRS

ITE

Hawaii Administrative Rules

Hawaii Revised Statutes

Insulated Cable Engineers Association (formerly IPCEA)

International Municipal Signal Association

Internal Revenue Service

Institute of Transportation Engineers

MUTCD Manual on Uniform Traffic Control Devices for Streets and
Highways, FHWA, U.S. Departmentof Transportation
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NCHRP National Cooperative Highway Research Program

NEC

NEMA

NFPA

NPDES

National Electric Code

National Electrical Manufacturers Association

National Forest Products Association

National Pollutant Discharge Elimination System

OSHA Occupational Safety and Health Administration/Act
U.S. Department of Labor

SAE

Sl

UFAS

UL

USGS

VECP

Society of Automotive Engineers

International Systems of Units

Uniform Federal Accessibility Standards

Underwriter's Laboratory

U.S. Geological Survey

Value Engineering Cost Proposal

101.03 Definitions. Whenever the following words or terms are used in the
contract documents, unless otherwise prescribed therein and without regards to
the use or omission of uppercase letters, the intent and meaning shall be
interpreted as follows:

Addendum (plural - Addenda) - A written or graphic document, including
Drawings and Specifications, issued by the Director during the bidding period
which modify or interpret the bidding documents, by additions, deletions,
clarifications or corrections which shall be considered and made a part of the bid
proposal and the contract when executed.

Addition (to the contract sum) - Amount added to the contract Sum by Change
Order.

Advertisement - A public announcement (Notice to Bidders) inviting bids for
work to be performed or materials to be furnished.

Amendment - A written document properly executed by the Contractor and
Director issued to amend the existing contract between the State and the
Contractor.
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Award - Written notification to the bidder that the bidder has been awarded a
contract.

Base Course - The layer or layers of specified material or selected material of a
designed thickness placed on a subbase or subgrade to support a surface
course.

Basement Material - The material in excavation or embankments underlying the
lowest layer of subbase, base, pavement, surfacing or other specified layer.

Bid - See Proposal

Bidder-An individual, partnership, corporation, orotherlegal entitysubmitting,
directly or through a duly authorized representative or agent, a proposal for the
work contemplated.

Bidding Documents - The "Notice to Bidders" or the invitation to bid,
instructions to bidders, proposal requirements, the bid form and the proposal
Contract Documents including all addenda issued prior to receipt of Bids.

Bid Security - The security furnished by the bidder from which the State may
recover its damages in the event the bidder breaches its promise to enter into a
contract with the State, or fails to provide the required bonds covering the work
contemplated, if its proposal is accepted.

Calendar Day. Any day shown on the calendar, beginning at midnight and
ending at midnight of the following day. If no designation of calendar or
working day is made, "day" shall mean calendar day.

Certificate of Compliance - A document clearly identifying specific lots of
material signed by a person having legal authority to bind the manufacturer or
supplier.

Change Order - A written order signed by the Engineer that establishes the full

payment and final settlement of all claims for direct, indirect, and consequential
costs, including costs of delays, and establishes any adjustments to contract
time related to the work covered and affected by one or more field orders, or for
change work done or agreed to be done without issuance of a separate field
order. A change order signed by all parties to the contract constitutes a
supplemental agreement.

Completion - See Substantial Completion and Final Completion.

Completion Date - The date specified by the Contract document by which all
work on the project or a portion of the designated portion of the project for
completion of the prescribed contract work.
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Contract - The written agreement between the Contractor and the State by
which the Contractor is bound to furnish all labor, equipment, and materials and
to perform the specified work within the contract time stipulated, and by which
the State of Hawaii is obligated to compensate the Contractor therefore at the
prices set forth therein.

Contract Documents - The Contract, Addenda which pertain to the Contract
Documents, Contractor's proposal (including Wage Schedule, List of
Subcontractors and other documentation accompanying the Bid and any post
documentation submitted prior to the Notice of Award) when attached as an
exhibit to the Contract, the Notice to Proceed, the Bonds, these General
Provisions, the Special Provisions; the Specifications, and the Drawings and
are more specifically identified in the Contract together with all written
Amendments, Change Orders, a written order for minor changes in the work
and the Engineer's written interpretations and clarifications issued on or after the
effective date of the Contract.

Contract Item (Pay Item) - A specific unit of work for which there is a price in the
Contract.

Contract Performance Bond. The security executed by the Contractor and
the Surety or Sureties furnished to the State to guarantee the completion of the
work according to terms of the contract.

Contract Price - The amount designated on the face of the contract for the
performance of work including any allowances.

Contract Time - The number of working or calendar days provided in the
Contract for substantial completion of the Contract including authorized time
extensions. The number of days shall begin running on the effective date in
the Notice to Proceed. If in lieu of providing a number of working days, the
contract requires completion by a certain date, the work shall be completed by
that date.

Contractor - Any individual, partnership, corporation, joint venture, or other
legal entity undertaking the execution of the work under the terms of the contract
with the Stateof Hawaii, and acting directlyorthroughitsagents, oremployees.

Critical Path —Sequence of activities that must be completed on schedule for
the entire project to be completed on schedule.

Department — The Department of Transportation, of the State of Hawaii
(abbreviated DOT).

Director - The Director of the Hawaii Department of Transportation acting
directly or through their duly authorized representatives.
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Drawings - The contract drawings and plans (including standard plans) which
show in pictorial or pictorial form including the notes, tables and other notations
thereon the design, location, character, dimensions and details of the Work to be
done.

Effective Dates and Laws - Reference to government laws, ordinances,
regulations, standard specifications, and rules includes amendments thereto
effective as of the date of the call for sealed tenders.

Engineer - The Airports, Harbors, or Highway Administrator or the authorized
person designated to act in the Administrator's behalf.

Equipment - All machinery, tools, and apparatus needed to complete the
contract.

Extra Work - (See Subsection 104.03 - Extra Work. )

Final Completion - The date set by the Director that all work required by the
contract and any amendments or changes thereto is in full compliance with the
contract

Float —The amount of time between when an activity can start and when an
activity must start, i.e., the time available to complete non-critical activities
required for the performance of the work without affecting the critical path.

Guarantee - Legally enforceable assurance of the duration of satisfactory
performance of quality of a product or work.

Hawaii Administrative Rules (HAR) — Rules adopted by the State in

accordance with Chapter 91 of the Hawaii Revised Statutes.

Highway, Street, or Road - General term indicating a public way used by
vehicles, bicyclists, and pedestrians. Includes entire area within the right-of-
way.

Highways Division - The Highways Division of the Hawaii Department of
Transportation constituted under the laws of Hawaii for the administration of
highway work.

Holidays - The days of each year which are set apart and established as State
holidays pursuant to Chapter 8, HRS, as amended.

Inspector - The Engineer's authorized representative assigned to make detailed
inspections of contract performance, prescribed work, and materials supplied.

Laboratory - The testing laboratory of the Highways Division or other testing
laboratories that may be designated by the Engineer.
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Laws - AII Federal, State, and local laws, executive orders, and regulations
having the force of law.

Leveling Course - An aggregate mixture course of variable thickness used to
restore horizontal and vertical uniformity to existing pavements or shoulders.

Liquidated Damages - The amount prescribed in Subsection 108.08 - Failure to
Complete on Time, and Liquidated Damages to be paid to the State or to be
deducted from any payments which may become due the Contractor.

Material - Any natural or manmade substance or item specified in the contract
for use in the construction of the project.

Notice to Bidders - The advertisement for proposals for all work or materials on
which bids are required. Such advertisement will indicate the location of the
work to be done or the character of the material to be furnished and the time and
place for the opening of proposals.

Notice to Proceed - Written notice from the Engineer to the Contractor advising
it of the date on which it is to begin the prosecution of the work which date shall
also be the beginning of contract time.

Pavement - The uppermost layer of material placed on the traveled way or
shoulders or both. Pavement and surfacing may be interchangeable.

Pavement Structure - The combination of subbase, base, pavement,
surfacing or other specified layer of a roadway constructed on a subgrade to
support the traffic load.

Payment Bond - The security executed by the Contractor and Surety or Sureties
furnished to the State to guarantee payment by the Contractor to laborers,
material suppliers and subcontractors according to the terms of the Contract.

Plans - See Drawings.

Profile Grade - The elevation or gradient of a vertical plane intersecting the top
surface of the proposed pavement.

Project Acceptance Date - The calendar day on which the Engineer accepts the
project as completed. See Final Completion.

Proposal Bid - The executed document submitted by a Bidder in the prescribed
manner, in response to a request for proposals or invitation to Bid, to perform at
the prices quoted, for the work specified under the contract, within the time
prescribed for performance.
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Project Guarantee - A guarantee issued by the Contractor to the State. See
GUARANTEE.

Public Traffic - Vehicular or pedestrian movement on a public way.

Punchlist - A list compiled by the Engineer specifying work yet to be completed
or corrected by the Contractor in order to substantially complete or finally
complete the Contract.

Questionnaire - The specified forms on which the bidder shall furnish required
information as to its ability to perform and finance the work.

Request for Change Proposal —A written notice from the Engineer to the
Contractor requesting that the Contractor provide a price and/or time proposal for.
contemplated changes preparatory to the issuance of a field order or change
ol der.

Rightmf-Way - Land, property, or property interests acquired for or devoted to
transportation purposes.

Roadbed - The graded portion of a highway within top and side slopes, prepared
as a foundation for the pavement structure and shoulders.

Roadside - The area between the outside edges of the shoulders and the right-
of-way boundaries. Unpaved median areas between inside shoulders of divided
highways and infield areas of interchanges are included.

Roadway - The portion of a highway, street or road within the limits of
construction.

Section and Subsection - Section or subsection shall be understood to refer to
these specifications unless otherwise specified.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data
or information which are specifically prepared or assembled by or for Contractor
and submitted by Contractor to illustrate some portion of the work.

Shoulder - The portion of the roadway next to the traveled way for:
accommodation of stopped vehicles, placement of underground facilities,
emergency use, and lateral support of base and surface courses.

Sidewalk - That portion of the roadway primarily constructed for use by
pedestrians.

Specifications - Compilation of provisions and requirements to perform
prescribed work.
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(A) Standard Specifications. Specifications by the State intended
for general application and repetitive use.

(B) Special Provisions. Revisions and additions to the Standard
Specifications applicable to an individual project.

Standard Plans - Drawings provided by the State for specific items of work
approved for repetitive use.

State - The State of Hawaii, its Department and agencies, acting through its
authorized representative(s).

Structures - Bridges, culverts, catch basins, drop inlets, retaining walls,
cribbing, manholes, endwalls, buildings, sewers, service pipes, underdrains,
foundation drains, and other such features that may be encountered in the work.

Subbase - A layer of specified material of specified thickness between the
subgrade and a base.

Subcontract - Any written agreement between the Contractor and its
subcontractors which contains the conditions under which the subcontractor is to
perform a portion of the work for the Contractor.

Subcontractor. An individual, partnership, firm, corporation, orjointventure
or other legal entity as covered in Chapter 444, Hawaii Revised Statutes, which
enters into an agreement with the Contractor to perform a portion of the Work.

Subgrade - The top surface of completed earthwork on which subbase, base,
surfacing, pavement, or a course of other material is to be placed.

Substantial Completion - The point at which the project is complete such that it
can be safely and effectively used by the public without unreasonable delays,
disruption, or impediments. For the conventional bridge and highway work,
the point at which all bridge deck, parapet, pavement structure, shoulder,
permanent signing and markings, traffic barrier, and safety appurtenance work
is complete.

Superintendent - The employee of the Contractor who is responsible for the
contract, all the work, and communicates with the State.

Surety- The qualified individual, firm, orcorporation, otherthan the Contractor
ro insure its acceptable performance of the contract.

Surfacing - The uppermost layer of material placed on the traveled way or
shoulders. This term is used interchangeably with pavement.
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Traveled Way - The portion of the roadway for the movement of vehicles,
exclusive of shoulders and auxiliary lanes.

Unsuitable Material - Materials that contain organic matter, muck, humus,
peat, sticks, debris, chemicals, toxic matter, orother deleterious materials not
suitable for use in earthwork unless otherwise specified.

Utility - A line, facility, or system for producing, transmitting, or distributing
communications, power, electricity, heat, gas, oil, water, steam, waste,
storm water not connected with highway drainage, or any other similar
commodity, district, or cooperative, including any wholly owned or controlled
subsidiary.

Work- The furnishing of all labor, materials, equipment, and other incidentals
necessary or convenient for the successful completion of the project and the
execution of all the duties and obligations imposed by the contract.

Working Day —A calendar day in which a Contractor is capable of working four
or more hours with its normal work force, exclusive of:

(1) Saturdays, Sundays, and recognized legal State holidays and
such other days specified by the Contract documents as non-working
days,

(2) days in which work is suspended by the Engineer for four or more
hours through no fault of the Contractor. "

END OF SECTION
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