

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29
- 30
- 31
- 32
- 33
- 34
- 35
- 36
- 37
- 38
- 39
- 40
- 41
- 42
- 43
- 44
- 45
- 46
- 47

(I) Amend 603.03(C)(1) - Culverts by revising lines 106 to 108 to read as follows:

(II) Amend 603.04 – Measurement by revising lines 282 to 292 to read as follows:

(A) The Engineer will measure bed course material for culverts per cubic yard in accordance with contract documents.

(C) The Engineer will measure reinforced concrete pipe, spiral rib aluminum pipe, high density polyethylene pipe, corrugated steel pipe, corrugated pipe arch, structural plate, and reinforced concrete jacket per linear foot in accordance with contract documents.

(III) Amend **603.05 – Payment** by revising lines 294 to 349 to read as follows:

The Engineer will pay for each of the following pay items when included in the proposal schedule:

Pay Item	Pay Unit
Bed Course Material for Culvert	Cubic Yard

48	18 - Inch Reinforced Concrete Pipe, Class IV	Linear Foot
49		
50	Reinforced Concrete Collar	Each
51		
52	Clean Existing Culverts	Force Account"
53		
54	(IV) Amend 603.05 – Payment by deleting lines 356 and 357.	
55		
56		
57	END OF SECTION 603	