

# TABULATION OF BIDS

PROJECT:	Guardrail and Shoulder Improvements at Various Locations, Part 5			GP ROADWAY SOLUTIONS, INC.		HI BUILT, LLC		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	STP-0700(083)										
NET LENGTH:	1.83 Miles										
ISLAND:	Kauai										
DISTRICT:	Lihue										
TYPE CODE	21										
DATE ADVERTISED:	August 15, 2019	** NOTE: Quantities shown in these columns are for in-house use only.									
BID OPENED:	September 19, 2019										
COMPLETION TIME:	Eighteen (18) Working Days										
ITEM NO.	ITEM	**APPROX. QUANTITY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$33,000.00	LS	\$60,000.00	LS	\$180,762.77	LS	\$20,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
606.0110	Guardrail, 31" Strong Post Midwest Guardrail System (MGS) No Block Outs with 6-Ft Posts	1275	Lin. Ft.	\$90.00	\$114,750.00	\$80.00	\$102,000.00	\$121.83	\$155,333.25	\$80.00	\$102,000.00
606.0120	Guardrail, 31" Strong Post Thrie-Beam, Nested with 6-Ft - 9-In Posts	62.5	Lin. Ft.	\$185.00	\$11,562.50	\$180.00	\$11,250.00	\$415.81	\$25,988.13	\$400.00	\$25,000.00
606.0210	MASH Compliant TL-3 Terminal Section, MSKT-SP-MGS, SoftStop or Max-Tension	5	Ea	\$6,275.00	\$31,375.00	\$9,500.00	\$47,500.00	\$8,036.26	\$40,181.30	\$10,000.00	\$50,000.00
606.0220	Transition Section, Midwest Guardrail System (MGS) to Strong Post Guardrail	1	Ea	\$2,195.00	\$2,195.00	\$5,000.00	\$5,000.00	\$3,918.08	\$3,918.08	\$3,000.00	\$3,000.00
632.1000	Reflector Marker (RM-3) Yellow with Steel Post	14	Ea	\$360.00	\$5,040.00	\$230.00	\$3,220.00	\$239.01	\$3,346.14	\$200.00	\$2,800.00
645.1000	Traffic Control	LS	LS	LS	\$16,500.00	LS	\$60,000.00	LS	\$110,000.00	LS	\$50,000.00
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisements	F.A	F.A.	F.A.	\$75,000.00	F.A.	\$75,000.00	F.A.	\$75,000.00	F.A.	\$75,000.00
648.1000	Field-Posted Drawing	LS	LS	LS	\$500.00	LS	\$3,000.00	LS	\$4,062.92	LS	\$2,000.00
671.1000	Protection of Seabirds	F.A	F.A.	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00



## TABULATION OF BIDS

PROJECT:	Guardrail and Shoulder Improvements at Various Locations, Part 5			GP ROADWAY SOLUTIONS, INC.	HI BUILT, LLC	GLOBAL SPECIALTY CONTRACTORS, INC.	STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION				
PROJECT NO.:	STP-0700(083)										
NET LENGTH: ISLAND: DISTRICT: TYPE CODE	1.83 Miles Kauai Lihue 21										
DATE ADVERTISED: BID OPENED:	August 15, 2019 September 19, 2019	** NOTE: Quantities shown in these columns are for in-house use only.									
COMPLETION TIME:	Eighteen (18) Working Days										
ITEM NO.	ITEM	**APPROX. QUANTITY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to Exceed 6 Percent of the Sum of All Items Excluding the Bid Price of This Item)	LS	LS	LS	\$3,600.00	LS	\$16,000.00	LS	* \$40,715.56	LS	\$24,588.00
A. Sum of All Items					\$373,522.50		\$462,970.00		\$719,308.15		\$434,388.00
B. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Exceess of Minimal Amount (Fill in 25% x A)					\$0.00		\$0.00		\$0.00		\$0.00
C. Amount for Comparison of Bids (A + B)					\$373,522.50		\$462,970.00		* \$719,308.15		\$434,388.00
* Revised amount due to mathematical error											
I certify that this is a true and correct tabulation of bids for this project.											
Lawrence J. Dill, P.E., Project Manager				10/3/2019 Date							