STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

ADDENDUM NO. 1

FOR

KAUMUALII HIGHWAY RAISED CROSSWALK

VICINITY OF CARL FURUTANI STREET

DISTRICT OF WAIMEA

ISLAND OF KAUAI

2023

Amend the Bid Documents as follows:

A. PLANS

a. Replace Plan Sheet No. 1 with the attached Plan Sheet No. ADD.1.

B. PROPOSAL

b. Replace Proposal Schedule dated 8/1/22 with the attached Proposal Schedule dated R9/15/22.

C. REQUEST FOR INFORMATION (RFI)

a. **RFI N0 1:** Is there attendees list from the pre-bid meeting?

Response: Pre-Bid Meeting attendance list is included in Addendum No. 1.

b. **RFI N0 2:** Title of the plans have KUHIO HIGHWAY RAISED CROSSWALK, VICINITY OF CARL FURUTANI STREET, can you please clarify

Response: Revised title of the plans is included in Addendum No. 1

c. **RFI N0 3:** Can you please clarify the pay items for the signs. There are only 6 posts with signs (with Type V Object Markers) and there are 2 warning signs less then 10 SF without posts on sheet 7? This does not match the pay items for 631.0200 and 632.1050. Also there needs to be an added pay item for warning sign with out post.

Response: Revised Proposal Schedule is included in Addendum No. 1.

d. **RFI N0 4:** Can asphalt cement PG 64-16 binder be used for the speed bump and any A.C. surface patching for this project?

Response: Yes, PG 64-16 can be used.

e. **RFI N0 5:** Will a pavement smoothness rideability test be required? Is 401.03(M) through 401.03(S) applicable for this project?

Response: A pavement smoothness rideability test will not be required on this project. 401.03(M) through 401.03(S) are not applicable to this project.

f. **RFI N0 6:** Can SS-1h be used instead of the pavement joint adhesive in 401.03(L)?

Response: Joint adhesive must be used as specified in 401.03(L). SS-1h will not be allowed as a substitution.

Attached are the "Minutes of the Pre-Bid Meeting" and Pre-Bid Meeting Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ <u>5,000.00</u>
401.0400	HMA Pavement Mix No. IV	18	TN	\$	\$
629.1032	12-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	72	LF	\$	\$
629.1054	24-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	32	LF	\$	\$
629.1100	Pavement Word (Tape, Type III or Thermoplastic Extrusion)	8	EA	\$	\$
629.1140	Crosswalk (Tape, Type III or Thermoplastic Extrusion)	3	LN	\$	\$
629.1142	Raised Crosswalk Marking (Tape, Type III or Thermoplastic Extrusion)	6	EA	\$	\$
629.4000	ADA-Warning System Pavement Marker	34	SF	\$	\$
631.0200	Warning Sign (10 Sq. Ft. or Less) with Post	6	EA	\$	\$
631.0210	Warning Sign (10 Sq. Ft. or Less) without Post	2	EA	\$	\$
631.0400	Supplemental Plaque	6	EA	\$	\$

PROPOSAL SCHEDULE					
ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	
Type V Object Marker (OM-5)	6	EA	\$	\$	
Portland Cement Concrete Sidewalk	148	SF	\$	\$	
Additional E-Construction Programs, Additional Licenses, or Additional Equipment	FA	FA	FA	\$ <u>5,000.00</u>	
Curb, Type 2D	42	LF	\$	\$	
Traffic Control	LS	LS	LS	\$	
Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisements	FA	FA	FA	\$ <u>10,000.00</u>	
Field-Posted Drawings	LS	LS	LS	\$	
Protection of Threatened and Endangered Species	FA	FA	FA	\$ 2,000.00	
	Type V Object Marker (OM-5) Portland Cement Concrete Sidewalk Additional E-Construction Programs, Additional Licenses, or Additional Equipment Curb, Type 2D Traffic Control Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisements Field-Posted Drawings	Type V Object Marker (OM-5) Portland Cement Concrete Sidewalk Additional E-Construction Programs, Additional Licenses, or Additional Equipment Curb, Type 2D Traffic Control Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisements LS Field-Posted Drawings	Type V Object Marker (OM-5) Portland Cement Concrete Sidewalk Additional E-Construction Programs, Additional Licenses, or Additional Equipment Curb, Type 2D Traffic Control Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisements LS LS LS LS LS	Type V Object Marker (OM-5) Portland Cement Concrete Sidewalk Additional E-Construction Programs, Additional Licenses, or Additional Equipment Curb, Type 2D Traffic Control Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisements APPROX. QUANTITY UNIT PRICE UNIT PRICE S FA FA FA FA FA FA FA FA	

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to Exceed 6% Percent of the Sum of All Items Excluding the Bid Price of this Item)	LS	LS	LS	\$

Sum of All Items	\$
------------------	----

- 1.0 Bids shall include all Federal, State, County and other applicable taxes and fees.
- 2.0 The Sum of All Items will be used to determine the lowest responsible bidder.
- 3.0 If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern.

NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.

MINUTES OF THE PRE-BID MEETING

PROJECT: Kaumualii Highway Raised Crosswalk,

Vicinity of Carl Furutani Street District of Waimea, Island of Kauai

PROJECT NO.: HIePRO Solicitation

LOCATION: Microsoft Teams Video Conference

DATE & TIME: September 1, 2022 at 10:00 A.M.

IN ATTENDANCE: Eric Fujikawa HDOT – HWY-K

Janil Ke HDOT – HWY-K Sam Peng Ho Jas. W. Glover, Ltd.

HDOT Project Manager, Eric Fujikawa began the meeting at 10:02 A.M.

Eric gave a brief overview of the project. He noted anything said at this meeting is for clarification purposes only. The bid documents shall govern over anything said today and discrepancies shall be clarified by addendum. Any questions resulting from this meeting are to be submitted through HIePRO website, Q&A tab and will be answered through an addendum.

There were no questions or comments.

The pre-bid meeting was adjourned at 10:05 A.M.

The minutes of the meeting will be distributed in Addendum No. 1 of the Contract Plans. Contractors will be notified via HIePRO when the addendum will be available.

Kaumualii Highway Raised Crosswalk, Vicinity of Carl Furutani Street HIePRO Project PRE-BID MEETING ATTENDANCE

September 1, 2022, 10:00 A.M., Microsoft Teams Video Conference

