

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29
- 30
- 31
- 32
- 33
- 34
- 35
- 36
- 37
- 38
- 39
- 40
- 41
- 42
- 43
- 44
- 45
- 46
- 47

**(I) Amend Section 630.02 Materials**, by replacing lines 28 to 29 to read:

**(II) Amend Subsection 630.04 – Measurement** from lines 204 to 221 to read as follows:

**(A)** The Engineer will measure panel for destination sign per square foot in accordance with the contract documents.

(III) Amend **Subsection 630.05 – Payment** from lines 223 to 296 to read as follows:

The Engineer will pay for the following pay items when included in the proposal schedule:

When the Engineer accepts an alternate design, the total amount paid shall be full compensation for furnishing and installing materials and furnishing

48 equipment, tools, labors, and incidentals necessary to complete the work. The  
49 Engineer will not make payment for additional materials, equipment, tools, labor  
50 and other incidentals that might become necessary to complete the installation  
51 due to the alternate design.”  
52  
53  
54  
55

**END OF SECTION 630**