Amend Section 101 - Definitions and Terms to read as follows:

“SECTION 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS
101.01 Meaning of Terms.  The specifications are generally written in the
imperative mood. In sentences using the imperative mood, the subject, “the
Contractor shall”, is implied. In the material specifications, the subject may
also be the supplier, fabricator, or manufacturer supplying material, products, or

equipment for use on the project. The word “will” generally pertains to
decisions or actions of the State and/or Engineer.

101.02 Abbreviations. Meanings of abbreviations used in the
specifications, on the plans, or in other contract documents are as follows:

AAN American Association of Nurserymen

AASHTO American Association of State Highway and
Transportation Officials

ACI American 'Concrete Institute
ADA Americans with Disabilities Act

ADAAG Americans with Disabilities Act Accessibility Guidelines

AGC Associated General Contractors of America
AlA American Institute of Architects
AISC American Institute of Steel Construction
AlSI American lron and Steel Institute

~ ANSI American National Standards Institute
APA American Plywood Association
ARA American Railway Association
AREA American Railway Engineering Association
ASA American Standards Association
ASCE American Society of Civil Engineers
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ASLA
ASTM
AWG
AWPA
AWS
AWWA
BMP
cco
CFR
CRSI
DCAB
DOA
DOT
DOTAX
EPA

FHWA
FSS

HAR
HRS
ICEA
IMSA

IRS

American Society of Landscape Architects
American Society for Testing and Materials
American Wire Gauge

American Wood Preserver's Association
American Welding Society

American Water Works Association

Best Management Practice

Contract Change Order

Code of Federal Regulations -

Concrete Reinforcing Steel Institute
Disability and Communication Access Board
Department of Agriculture

Department of Transportation

State Department of Taxation

U.S. Environmental Protection Agency

Federal Highway Administration,
U.S. Department of Transportation

Federal Specifications and Standards,
General Services Administration

Hawaii Administrative Rules

Hawaii Revised Statutes

Insulated Cable Engineers Association (formeﬁy IPCEA)
International Municipal Signal Association

Internal Revenue Service
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ITE Institute of Transportation Engineers

MUTCD Manual on Uniform Traffic Control Devices for Streets and
Highways, FHWA, U.S. Department of Transportation

NCHRP National Cooperative Highway Research Program

NEC National Electric Code
NEMA National Electrical Manufacturers Association
NFPA National Forest Products Association

NPDES National Pollutant Discharge Elimination System

OSHA Occupational Safety and Health Administration/Act
U.S. Department of Labor

SAE Society of Automotive Engineers

Sl International Systems of Units

UFAS Uniform Federal Accessibility Standards

UL Underwriter's Laboratory

USGS U.S. Geological Survey

VECP Value Engineering Cost Proposal

101.03 Definitions. Whenever the following words or terms are used in the
contract documents, unless otherwise prescribed therein and without regards to
the use or omission of uppercase letters, the intent and meaning shall be
interpreted as follows:

Addendum (plural - Addenda) - A written or graphic document, including
~ drawings and specifications, issued by the Director during the bidding period
which modify or interpret the bidding documents, by additions, deletions,
clarifications or corrections which shall be considered and made a part of the bid
proposal and the contract when executed.

Addition (to the contract sum) - Amount added to the contract sum by change
order.

Advertisement - A public announcement inviting bids for work to be performed
or materials to be furnished.
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Amendment - A written document properly executed by the Contractor and
Director issued to amend the existing contract between the State and the
Contractor.

Bag — 94 pounds of cement.
Barrel — 376 pounds of cement,

Award - Written notification to the bidder that the bidder has been awarded a
contract.

Base Course - The layer or layers of specified material or selected material of a
designed thickness placed on a subbase or subgrade to support a surface
course.

Basement Material - The material in excavation or embankments underlying the
lowest layer of subbase, base, pavement, surfacing or other specified layer.

Bid - See Proposal

Bidder - An individual, partnership, corporation, joint venture or other legal
entity submitting, directly or through a duly authorized representative or agent, a
proposal for the work contemplated.

Bidding Documents - The “Notice to Bidders” or the invitation to bid,
instructions to bidders, proposal requirements, the bid form and the proposal
contract documents including all addenda issued prior to receipt of bids.

Bid Security - The security furnished by the bidder from which the State may
recover its damages in the event the bidder breaches its promise to enter into a
contract with the State, or fails to provide the required bonds covering the work
contemplated, if its proposal is accepted.

Blue Book - “Rental Rate Blue Book for Construction Equipment” published by
Equipment Watch, A Premedia Business Directories and Book Group.

Calendar Day.  Any day shown on the calendar, beginning at midnight and
ending at midnight of the following day. if no designation of calendar or
working day is made, "day” shall mean calendar day.

Change Order - A written order signed by the Engineer that establishes the full
payment and final settiement of all claims for direct, indirect, and consequential
costs, including costs of delays, and establishes any adjustments to contract
time related to the work covered and affected by one or more field orders, or for
change work done or agreed to be done without issuance of a separate field
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order. A change order signed by all parties to the contract constitutes a
supplemental agreement.

Completion - See Substantial Completion and Final Completion.

Completion Date - The date specified by the contract for the completion of all
work on the project or of a designated portion of the project.

Contract - The written agreement between the Contractor and the State by
which the Contractor is bound to furnish all labor, equipment, and materials and
to perform the specified work within the contract time stipulated, and by which
the State of Hawaii is obligated to compensate the Contractor therefore at the
prices set forth therein.

Contract Documents - The contract, addenda, notice to bidders, the
instructions to bidders, Contractor's proposal (including wage schedule, list of
subcontractors and other documentation accompanying the bid), the notice to
proceed, the bonds, these general provisions, the special provisions, the
specifications, and the drawings and are more specifically identified in the
contract together with all written amendments, change orders, a written order
for minor changes in the work and the Engineer's written interpretations and
clarifications issued on or after the effective date of the contract.

Contract item (Pay Item) - A specific unit of work for which there is a price in the
contract.

Contract Performance Bond - The security executed by the Contractor and the
surety or sureties fumished to the Department to guarantee the completion of the
work in accordance with terms of the contract.

Contract Price - The amount designated on the face of the contract for the
performance of work including any allowances.

Contract Time - The number of working or calendar days provided in the
contract for substantial completion of the contract including authorized time
extensions. The number of days shall begin running on the effective date in
the notice to proceed. If in lieu of providing a number of working days, the
contract requires completion by a certain date, the work shall be completed by
that date.

Contractor - Any individual, partnership, corporation, joint venture, or other
legal entity undertaking the execution of the work under the terms of the contract
with the State of Hawaii, and acting directly or through its agents, or empioyees.

Critical Path — Sequence of activities that must be completed on schedule for
the entire project to be completed on schedule.
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Department - The Department of Transportation, of the State of Hawaii
(abbreviated DOT).

Director - The Director of the Hawaii Department of Transportation acting
directly or through their duly authorized representatives.

Drawings - The contract drawings and plans (including standard plans) which
show in pictorial or pictorial form including the notes, tables and other notations
thereon the design, location, character, dimensions and details of the Work to be
done.

Effective Dates and Laws - Reference to government laws, ordinances,
regulations, standard specifications, and rules includes amendments thereto
effective as of the date of the call for sealed tenders.

Engineer - The Airports, Harbors, or Highway Administrator or the authorized
person designated to act in the Administrator's behalf.

Equal or Approved Equal - A brand or article, qualified in accordance with
Subsection 102.16- — Substitution of Materials and Equipment, that may be
used in place of the one specified.

Equipment - All machinery, tools, and apparatus needed to complete the
contract. ‘

Extra Work - (See Subsection 104.03 - Extra Work.)

Field Order - A written order issued by the Engineer or the Engineer's
authorized representative to the Contractor requiring the contract work to be
performed in accordance with a change or changes in the work. A field order
may (1) establish a price adjustment and/or time adjustment in an amount the
Engineer believes is reasonable for the change; or (2) may declare that the
Engineer does not intend to adjust contract time or price for the work; or (3) may
request the Contractor to submit a proposal for an adjustment to the contract
time and/or price by a certain date.

Final Completion - The date set by the Director that all work required by the
contract and any amendments or changes thereto is in full compliance with the
contract

Float — The amount of time between when an activity can start and when an
activity must start, i.e., the time available to complete non-critical activities
required for the performance of the work without affecting the critical path.
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Guarantee - Legally enforceable assurance of the duration of satisfactory
performance of quality of a product or work.

Hawaii Administrative Rules (HAR) - Rules adopted by the State in
accordance with Chapter 91 of the Hawaii Revised Statutes.

Highway, Street, or Road - General term indicating a public way used by
vehicles, bicyclists, and pedestrians.  Includes entire area within the right-of-
way.

Highways Division - The Highways Division of the Hawaii Department of
Transportation constituted under the laws of Hawaii for the administration of
highway work.

Holidays - The days of each year which are set apart and established as State
holidays pursuant to Chapter 8, HRS, as amended.

Inspector - The Engineer's authorized representative assigned to make detailed
inspections of contract performance, prescribed work, and materials supplied.

Laboratory - The testing laboratory of the Highways Division or other testing
laboratories that may be designated by the Engineer.

Laws - All Federal, State, and local laws, executive orders, and regulations
having the force of law.

Leveling Course - An aggregate mixture course of variable thickness used to
restore horizontal and vertical uniformity to existing pavements or shoulders.

Liquidated Damages - The amount prescribed in Subsection 108.08 - Failure to
Complete on Time, and Liquidated Damages to be paid to the State or to be
deducted from any payments which may become due the Contractor.

Lump Sum (LS) — When used as a payment method means complete payment
for the item of work described in the contract documents.

Material - Any natural or manmade substance or item specified in the contract to
be incorporated in the work.

Notice to Bidders - The advertisement for proposals for all work or materials on
which bids are required. Such advertisement will indicate the location of the
work to be done or the character of the material to be furnished and the time and
place for the opening of proposals.
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Notice to Proceed - Written notice from the Engineer to the Contractor advising
it of the date on which it is to begin the prosecution of the work which date shall
also be the beginning of contract time.

Pavement - The uppermost layer of material placed on the traveled way or
shoulders or both. Pavement and surfacing may be interchangeable.

Pavement Structure - The combination of subbase, base, pavement,
surfacing or other specified layer of a roadway constructed on a subgrade to
support the traffic load.

Payment Bond - The security executed by the Contractor and Surety or Sureties
furnished to the State to guarantee payment by the Contractor to laborers,
material suppliers and subcontractors in accordance with the terms of the
contract.:

Plans - See Drawings.

Profile Grade - The elevation or gradient of a vertical plane intersecting the top
surface of the proposed pavement.

Project Acceptance Date - The calendar day on which the Engineer accepts the
project as completed.  See Final Completion.

Project Guarantee - A guarantee issued by the Contractor to the State.  See
GUARANTEE.

Proposal (Bid) - The executed document submitted by a bidder in the
prescribed manner, in response to a request for proposals or invitation to bid, to
perform at the prices quoted, for the work specified under the contract, within the
time prescribed for performance.

Public Traffic - Vehicular or pedestrian movement on a public way.

Punchlist - A list compiled by the Engineer specifying work yet to be completed
or corrected by the Contractor in order to substantially complete or finally
complete the contract.

Questionnaire - The specified forms on which the bidder shall furnish required
information as to its ability to perform and finance the work.

Request for Change Proposal — A written notice from the Engineer to the
Contractor requesting that the Contractor provide a price and/or time proposal for
contemplated changes preparatory to the issuance of a field order or change
order.
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Right-of-Way - Land, property, or property interests acquired for or devoted to
_ transportation purposes.

Roadbed - The graded portion of a highway within top and side slopes,
prepared as a foundation for the pavement structure and shoulders.

Roadside - The area between the outside edges of the shoulders and the right-
of-way boundaries. Unpaved median areas between inside shoulders of divided
highways and infield areas of interchanges are included.

Roadway - The portion of a highway, street or road within the limits of
construction.

Section and Subsection - Section or subsection shall be understood to refer to
these specifications unless otherwise specified.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data
or information which are specifically prepared or assembled by or for Contractor
and submitted by Contractor to illustrate some portion of the work.

Shoulder - The portion of the roadway next to the traveled way for:
accommodation of stopped vehicles, placement of underground facilities,
emergency use, and lateral support of base and surface courses.

Sidewalk - That portion of the roadway primarily constructed for use by
pedestrians.

Specifications - Compilation of provisions and requirements to perform
prescribed work.

(A) Standard Specifications. Specifications by the State intended
for general application and repetitive use. :

(B) Special Provisions. Revisions and additions to the standard
specifications applicable to an individual project. '

Standard Plans - Drawings provided by the State for specific items of work
approved for repetitive use.

State - The State of Hawaii, its Department and agencies, acting through its
authorized representative(s).

Structures - Bridges, culverts, catch basins, drop inlets, retaining walls,
cribbing, manholes, endwalls, buildings, sewers, service pipes, underdrains,
foundation drains, and other such features that may be encountered in the work.
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Subbase - A layer of speciﬁed material of specified thickness between the
subgrade and a base.

Subcontract - Any written agreement between the Contractor and its
subcontractors which contains the conditions under which the subcontractor is to
perform a portion of the work for the Contractor.

Subcontractor. An individual, partnership, firm, corporation, or joint venture
or other legal entity as covered in Chapter 444, Hawaii Revised Statutes, which
enters into an agreement with the Contractor to perform a portion of the Work.

Subgrade - The top surface of completed earthwork on which subbase, base,
surfacing, pavement, or a course of other material is to be placed.

Substantial Completion - The point at which the project is complete such that it
can be safely and effectively used by the public without unreasonable delays,
disruption, or impediments. For the conventional bridge and highway work,
the point at which all bridge deck, parapet, pavement structure, shoulder,
permanent signing and markings, traffic barrier, and safety appurtenance work
is complete.

Superintendent - The employee of the Contractor who is responsible for all the
work and is a Contractor’'s agent for communications to and from the State.

Surety - The qualified individual, firm, or corporation, other than the Contractor,
which executes a bond with and for the Contractor to insure its acceptable
performance of the contract.

Surfacing - The uppermost layer of material placed on the traveled way or
shoulders. This term is used interchangeably with pavement.

Traveled Way - The portion of the roadway for the movement of vehicles,
exclusive of shoulders and auxiliary lanes.

Unsuitable Material - Materials that contain organic matter, muck, humus,
peat, sticks, debris, chemicals, toxic matter, or other deleterious materials not
suitable for use in earthwork unless otherwise specified.

Utility - A line, facility, or system for producing, transmitting, or distributing
communications, power, electricity, heat, gas, oil, water, steam, waste, or
storm water.

Utility Owner — The entity, whether private or owned by a State, Federal, or
County governmental body, that has the power and responsibility to grant
approval for or undertake construction work involving a particular utility.
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Work - The furnishing of all labor, materials, equipment, and other incidentals
necessary or convenient for the successful execution of all the duties and
obligations imposed by the contract.

Working Day — A calendar day in which a Contractor is capable of working four
or more hours with its normal work force, exclusive of:

(1) Saturdays, Sundays, and recognized legal State holidays and
such other days specified by the contract documents as non-working
days,

(2) Days in which the Engineer suspends work for four or more hours
through no fault of the Contractor.”

END OF SECTION
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