## STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

ADDENDUM NO. 1

**FOR** 

#### KAUMUALII HIGHWAY SLOPE STABILIZATION AT PUNEE ROAD

FEDERAL-AID PROJECT NO. ER-14(3)

DISTRICT OF KOLOA

**ISLAND OF KAUAI** 

2008

Amend the Bid Documents as follows:

#### A. PLANS

Replace Plan Sheet Nos. 6 thru 15 with the attached Plan Sheet Nos. ADD.6 thru ADD.15.

#### B. PRE-BID MEETING

Pre-bid Meeting Minutes and attendance sheet are attached for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the proposal.

Francis Paul Keens

BRENNON T. MORIOKA, Ph. D., P.E. Interim Director of Transportation

STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

HIGHWAYS DIVISION

DESIGN BRANCH

HIGHWAY DESIGN SECTION

601 KAMOKILA BOULEVARD, ROOM 609

KAPOLEI, HAWAII 96707-2023

#### PRE-BID CONFERENCE MINUTES

601 KAMOKILA BOULEVARD, CONFERENCE ROOMS 577 A & B
KAPOLEI, HAWAII 96707
JANUARY 24, 2008 - 9:00 AM

PROJECT: KAUMUALII HIGHWAY SLOPE STABILIZATION AT PUNEE ROAD

ISLAND OF KAUAI

**PROJECT NUMBER:** ER-14(3)

Pre-Bid Conference began at 9:00 AM.

Opened the pre-bid conference by stating the scope of work. Since the plans are hard to read, an addendum will be issued to replace the affected plan sheets.

There is no set agenda and this conference would field questions about the project.

1. Question: The project calls for reinforced concrete pipe (RCP), can this RCP also be a high density polyethylene (HDPE) pipe?

Response: No, the RCP cannot be substituted with HDPE.

Pre-Bid Conference concluded at 9:15 AM.

# KAUMUALII HIGHWAY SLOPE STABILIZATION AT PUNEE ROAD PROJECT NO. ER-14(3)

### PRE-BID MEETING

JANUARY 24, 2008 9:00 AM

NO.	NAME	CON	//PANY	PHONE NO.
1.	Kenth Suga	GOODFELLOW	BROS., INC.	808-645-0950
2	James Estorial	4NGINELRUG RYMEDIATION		
3.	(EKRG, INL)	RESOURCES	GROUP, INC.	306-1445
4.	BRANDON HEE	HDOT	Hwy-LG	832-3405
5.	MANNY QUOTTALA	HOOT	HWY-DD	692-7573
6.				
7.				
8.				
9.				
10.				
11.				
12.				
13.				
14.				
15.				
16.				
17.				
18.				
19.				
20.				
21.				
22.				
23.				