TABULATION OF BIDS

PROJECT: Kuhio Highway Pavement Marking Kahiliholo Road to Ho'okui Road

PROJECT NO.: 56CD-01-09M

Net Length of Project: 1.42 Mile

ISLAND: Kauai

DISTRICT: Hanalei

DATE ADVERTISED: Internet Posting - May 26, 2009

BIDS OPENED: June 18, 2009

COMPLETION TIME: Twenty (20) Working Days

** NOTE:

Quantities shown in this column are for

in-house use only.

APPLY-A-LINE, INC.

HARRY ASATO PAINTING, INC.

STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

	t rinal (10) (10) resulting 2 sys									
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
209.0100	Installation, Maintenance, Monitoring & Removal of BMP	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$1,000.00	L.S.	\$5,000.00	
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	
629.1011	4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	600 Lin. Ft.	L.S.	L.S.	\$2,000.00	L.S.	\$1,170.00	L.S.	\$1,800.00	
629.1012	4-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	12,900 Lin. Ft.	L.S.	L.S.	\$26,000.00	L.S.	\$25,484.00	L.S.	\$38,700.00	
629.1013	4-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	400 Lin. Ft.	L.S.	L.S.	\$1,500.00	L.S.	\$860.00	L.S.	\$1,200.00	
629.1014	8-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	260 Lin. Ft.	L.S.	L.S.	\$1,000.00	L.S.	\$780.00	L,S.	\$1,300.00	
629.1015	8-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	3,100 Lin. Ft.	L.S.	L.S.	\$8,000.00	L.S.	\$9,660.00	L.S.	\$15,500.00	
629.1016	8-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	400 Lin. Ft.	L.S.	L.S.	\$1,000.00	L.S.	\$720.00	L.S.	\$2,000.00	
629.1017	12-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	700 Lin. Ft.	L.S.	L.S.	\$2,000.00	L.S.	\$3,545.00	L.S.	\$4,200.00	
629.1018	12-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	1,000 Lin. Ft.	L.S.	L.S.	\$1,500.00	L.S.	\$680.00	Ł.S.	\$6,000.00	
629.1019	Double 4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	6,000 Lin. Ft.	L.S.	L.S.	\$16,000.00	L.S.	\$23,096.00	L.S.	\$30,000.00	
629.1020	Double 4-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	1,550 Lin. Ft.	L.S.	L.S.	\$4,000.00	L.S.	\$6,080.00	L.S.	\$7,750.00	
629.1030	Crosswalk Marking (Tape, Type III or Thermoplastic Extrusion)	3 Lanes	L.S.	L.S.	\$1,000.00	L.S.	\$900.00	L.S.	\$900.00	
629.1040	Pavement Arrow (Tape, Type III or Thermoplastic Extrusion)	5 Each	L.S.	L.S.	\$1,500.00	L.S.	\$750.00	L.S.	\$1,500.00	
629.1050	Pavement Word (Tape, Type III or Thermoplastic Extrusion)	5 Each	L.S.	L.S.	\$1,500.00	L.S.	\$1,500.00	L.S.	\$1,500.00	
629.1060	Pavement Symbol (Tape, Type III or Thermoplastic Extrusion)	2 Each	L.S.	L.S.	\$1,000.00	L.S.	\$600.00	L.S.	\$600.00	
629.2030	Type C Pavement Marker	485 Each	L.S.	L.S.	\$3,500.00	L.S.	\$4,370.00	L.S.	\$4,850.00	
629.2040	Type D Pavement Marker	330 Each	L.S.	L.S.	\$3,400.00	L.S.	\$3,270.00	L.S.	\$330.00	
629.2080	Type H Pavement Marker	91 Each	L.S.	L.S.	\$1,000.00	L.S.	\$950.00	L.S.	\$910.00	
629.2090	Type J Pavement Marker	120 Each	L.S.	L.S.	\$1,000.00	L.S.	\$1,160.00	L.S.	\$1,200.00	
643.0110	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$2,000.00	F.A.	\$2,000.00	F.A.	\$2,000.00	
645.0100	Traffic Control	L.S.	L.S.	L.S.	\$25,000.00	L.S.	\$20,000.00	L.S.	\$10,000.00	
645.0200	Additional Police Officers, Additional Traffic Control Devices and Additional Advertisements	F.A.	F.A.	F.A.	\$5,000.00	F.A.	\$5,000.00	F,A.	\$5,000.00	
	Sheet No. 1 of 2 Sheets									

TABULATION OF BIDS

PROJECT: Kuhio Highway Pavement Marking Kahiliholo Road to Ho'okui Road PROJECT NO.: 56CD-01-09M

Net Length of Project: 1.42 Mile

ISLAND: Kauai

DISTRICT: Hanalei

** NOTE:

APPLY-A-LINE, INC.

HARRY ASATO PAINTING, INC.

STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

BIDS OPENED: June 18, 2009

DATE ADVERTISED: Internet Posting - May 26, 2009

Quantities shown in this column are for

in-house use

only.

COMPLETION TIME: Twenty (20) Working Days

ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT			UNIT PRICE	AMOUNT
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$1,500.00	L.S.	\$1,000.00	L.S.	\$2,000.00
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of This Item and Force Account Items)	L.S.	L.S.	L.S.	\$9,800.00	L.S.	* \$10,757.00	L.S.	\$13,724.00

SUM OF ALL ITEMS \$127,200.00 \$130,332.00 \$162,964.00 Hawaii Products Preference \$0.00 \$0.00 \$0.00 AMOUNT FOR COMPARISON OF BIDS \$127,200.00 \$130,332.00 \$162,964.00

Project Manager: Date:

Stanford Iwamoto June 25, 2009

^{*} Corrected Figure