, STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION
ADDENDUM NO. 1
FOR
KUHIO HIGHWAY RESURFACING
TEMPORARY KAPAA BYPASS ROAD TO WAIKAEA BRIDGE
PROJECT NO. 56A-01-12M
DISTRICT OF KAWAIHAU
ISLAND OF KAUAI
2012
Amend the Bid Documents as follows:

A. SPECIAL PROVISIONS

a. Replace Table of Contents dated 4/18/12 with the attached Table of
Contents dated r6/8/12.

B. PROPOSAL SCHEDULE
a. Include Proposal Schedule page P-13(a) dated 07/01/10.
C. PLANS

a. ~ Note 11 of Plan Sheet No. 3 — GENERAL NOTES AND LEGENDS:
“Hydr-Mulch Seeding’ shall be read as ‘Hydro-Mulch Seeding”.

bs Plan Sheet No. 8 - TYPICAL SECTIONS:
“COLD PLANE TRQANSITION TO EXISITING A.C. PAVEMENT”
shall be read as “COLD PLANED TRANSITION TO EXISTING A.C.
PAVEMENT”.

D. PRE-BID MEETING
Attached are the “Minutes of the Pre-Bid Meeting” and Pre-Bid Meeting

Attendance Sheet for your information.
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Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in
the space provided on page P-4 of the Proposal.

WM%/

M. OKIMOTO, Ph.D.
irector of Transportation
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PROPOSAL SCHEDULE
The bidder is directed to Subsection 105.16 — Subcontracts.

The bidder's attention is directed to Sections 696 - Field Office and
Project Site Laboratory and 699 - Mobilization for the limitation of the amount
bidders are allowed to bid.

If the bid price for any proposal item having a maximum allowable bid
indicated therefore in any of the contract documents is in excess of such a
maximum amount, the bid price for such proposal item shall be adjusted to
reflect the limitation thereon. The comparison of bids to determine the
successful bidder and the amount of contract to be awarded shall be determined
after such adjustments are made, and such adjustments shall be binding upon
the bidder. :

The bidder is directed to Section 717 — Cullet and Cullet-Made Materials
regarding recycling of waste glass.

56A-01-12M
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PROJECT:
PROJECT NO.
LOCATION:

DATE & TIME:

- IN ATTENDANCE:

MINUTES OF THE PRE-BID MEETING

Kuhio Highway Resurfacing
Temporary Kapaa Bypass Road to Waikaea Bridge
District of Kawaihau, Island of Kauai

56A-01-12M

1720 Haleukana Street
Lihue, Kauai, Hawaii

June 8, 2012 at 9:00 A.M.
Stanford Iwamoto HDOT -HWY-K

Bernie Vargas HDOT - HWY-K
Faith Burgess Grace Pacific Corp.

The meeting started at 9:00 A.M. Project Manager Stanford Iwamoto began the meeting
with introducing the participants from HDOT and a brief overview of the background and

scope of work.

With no further questions or comments, the pre-bid meeting was adjourned at 9:30 A.M.

The minutes of the meeting will be distributed in' Addendum No. 1 to the Contract Plans.
Contractors will be notified when addendum will be available for pick up.



PRE-BID CONFERENCE ATTENDANCE LIST

PROJECT NO.: 56A-01-12M - KUHIO HIGHWAY RESURFACING, TEMPORARY KAPAA BYPASS ROAD TO WAIKAEA BRIDGE

DATE:_JUNE 8, 2012

TIME: 8:00 AM

CALLED BY: STANFORD IWAMOTO

PLEASE PRINT

PARTICIPANT

COMPANY / ORGANIZATION

LOCATION:

1720 HALEUKANA STREET, LIHUE, KAUAI, HAWAII 96766

ADDRESS (Including City and Zip Code)

EMAIL (Print legibly)

PHONE/FAX NUMBERS
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