

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 3

FOR

KUHIO HIGHWAY RESURFACING
HARDY STREET TO VICINITY OF LAUKINI ROAD

PROJECT NO. 56A-01-13M

ISLAND OF KAUAI

2013

Amend the Bid Documents as follows:

A. NOTICE TO BIDDERS

- a. Prospective bidders are hereby notified that receiving of sealed proposals scheduled for June 13, 2013 will be postponed and rescheduled for 2:00 P.M., June 20, 2013. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.

B. PLANS

- a. Replace Plan Sheet No. 9 (Typical Sections) with the attached Plan Sheet No. ADD. 9.


Please acknowledge receipt of this Addendum No. 3 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



GLENN M. OKIMOTO, Ph.D.
Director of Transportation

NOTICE TO BIDDERS

The receiving of sealed proposals for **KUHIO HIGHWAY RESURFACING, HARDY STREET TO VICINITY OF LAUKINI ROAD, ISLAND OF KAUAI**, at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813 and Office of the Kauai District Engineer, 1720 Haleukana Street, Lihue, Hawaii 96766, scheduled for 2:00 P.M., June 13, 2013 is hereby POSTPONED UNTIL 2:00 P.M., June 20, 2013, at which time and place they will be publicly opened and read.



GLENN M. OKIMOTO, Ph.D.
Director of Transportation

Internet Posting: