

FED. ROAD DIST. NO.	STATE	FED. AID PROJ. NO.	FISCAL YEAR	SHEET NO.	TOTAL SHEETS
HAWAII	HAW.	56D-01-13M	2013	ADD.5	12

				TREE REMOVALS						PLANTING SCHEDULE								
PHASE	# STA.	# STA.	Roadside	<6" dia.	6 to 12"	12 to 18"	18 to 24"	24 to 36"	>36"	Indonesian Privet	Hala	Kukui	Kamani	Milo	Kou	Manele	Lonomea	Loulu
1	34+56.18	39+34	Makai	0	0	0	8	0	0	**	2	3	2	0	0	0	0	2
1	41+44	43+00	Makai	60	10	4	2	2	2	**	8	8	4	4	4	4	4	8
1	43+00	44+00	Makai	30	5	1	0	1	0	**	2	2	1	1	1	1	1	2
Subtotal				90	15	5	10	3	2	**	12	13	7	5	5	5	5	12
2	44+00	45+00	Mauka	40	25	0	0	0	0	**	2	2	2	2	1	2	2	2
2	45+00	46+00	Mauka	60	5	2	3	0	1	**	2	2	2	2	1	2	2	2
2	46+00	47+00	Mauka	80	3	5	4	2	0	**	2	2	2	2	1	2	2	2
2	47+00	48+00	Mauka	40	4	3	3	3	0	**	2	2	2	2	1	2	2	2
2	48+00	49+00	Mauka	47	3	0	5	2	0	**	2	2	2	2	1	2	2	2
2	49+00	50+00	Mauka	35	5	5	5	3	1	**	2	2	2	2	1	2	2	2
2	50+00	51+00	Mauka	56	5	6	5	1	3	**	2	2	2	2	1	2	2	2
2	51+00	52+00	Mauka	50	8	1	3	4	0	**	2	2	2	2	1	2	2	2
2	52+00	53+00	Mauka	50	4	2	4	3	2	**	2	2	2	2	1	2	2	2
2	53+00	54+00	Mauka	70	5	7	3	1	0	**	2	2	2	2	1	2	2	2
2	54+00	55+00	Mauka	55	0	0	2	1	2	**	2	2	2	2	1	2	2	2
2	55+00	56+00	Mauka	25	5	1	0	1	1	**	2	2	1	1	1	1	1	2
2	56+00	57+00	Mauka	36	3	0	0	3	0	**	2	1	1	1	0	0	1	2
2	57+00	58+00	Mauka	28	5	5	1	2	0	**	2	1	1	1	0	0	1	2
2	58+00	59+00	Mauka	25	5	3	5	2	0	**	2	1	1	1	0	0	1	2
2	59+00	60+00	Mauka	40	10	5	1	0	0	**	2	2	1	1	0	0	1	2
2	60+00	61+00	Mauka	60	5	3	4	0	0	**	2	2	2	2	1	2	2	2
2	61+00	62+00	Mauka	20	10	5	1	0	0	**	2	2	2	2	1	2	2	2
2	62+00	63+00	Mauka	22	0	8	3	4	0	**	2	2	1	1	1	1	1	2
2	63+00	64+00	Mauka	35	2	8	1	2	0	**	2	2	1	1	1	1	1	2

ORIGINAL PLAN	SURVEY PLOTTED BY	DATE
NOTE BOOK	DRAWN BY	
DESIGNED BY	TRACED BY	
CHECKED BY	DESIGNED BY	
CHECKED BY	CHECKED BY	

5/29/13 Plans to be included in bid set.

DATE REVISION

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION
TREE DISPOSITION PLAN
KUHIO HIGHWAY
INVASIVE SPECIES MANAGEMENT
Kalihiwai Road to Kahili Holo Road
Project No. 56D-01-13M
Date: May, 2013

SHEET No. 1 OF 2 SHEETS

FED. ROAD DIST. NO.	STATE	FED. AID PROJ. NO.	FISCAL YEAR	SHEET NO.	TOTAL SHEETS
HAWAII	HAW.	56D-01-13M	2013	ADD.6	12

				TREE REMOVALS						PLANTING SCHEDULE								
PHASE	⌘ STA.	⌘ STA.	Roadside	<6" dia.	6 to 12"	12 to 18"	18 to 24"	24 to 36"	>36"	Indonesian Privet	Hala	Kukui	Kamani	Milo	Kou	Manele	Lonomea	Loulu
2	64+00	65+00	Mauka	20	4	0	0	1	0	*	2	1	1	1	0	0	1	2
2	65+00	66+00	Mauka	35	2	2	0	0	0	*	2	1	1	1	0	0	1	2
2	66+00	67+00	Mauka	0	0	0	0	0	0	*	0	0	0	0	0	0	0	0
2	55+00	61+00	Makai	0	0	0	0	0	0	*	2	1	1	1	0	0	1	2
2	62+00	65+00	Makai	20	0	0	8	0	0	*	0	0	0	0	0	0	0	0
Subtotal				949	118	71	61	34	10	*	46	40	36	36	16	18	36	46
3	15+00	26+58	Makai	80	7	5	5	3	4	*	34	20	20	20	3	6	20	34
3	11+00	12+00	Mauka	0	0	0	0	0	0	*	0	0	0	0	0	0	0	0
3	12+00	13+00	Mauka	0	0	0	0	0	0	*	0	0	0	0	0	0	0	0
2	13+00	14+00	Mauka	0	0	0	0	0	0	*	0	0	0	0	0	0	0	0
3	14+00	15+00	Mauka	5	5	2	3	0	0	*	2	2	1	1	1	1	1	2
3	15+00	16+00	Mauka	10	2	1	4	1	0	*	2	2	1	1	1	1	1	2
3	16+00	17+00	Mauka	20	3	2	1	1	0	*	2	2	1	1	1	1	1	2
3	17+00	18+00	Mauka	20	3	3	2	1	0	*	2	2	1	1	1	1	1	2
3	18+00	19+00	Mauka	10	0	4	2	4	0	*	2	2	1	1	1	1	1	2
3	19+00	20+00	Mauka	0	2	1	0	0	0	*	2	2	1	1	1	1	1	2
3	20+00	21+00	Mauka	0	2	1	1	0	0	*	2	2	1	1	1	1	1	2
3	21+00	22+00	Mauka	0	0	2	1	2	1	*	2	2	1	1	1	1	1	2
3	22+00	23+00	Mauka	0	0	3	0	0	0	*	2	2	1	1	1	1	1	2
3	23+00	24+00	Mauka	0	4	1	0	0	0	*	2	2	1	1	1	1	1	2
3	24+00	25+00	Mauka	10	3	2	3	1	0	*	2	2	1	1	1	1	1	2
3	25+00	26+00	Mauka	10	2	1	3	2	1	*	2	2	1	1	1	1	1	2
3	26+00	26+58	Mauka	10	0	2	2	3	0	*	2	2	1	1	1	1	1	2
Subtotal				175	33	30	28	14	5	*	60	46	33	33	16	19	33	60

- Notes:
- Planting locations to be determined by project arborist and approved by the Engineer.
 - See Plan Sheet No. 11 for planting schedule grand totals.

SURVEY PLOTTED BY	DATE
DRAWN BY	
DESIGNED BY	
NOTE BOOK	
QUANTITIES BY	
CHECKED BY	

5/29/13	Plans to be included in bid set.
DATE	REVISION

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION
TREE DISPOSITION PLAN
KUHIO HIGHWAY
INVASIVE SPECIES MANAGEMENT
Kalihiwai Road to Kahili Holo Road
Project No. 56D-01-13M
Date: May, 2013

SHEET No. 2 OF 2 SHEETS