

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

**ADDENDUM NO. 1
KUHIO HIGHWAY
REPAIRS TO WAILUA RIVER BRIDGE
PROJECT NO. ER-23(001)**

The following amendments shall be made to the Bid Documents:

A. NOTICE TO BIDDERS

1. Prospective bidders are hereby notified that receiving of sealed bids scheduled for Friday, July 23, 2021 at 2:00 P.M. Hawaii Standard Time (HST) will be postponed and rescheduled for Thursday, August 19, 2021 at 2:00 P.M. HST. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.
2. Prospective bidders are hereby notified that the submission of the Disadvantaged Business Enterprise (DBE) Contract Goal Verification and Good Faith Efforts Documentation for Construction, DBE Confirmation and Commitment Agreement – Trucking Company, and DBE Confirmation and Commitment Agreement – Subcontractor, Manufacturer, or Supplier scheduled for July 30, 2021 will be postponed and rescheduled for August 24, 2021. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.

B. PRE-BID MEETING MINUTES

1. Attached are the June 29, 2021 Pre-Bid Meeting Minutes and Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



JADE T. BUTAY
Director of Transportation

NOTICE TO BIDDERS

The receiving of sealed bids for **KUHIO HIGHWAY REPAIRS TO WAILUA RIVER BRIDGE, PROJECT NO. ER-23(001), DISTRICT OF LIHUE, ISLAND OF KAUAI**, in HlePRO, scheduled for Friday, July 23, 2021, at 2:00 P.M. Hawaii Standard Time (HST), is hereby POSTPONED UNTIL Thursday, August 19, 2021 at 2:00 P.M. HST. Bids received after said due date and time shall not be considered.

The submission of the Disadvantaged Business Enterprise (DBE) Contract Goal Verification and Good Faith Efforts Documentation for Construction, DBE Confirmation and Commitment Agreement – Trucking Company and DBE Confirmation and Commitment Agreement – Subcontractor, Manufacturer, or Supplier scheduled for 07/30/21 is hereby POSTPONED UNTIL 08/24/2021.



JADE T. BUTAY
Director of Transportation

Posted:

MINUTES OF THE PRE-BID MEETING

PROJECT: Kuhio Highway Repairs to Wailua River Bridge, Island of Kauai
PROJECT NO.: ER-23(001)
LOCATION: Microsoft Teams video conference
DATE & TIME: June 29, 2021 at 10:00 A.M.
IN ATTENDANCE:

Eric Fujikawa	HDOT-HWY-K
Lawrence Dill	HDOT-HWY-K
Daniel Williams	HDOT-OCR
Calvin Miyahara	KSF, Inc.
Gary Iwamoto	KSF, Inc.
Randall Urasaki	WSP USA, Inc.
Chadwick Martin	GNWC LLC
Emil Soria	Hawaiian Dredging Construction Company
David Koseki	Hawaiian Dredging Construction Company
Chris Tavares	Goodfellow Bros., Inc.
Connan Pinkston	Goodfellow Bros., Inc.
Albert Phillips	Kiewit Infrastructure West Co.
Greg Uyematsu	Kiewit Infrastructure West Co.

The meeting started at 10:00 A.M. Eric Fujikawa began the meeting with an introduction and gave a brief overview of the project.

Anything said at this meeting is for clarification purposes only, the bid documents shall govern over anything said today and discrepancies shall be clarified by addendum.

All questions that resulted from this meeting were directed to be submitted through HiePRO and will be formally answered through the addendum.

Attention was brought to bring awareness to Special Provision 658 – Archaeological Monitoring, the need for a geotechnical firm to perform borings (1 month process), the need for the bridge monitoring system to send real time information to DOT's Kauai district office on Haleukana St., and the need to remove underwater and underground obstructions existing at the bridge.

The DBE goal of the project is 1.3%. Dan Williams provided an overview of DBE forms and requirements when submitting a bid. Links were provided to the bidder registration form (<https://hidot.hawaii.gov/administration/files/2019/03/Bidder-Registration-Fillable-Form.pdf>) and the DBE system website (<https://hdot.dbesystem.com/>)

The following question was raised at the meeting:

Question #1: Could the bid opening date be pushed backed by a couple weeks due to the complexity of the project?

Response: Extension of the bid open date will be considered. Any extensions would be announced via an addendum.

With no further questions or comments, the pre-bid meeting was adjourned at 10:20 A.M.

The minutes of the meeting will be distributed in Addendum No. 1 on the Contract Plans. Contractors will be notified via HiePRO when the addendum will be available.

Kuhio Highway Repairs to Wailua River Bridge
Project No. ER-23(001)
Pre-Bid Meeting 6/29/21, 10:00 A.M., Microsoft Teams Virtual Conference

June 29, 2021

- Meeting started 6/29 5:14 AM
- Ryder Coelho (Guest) has temporarily joined the chat.
- Meeting ended 1m 18s 6/29 5:15 AM
- Ryder Coelho (Guest) no longer has access to the chat.
- Meeting started 6/29 9:45 AM
- Calvin Miyahara (Guest) has temporarily joined the chat.
- David Koseki (Guest) has temporarily joined the chat.



Williams, Daniel K 6/29 9:50 AM
Daniel Williams - HDOT OCR - daneil.k.williams@hawaii.gov

daniel.k.williams@hawaii.gov

- Emil Soria (Guest) has temporarily joined the chat.
- Albert.Phillips (Guest) has temporarily joined the chat.
- Gary Iwamoto (Guest) has temporarily joined the chat.
- Chadwick Martin (Guest) has temporarily joined the chat.
- Chris Tavares (Guest) has temporarily joined the chat.
- Urasaki, Randall M. (External) has temporarily joined the chat.



Albert.Phillips (Guest) 6/29 10:00 AM
Albert Phillips & Greg Uyematsu - Kiewit Infrastructure West Co.

6/29 10:00 AM
Eric Fujikawa, HDOT HWY-K, eric.i.fujikawa@hawaii.gov

CM

Calvin Miyahara (Guest) 6/29 10:00 AM
Calvin Miyahara

CM

Chadwick Martin (Guest) 6/29 10:01 AM
Chadwick Martin GNWC LLC



Dill, Larry 6/29 10:01 AM
Larry Dill, HDOT HWY-K, lawrence.j.dill@hawaii.gov

ES

Emil Soria (Guest) 6/29 10:01 AM
Emil Soria - Hawaiian Dredging Construction Company, esoria@hdcc.com



Martin, Melanie has temporarily joined the chat.

DK

David Koseki (Guest) 6/29 10:01 AM
David Koseki / Hawaiian Dredging / dkoseki@hdcc.com

CM

Chadwick Martin (Guest) 6/29 10:02 AM
Chadwick Martin GNWC LLC Cmartin@greatwesternco.net 5034000525 General contractor.

GI

Gary Iwamoto (Guest) 6/29 10:02 AM
Gary Iwamoto-KSF, Inc



Connan Pinkston (Guest) has temporarily joined the chat.

CT

Chris Tavares (Guest) 6/29 10:03 AM
Chris Tavares - Goodfellow Bros., Inc.

christ@goodfellowbros.com



Urasaki, Randall M. (External) 6/29 10:05 AM
Randall Urasaki - WSP USA [Inc./Randall.urasaki@wsp.com](mailto:Randall.urasaki@wsp.com)



chadwick martin (Guest) has temporarily joined the chat.



Williams, Daniel K 6/29 10:14 AM
<https://hidot.hawaii.gov/administration/files/2019/03/Bidder-Registration-Fillable-Form.pdf>

<https://hdot.dbesystem.com/>



Albert.Phillips 6/29 10:19 AM
albert.phillips@kiewit.com



Williams, Daniel K 6/29 10:20 AM
MAHALO everyone. Have a great day.



Albert.Phillips (Guest) no longer has access to the chat.



chadwick martin (Guest) no longer has access to the chat.



Urasaki, Randall M. (External) no longer has access to the chat.



Meeting ended 38m 56s 6/29 10:24 AM



Calvin Miyahara (Guest) no longer has access to the chat.



Gary Iwamoto (External) and 6 others no longer have access to the chat.