

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

**ADDENDUM NO. 2
KUHIO HIGHWAY
REPAIRS TO WAILUA RIVER BRIDGE
PROJECT NO. ER-23(001)**

The following amendments shall be made to the Bid Documents:

A. NOTICE TO BIDDERS

1. Prospective bidders are hereby notified that receiving of sealed bids scheduled for Thursday, August 19, 2021 at 2:00 P.M. Hawaii Standard Time (HST) will be postponed and rescheduled for Friday, September 3, 2021 at 2:00 P.M. HST. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.
2. Prospective bidders are hereby notified that the submission of the Disadvantaged Business Enterprise (DBE) Contract Goal Verification and Good Faith Efforts Documentation for Construction, DBE Confirmation and Commitment Agreement – Trucking Company, and DBE Confirmation and Commitment Agreement – Subcontractor, Manufacturer, or Supplier scheduled for August 24, 2021 will be postponed and rescheduled for September 8, 2021. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.

Please acknowledge receipt of this Addendum No. 2 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



JADE T. BUTAY
Director of Transportation

NOTICE TO BIDDERS

The receiving of sealed bids for **KUHIO HIGHWAY REPAIRS TO WAILUA RIVER BRIDGE, PROJECT NO. ER-23(001), DISTRICT OF LIHUE, ISLAND OF KAUAI**, in HlePRO, scheduled for Thursday, August 19, 2021, at 2:00 P.M. Hawaii Standard Time (HST), is hereby POSTPONED UNTIL Friday, September 3, 2021 at 2:00 P.M. HST. Bids received after said due date and time shall not be considered.

The submission of the Disadvantaged Business Enterprise (DBE) Contract Goal Verification and Good Faith Efforts Documentation for Construction, DBE Confirmation and Commitment Agreement – Trucking Company and DBE Confirmation and Commitment Agreement – Subcontractor, Manufacturer, or Supplier scheduled for 08/24/21 is hereby POSTPONED UNTIL 09/08/2021.



JADE T. BUTAY
Director of Transportation

Posted: