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Amend Section 101 - TERMS,  ABBREVIATIONS,  AND DEFINITIONS to read 1 
as follows: 2 
 3 

“DIVISION 100 - GENERAL PROVISIONS 4 
 5 

SECTION 101 - TERMS,  ABBREVIATIONS,  AND DEFINITIONS 6 
 7 
101.01 Meaning of Terms.     The specifications are generally written in the 8 
imperative mood.     In sentences using the imperative mood,  the subject,  “the 9 
Contractor shall”,  is implied.     In the material specifications,  the subject may also 10 
be the supplier,  fabricator,  or manufacturer supplying material,  products,  or 11 
equipment for use on the project.     The word “will” generally pertains to decisions 12 
or actions of the State. 13 
 14 
 When a publication is specified,  it refers to the most recent date of issue,  15 
including interim publications,  before the bid opening date for the project,  unless 16 
a specific date or year of issue is provided. 17 
 18 
101.02 Abbreviations.     Meanings of abbreviations used in the specifications,  19 
on the plans,  or in other contract documents are as follows: 20 
 21 

AAN American Association of Nurserymen 22 
 23 

AASHTO American Association of State Highway and 24 
Transportation Officials 25 

 26 
ACI  American Concrete Institute 27 

 28 
ADA   Americans with Disabilities Act 29 

 30 
ADAAG Americans with Disabilities Act Accessibility Guidelines 31 

 32 
AGC  Associated General Contractors of America 33 

 34 
AIA  American Institute of Architects 35 

 36 
AISC  American Institute of Steel Construction 37 

 38 
AISI  American Iron and Steel Institute 39 

 40 
ANSI  American National Standards Institute 41 

 42 
APA  American Plywood Association 43 

 44 
ARA  American Railway Association 45 

 46 
 47 
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AREA  American Railway Engineering Association 48 
 49 

ASA  American Standards Association 50 
 51 

ASCE  American Society of Civil Engineers 52 
 53 

ASLA  American Society of Landscape Architects 54 
 55 

ASTM  American Society for Testing and Materials 56 
 57 
AWG  American Wire Gauge 58 
 59 
AWPA  American Wood Preserver's Association 60 
 61 
AWS  American Welding Society 62 
 63 
AWWA American Water Works Association 64 
 65 
BMP  Best Management Practice 66 
 67 
CCO  Contract Change Order 68 
 69 
CFR  Code of Federal Regulations 70 
 71 
CRSI  Concrete Reinforcing Steel Institute 72 
 73 
DCAB  Disability and Communication Access Board,  Department of 74 

Health,  State of Hawaii 75 
 76 
DOTAX Department of Taxation,  State of Hawaii 77 
 78 
EPA  U.S. Environmental Protection Agency 79 
 80 
FHWA  Federal Highway Administration, 81 

U.S. Department of Transportation 82 
 83 
FSS  Federal Specifications and Standards, 84 

General Services Administration,  U.S. Department of 85 
Defense 86 

 87 
HAR  Hawaii Administrative Rules 88 
 89 
HDOT Department of Transportation,  State of Hawaii 90 
 91 
HIOSH Occupational Safety and Health,  Department of Labor and 92 

Industrial Relations,  State of Hawaii 93 
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 94 
HMA  Hot Mix Asphalt 95 
 96 
HRS  Hawaii Revised Statutes 97 
 98 
ICEA  Insulated Cable Engineers Association (formerly IPCEA) 99 
 100 
IMSA  International Municipal Signal Association 101 
 102 
IRS  Internal Revenue Service 103 
 104 
ITE  Institute of Transportation Engineers 105 
 106 
MUTCD Manual on Uniform Traffic Control Devices for Streets and  107 

Highways,  FHWA,  U.S. Department of Transportation 108 
 109 
NCHRP National Cooperative Highway Research Program 110 
 111 
NEC  National Electric Code 112 
 113 
NEMA  National Electrical Manufacturers Association 114 
 115 
NFPA  National Forest Products Association 116 
 117 
NPDES National Pollutant Discharge Elimination System 118 
 119 
OSHA  Occupational Safety and Health Administration/Act, 120 

U.S. Department of Labor 121 
 122 
SAE  Society of Automotive Engineers 123 
 124 
SI   International Systems of Units 125 
 126 
UFAS  Uniform Federal Accessibility Standards 127 
 128 
UL   Underwriter's Laboratory 129 
 130 
USGS  U.S. Geological Survey 131 
 132 
VECP  Value Engineering Cost Proposal 133 
101.02 134 

101.03 Definitions.     Whenever the following words,  terms,  or pronouns are 135 
used in the contract documents,  unless otherwise prescribed therein and without 136 
regards to the use or omission of uppercase letters,  the intent and meaning shall 137 
be interpreted as follows: 138 
 139 
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Addendum (plural - Addenda) - A written or graphic document, including 140 
drawings and specifications, issued by the Director during the bidding period.     141 
This document modifies or interprets the bidding documents by additions,  142 
deletions,  clarifications or corrections.  143 
 144 
Addition (to the contract sum) - Amount added to the contract sum by change 145 
order. 146 
 147 
Advertisement - A public announcement inviting bids for work to be performed or 148 
materials to be furnished. 149 
 150 
Amendment - A written document issued to amend the existing contract between 151 
the State and Contractor and properly executed by the Contractor and Director.  152 
 153 
Award - Written notification to the bidder that the bidder has been awarded a 154 
contract. 155 
 156 
Bad Weather Day (or Unworkable Day) - A day when weather or other conditions 157 
prevent a minimum of four hours of work with the Contractor’s normal work force 158 
on critical path activities at the site. 159 
 160 
Bag - 94 pounds of cement. 161 
 162 
Barrel - 376 pounds of cement. 163 
 164 
Base Course - The layer or layers of specified material or selected material of a 165 
designed thickness placed on a subbase or subgrade to support a surface course. 166 
 167 
Basement Material - The material in excavation or embankments underlying the 168 
lowest layer of subbase,  base,  pavement,  surfacing or other specified layer. 169 
 170 
Bid - See Proposal. 171 
 172 
Bidder - An individual,  partnership,  corporation,  joint venture or other legal entity 173 
submitting, directly or through a duly authorized representative or agent,  a 174 
proposal for the work or construction contemplated. 175 
 176 
Bidding Documents (or Solicitation Documents) - The published solicitation 177 
notice,  bid requirements,  bid forms and the proposed contract documents 178 
including all addenda and clarifications issued prior to receipt of the bid. 179 
 180 
Bid Security - The security furnished by the bidder from which the State may 181 
recover its damages in the event the bidder breaches its promise to enter into a 182 
contract with the State,  or fails to execute the required bonds covering the work 183 
contemplated, if its proposal is accepted. 184 
 185 
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Blue Book - EquipmentWatch Cost Recovery (formerly known as 186 
EquipmentWatch Rental Rate Blue Book), available from EquipmentWatch, a 187 
division of Penton, Inc. 188 
 189 
Calendar Day - See Day. 190 
 191 
Change Order (or Contract Change Order) - A written order signed by the 192 
Engineer issued with or without the consent of the Contractor directing changes in 193 
the work,  contract time or contract price.     The purposes of a change order 194 
include,  but are not limited to (1)  establishing a price or time adjustment for 195 
changes in the work;  (2)  establishing full payment for direct,  indirect,  and 196 
consequential costs,  including costs of delay;  (3)  establishing price adjustment 197 
or time adjustment for work covered and affected by one or more field orders;  or 198 
(4)  settling Contractor’s claims for direct,  indirect,  and consequential costs,  or 199 
for additional contract time,  in whole or in part. 200 
 201 
Completion - See Substantial Completion and Final Completion. 202 
 203 
Completion Date - The date specified by the contract for the completion of all 204 
work on the project or of a designated portion of the project. 205 
 206 
Comptroller - the Comptroller of the State of Hawaii, Department of Accounting 207 
and General Services.  208 
 209 
Contract - The written agreement between the Contractor and the State,  by -210 
which the Contractor shall provide all labor, equipment, and materials and perform 211 
the specified work within the contract time stipulated, and by which the State of 212 
Hawaii is obligated to compensate the Contractor at the prices set forth in the 213 
contract documents. 214 
 215 
Contract Certification Date - The Date on which the Deputy Comptroller for the 216 
State of Hawaii (or authorized representative) signs the Contract Certification. 217 
 218 
Contract Completion Date -  The calendar day on which all work on the project, 219 
required by the contract, must be completed.     See CONTRACT TIME. 220 
 221 
Contract Documents - The contract, solicitation,  addenda,  notice to bidders,  222 
Contractor’s bid proposal (including wage schedule, list of subcontractors and 223 
other documentations accompanying the bid),  notice to proceed, bonds, general 224 
provisions, special provisions, specifications,  drawings,  all modifications,  all 225 
written amendments, change orders,  field orders,  orders for minor changes in the 226 
work,  the Engineer’s written interpretations and clarifications issued on or after the 227 
effective date of the contract. 228 
 229 
Contract Item (Pay Item) - A specific unit of work for which there is a price in the 230 
contract. 231 
 232 
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Contract Modification (Modification) - A change order that is mutually agreed to 233 
and signed by the parties to the contract. 234 
 235 
Contract Price - The amount designated on the face of the contract for the 236 
performance of work. 237 
 238 
Contract Time (or Contract Duration) - The number of calendar or working days 239 
provided for completion of the contract, inclusive of authorized time extensions. 240 
Contract time shall commence on the Start Work Date and end on the Substantial 241 
Completion Date.  If in lieu of providing a number of calendar or working days, the 242 
contract requires completion by a certain date, the work shall be completed by that 243 
date. 244 
 245 
Contracting Officer - See Engineer. 246 
 247 
Contractor - Any individual,  partnership,  firm,  corporation,  joint venture,  or 248 
other legal entity undertaking the execution of the work under the terms of the 249 
contract with the State. 250 
 251 
Critical Path - Longest logical sequence of activities that must be completed on 252 
schedule for the entire project to be completed on schedule. 253 
 254 
Day - Any day shown on the calendar,  beginning at midnight and proceeding up 255 
to, but not including, midnight the following day.     If no designation of calendar or 256 
working day is made,  "day" shall mean calendar day. 257 
 258 
Department - The Department of Transportation of the State of Hawaii 259 
(abbreviated HDOT). 260 
 261 
Director - The Director of the HDOT acting directly or through duly authorized 262 
representatives. 263 
 264 
Plans (or Drawings) - The contract drawings in graphic or pictorial form including 265 
the notes, tables and other notations thereon indicating the design,  location,  266 
character,  dimensions,  and details of the work. 267 
 268 
Engineer - The Highway Administrator,  Highways Division,   HDOT,  or the 269 
authorized person delegated to act on the Administrator’s behalf. 270 
 271 
Equipment - All machinery,  tools,  and apparatus needed to complete the 272 
contract. 273 
 274 
Field Order - A written order issued by the Engineer or the Engineer’s authorized 275 
representative to the Contractor requiring a change or changes to the contract 276 
work.     A field order may (1) establish a price adjustment or time adjustment;  or 277 
(2) may declare that no adjustment will be made to contract price or contract time;  278 
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or (3) may request the Contractor to submit a proposal for an adjustment to the 279 
contract price or contract time. 280 
 281 
Final Acceptance - The Status of the project when the Engineer finds that the 282 
Contractor has satisfactorily completed all contract work in compliance with the 283 
contract including all plant establishment requirements, and all the materials have 284 
been accepted by the State. 285 
 286 
Final Completion - The date set by the Director that all work required by the 287 
contract has been completed in full compliance with the contract documents. 288 
 289 
Final Inspection - Inspection where all contract items (with the exception of 290 
Planting Period and Plant Establishment Period) are accepted by the Engineer.  291 
Substantial Completion will be issued by the Engineer based on the satisfactory 292 
results of the Final Inspection. 293 
 294 
Float - The amount of time between when an activity can start and when an activity 295 
must start,  i.e.,  the time available to complete non-critical activities required for 296 
the performance of the work without affecting the critical path. 297 
 298 
Guarantee - Legally enforceable assurance of the duration of satisfactory 299 
performance of quality of a product or work. 300 
 301 
Hawaii Administrative Rules - Rules adopted by the State in accordance with 302 
Chapter 91 of the Hawaii Revised Statutes, as amended. 303 
 304 
Highway (Street,  Road,  or Roadway) - A public way within a right-of-way 305 
designed,  intended,  and set aside for use by vehicles,  bicyclists,  or pedestrians. 306 
 307 
Highways Division - The Highways Division of the Hawaii Department of 308 
Transportation constituted under the laws of Hawaii for the administration of 309 
highway work. 310 
 311 
Holidays - The days of each year which are set apart and established as State 312 
holidays pursuant to Chapter 8 of the Hawaii Revised Statutes,  as amended. 313 
 314 
Informational Submittal - A submittal, e.g., direct submittal or fax by the 315 
contractor to the Material Testing and Research Branch, of such things as 316 
contractor QC test results or schedules that are designated as an Informational 317 
Submittal.  It is a process to inform the receiver of a of a task that has been 318 
performed or will soon be performed.  Submitted for workload scheduling 319 
purposes; it does not require a response or action from the designated receiver, in 320 
general, is not used for payment purposes unless the Engineer or MTRB 321 
designated as such. 322 
 323 
Inspector - The Engineer's authorized representative assigned to make detailed 324 
inspections of contract performance,  prescribed work,  and materials supplied. 325 
 326 
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Laboratory - The testing laboratory of the Highways Division or other testing 327 
laboratories that may be designated by the Engineer. 328 
 329 
Laws - All Federal,  State,  and local laws, executive orders and regulations having 330 
the force of law. 331 
 332 
Leveling Course - An aggregate mixture course of variable thickness used to 333 
restore horizontal and vertical uniformity to existing pavements or shoulders. 334 
 335 
Liquidated Damages - The amount prescribed in Subsection 108.08 - Liquidated 336 
Damages for Failure to Complete the Work or Portions of the Work on Time,  to be 337 
paid to the State or to be deducted from any payments payable to or,  which may 338 
become payable to the Contractor. 339 
 340 
Lump Sum (LS) - When used as a payment method means complete payment 341 
for the item of work described in the contract documents. 342 
 343 
Material - Any natural or manmade substance or item specified in the contract to 344 
be incorporated in the work. 345 
 346 
Notice to Bidders - The advertisement for proposals for all work or materials on 347 
which bids are required.     Such advertisement will indicate the location of the work 348 
to be done or the character of the material to be furnished and the time and place 349 
for the opening of proposals. 350 
 351 
Notice to Proceed - Written notice from the Engineer to the Contractor identifying 352 
the date on which the Contractor is to begin procuring materials and required 353 
permits and adjusting work forces, equipment, schedules, etc. prior to beginning 354 
physical work. 355 
 356 
Pavement - The uppermost layer of material placed on the traveled way or 357 
shoulders or both.     Pavement and surfacing may be interchangeable. 358 
 359 
Pavement Structure - The combination of subbase,  base,  pavement,  surfacing 360 
or other specified layer of a roadway constructed on a subgrade to support the 361 
traffic load. 362 
 363 
Payment Bond - The security executed by the Contractor and surety or sureties 364 
furnished to the Department to guarantee payment by the Contractor to laborers, 365 
material suppliers and subcontractors in accordance with the terms of the contract. 366 
 367 
Physical Work - Physical construction activities on the project site or at 368 
appurtenant facilities including staging areas. It includes (i) building or installing 369 
any structures or facilities including, but not limited to sign erection; BMP 370 
installation; field office site grading and building; (ii) removal, adjustment, or 371 
demolition of physical obstructions on site; (iii) any ground breaking activities; and 372 
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(iv) any utility work. It does not include pre-construction environmental testing 373 
(such as water quality baseline measurements) that may be required as part of 374 
contract. 375 
 376 
Pre-Final Inspection - Inspection scheduled when Contractor notifies Engineer 377 
that all physical work on the project, with the exception of planting period and plant 378 
establishment period, has been completed. Notice from Contractor of substantial 379 
completion will suspend contract time until Contractor receives punchlist from 380 
Engineer. 381 
 382 
Profile Grade - The elevation or gradient of a vertical plane intersecting the top 383 
surface of the proposed pavement. 384 
 385 
Project Acceptance Date - The calendar day on which the Engineer accepts the 386 
project as completed.     See Final Completion. 387 
 388 
Proposal (Bid) - The executed document submitted by a Bidder in response to a 389 
solicitation request, to perform the work required by the proposed contract 390 
documents, for the price quoted and within the time allotted. 391 
 392 
Public Traffic - Vehicular or pedestrian movement on a public way. 393 
 394 
Punchlist - A list compiled by the Engineer specifying work yet to be completed or 395 
corrected by the Contractor in order to substantially complete the contract. 396 
 397 
Questionnaire - The specified forms on which the bidder shall furnish required 398 
information as to its ability to perform and finance the work. 399 
 400 
Request for Change Proposal - A written notice from the Engineer to the 401 
Contractor requesting that the Contractor provide a price and/or time proposal for 402 
contemplated changes preparatory to the issuance of a field order or change order. 403 
 404 
Right-of-Way - Land,  property,  or property interests acquired by a government 405 
agency for,  or devoted to transportation purposes. 406 
 407 
Roadbed - The graded portion of a highway within top and side slopes,  prepared 408 
as a foundation for the pavement structure and shoulders. 409 
 410 
Roadside - The area between the outside edges of the shoulders and the right-of-411 
way boundaries.     Unpaved median areas between inside shoulders of divided 412 
highways and infield areas of interchanges are included. 413 
 414 
Section and Subsection - Section or subsection shall be understood to refer to 415 
these specifications unless otherwise specified. 416 
 417 
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Shop Drawings - All drawings, diagrams,  illustrations, schedules and other data 418 
or information which are specifically prepared or assembled by or for the 419 
Contractor and submitted by the Contractor to illustrate some portion of the work. 420 
 421 
Shoulder - The portion of the roadway next to the traveled way for: 422 
accommodation of stopped vehicles,  placement of underground facilities,  423 
emergency use,  and lateral support of base and surface courses. 424 
 425 
Sidewalk - That portion of the roadway primarily constructed for use by 426 
pedestrians. 427 
 428 
Solicitation - An invitation to bid or request for proposals or any other document 429 
issued by the Department to solicit bids or offers to perform a contract. The 430 
solicitation may indicate the time and place to receive the bids or offers and the 431 
location, nature and character of the work, construction or materials to be provided. 432 
 433 
Specifications - Compilation of provisions and requirements to perform 434 
prescribed work. 435 
 436 

(A) Standard Specifications.     Specifications by the State intended for 437 
general application and repetitive use. 438 
 439 
(B) Special Provisions.     Revisions and additions to the standard 440 
specifications applicable to an individual project. 441 

 442 
Standard Plans - Drawings provided by the State for specific items of work 443 
approved for repetitive use. 444 
 445 
State - The State of Hawaii,  its Departments and agencies,  acting through its 446 
authorized representative(s). 447 
 448 
State Waters – All waters,  fresh,  brackish,  or salt,  around and within the State,  449 
including, but not limited to,  coastal waters,  streams,  rivers,  drainage ditches,  450 
ponds,  reservoirs,  canals,  ground waters,  and lakes;  provided that drainage 451 
ditches,  ponds,  and reservoirs required as a part of a water pollution control 452 
system are excluded. 453 
 454 
Start Work Date - Date on which Contractor begins physical work on the contract.  455 
This date shall also be the beginning of Contract Time. 456 
 457 
Structures - Bridges,  culverts,  catch basins,  drop inlets,  retaining walls,  458 
cribbing, manholes,  endwalls,  buildings,  sewers,  service pipes,  underdrains,  459 
foundation drains,  and other such features that may be encountered in the work. 460 
 461 
Subbase - A layer of specified material of specified thickness between the 462 
subgrade and a base. 463 
 464 
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Subcontract - Any written agreement between the Contractor and its 465 
subcontractors which contains the conditions under which the subcontractor is to 466 
perform a portion of the work for the Contractor. 467 
 468 
Subcontractor - An individual,  partnership,  firm,  corporation,  or joint venture or 469 
other legal entity, as covered in Chapter 444 of the Hawaii Revised Statutes, as 470 
amended, which enters into an agreement with the Contractor to perform a portion 471 
of the work. 472 
 473 
Subgrade - The top surface of completed earthwork on which subbase,  base, 474 
surfacing,  pavement,  or a course of other material is to be placed. 475 
 476 
Substantial Completion - The Status of the project when the Contractor has 477 
completed the work, except for the planting period and plant establishment period, 478 
and each of the following requirements are met: 479 
 480 

(1) All traffic lanes (including shoulders, ramps, sidewalks and bike 481 
paths) are in their final configuration as designed and the final 482 
wearing surface has been installed; 483 
 484 

(2) All operational and safety devices have been installed in accordance 485 
with the contract documents including guardrails, end treatments, 486 
traffic barriers, required signs and pavement markings, drainage, 487 
parapet, and bridge and pavement structures; 488 
 489 

(3) All required illumination and lighting for normal and safe use and 490 
operation is installed and functional in accordance with the contract 491 
documents; 492 

 493 
(4) All utilities and services are connected and working; 494 

 495 
(5) The need for temporary traffic controls or lane closures at any time 496 

has ceased, except for lane closures required for routine 497 
maintenance; 498 

 499 
(6) The building, structure, improvement or facility can be used for its 500 

intended purpose. 501 
 502 
Substantial Completion Date - The date the Substantial Completion is granted 503 
by the Engineer in Writing and Contract Time stops. 504 
 505 
Superintendent - The employee of the Contractor who is responsible for all the 506 
work and is a Contractor’s agent for communications to and from the State. 507 
 508 
Surety - The qualified individual, firm or corporation other than the Contractor, 509 
which executes a bond with and for the Contractor to insure its acceptable 510 
performance of the contract. 511 
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 512 
Surfacing - The uppermost layer of material placed on the traveled way or 513 
shoulders.     This term is used interchangeably with pavement. 514 
 515 
Traveled Way - The portion of the roadway for the movement of vehicles,  516 
exclusive of shoulders. 517 
 518 
Unsuitable Material - Materials that contain organic matter,  muck,  humus,  peat,  519 
sticks,  debris,  chemicals,  toxic matter,  or other deleterious materials not suitable 520 
for use in earthwork.  521 
 522 
Utility - A line,  facility,  or system for producing,  transmitting,  or distributing 523 
communications,  power,  electricity,  heat,  gas,  oil,  water,  steam,  waste,  or 524 
storm water. 525 
 526 
Utility Owner - The entity,  whether private or owned by a State,  Federal,  or 527 
County governmental body,  that has the power and responsibility to grant approval 528 
for,  or undertake construction work involving a particular utility. 529 
 530 
Water Pollutant - Dredged spoil,  solid refuse,  incinerator residue,  sewage,  531 
garbage,  sewage sludge,  munitions,  chemical waste,  biological materials,  532 
radioactive materials,  heat,  wrecked or discarded equipment,  rock,  sand,  soil,  533 
sediment,  cellar dirt and industrial,  municipal,  and agricultural waste. 534 
 535 
Water Pollution - (1)  Such contamination or other alteration of the physical,  536 
chemical,  or biological properties of any state waters,  including change in 537 
temperature,  taste,  color,  turbidity,  or odor of the waters,  or (2)  Such discharge 538 
of any liquid,  gaseous,  solid,  radioactive,  or other substances into any state 539 
waters,  as will or is likely to create a nuisance or render such waters unreasonably 540 
harmful,  detrimental,  or injurious to public health,  safety,  or welfare,  including 541 
harm,  detriment,  or injury to public water supplies,  fish and aquatic life and 542 
wildlife,  recreational purposes and agricultural and industrial research and 543 
scientific uses of such waters or as will or is likely to violate any water quality 544 
standards,  effluent standards,  treatment and pretreatment standards,  or 545 
standards of performance for new sources adopted by the Department of Health. 546 
 547 
Work - The furnishing of all labor,  material,  equipment,  and  other incidentals 548 
necessary or convenient for the successful execution of all the duties and 549 
obligations imposed by the contract. 550 
 551 
Working Day -  A calendar day in which a Contractor is capable of working four or 552 
more hours with its normal work force, exclusive of: 553 
 554 

(1)  Saturdays, Sundays,  and recognized legal State holidays and such 555 
other days specified by the contract documents as non-working days, 556 

 557 
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(2)  Day in which the Engineer suspends work for four or more hours 558 
through no fault of the Contractor.” 559 

 560 
 561 
 562 

END OF SECTION 101 563 




