

**PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	4,486	SY	\$ _____	\$ _____
201.0200	Debris Removal	FA	FA	FA	\$ <u>20,000.00</u>
202.0100	Removal of Concrete	72	SY	\$ _____	\$ _____
202.0200	Removal of Sandbags	350	SY	\$ _____	\$ _____
206.0100	Excavation for Class VIII Riprap	24,981	CY	\$ _____	\$ _____
206.0200	Sand Fill for Berms and Revetment	10,000	CY	\$ _____	\$ _____
206.0300	LiDAR Data Collection	LS	LS	LS	\$ _____
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ <u>50,000.00</u>
503.0100	Concrete Pad for Monitoring Camera	LS	LS	LS	\$ _____
510.0100	Class VIII Riprap Rock Armor Stone	15,713	Ton	\$ _____	\$ _____
510.0200	Kyowa Bags	55	Each	\$ _____	\$ _____
510.0300	Triton Marine Mattress	340	Each	\$ _____	\$ _____
512.0100	Sandsaver and Scour Protection	183	Each	\$ _____	\$ _____

### **PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
619.0100	Native Plants (Pohinahina, Pohuehue, Aki Aki/Akulikuli)	1,325	LF	\$ _____	\$ _____
619.0200	Naupaka Plants	350	LF	\$ _____	\$ _____
621.1000	Inventory of Invasive Species before Construction	LS	LS	LS	\$ _____
621.2000	Invasive Species Removal Plan	FA	FA	FA	\$ <u>5,000.00</u>
621.3000	Removal of Plants and Animals Established before Physical Construction or Site Work, Post-removal Monitoring	FA	FA	FA	\$ <u>50,000.00</u>
621.4000	Monitoring of Invasive Species during and after- Construction	LS	LS	LS	\$ _____
621.5000	Post-Construction Inventory Prior to Returning the Site to the State	LS	LS	LS	\$ _____
627.0100	Public Guidance and Informational Sign	4	Each	\$ _____	\$ _____
629.1030	8-Inch Pavement Striping (Thermoplastic Extrusion)	237	LF	\$ _____	\$ _____
629.1050	12-Inch Pavement Striping (Thermoplastic Extrusion)	395	LF	\$ _____	\$ _____
629.2020	Type C Pavement Marker	9	Each	\$ _____	\$ _____
631.1000	Regulatory Sign (10 Square Feet or Less)	1	Each	\$ _____	\$ _____
632.0122	Reflector Marker (RM-3) with Flexible Delineator	21	Each	\$ _____	\$ _____

**PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
636.1000	Additional E-Construction Programs, Additional Licenses, or Additional Equipment	FA	FA	FA	\$ <u>10,000.00</u>
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ <u>50,000.00</u>
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisements	FA	FA	FA	\$ <u>50,000.00</u>
648.1000	Field-Posted Drawings	LS	LS	LS	\$ _____
671.1000	Protection of Endangered Species	FA	FA	FA	\$ <u>10,000.00</u>
691.1000	Archaeological Monitoring	FA	FA	FA	\$ <u>10,000.00</u>
699.1000	Mobilization (Not to Exceed 6 Percent of the Sum of All Items Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____

### **PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	Total Amount for Comparison of Bids.....				\$ _____
	1.0 Bids shall include all Federal, State, County and other applicable taxes and fees.				
	2.0 The Total Amount for Comparison of Bids shall be used to determine the lowest responsible bidder.				
	3.0 Bidders shall complete all unit prices and amounts. Failure to do so shall be grounds for rejection of bid.				
	4.0 If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern.				
	<p>NOTE:</p> <p><b>Bidders shall submit and <u>upload the complete proposal to HiePRO</u> prior to the bid opening date and time. Proposals received after said due date and time shall not be considered.</b> Original (wet ink, hard copy) proposal documents are not required to be submitted. <b>Contract award shall be based on evaluation of proposals submitted and uploaded to HiePRO. Any additional support documents explicitly designated as <u>confidential and/or proprietary</u> shall be uploaded as a <u>separate file</u> to HiePRO. Do not include confidential and/or proprietary documents with the proposal. The record of each bidder and respective bid shall be open to public inspection.</b></p> <p><b><u>FAILURE TO UPLOAD THE COMPLETE PROPOSAL TO HiePRO SHALL BE GROUNDS FOR REJECTION OF THE BID.</u></b></p> <p>If there is a conflict between the specification document and the HiePRO solicitation, the specifications shall govern and control, unless otherwise specified.</p>				

1 **PROPOSAL SCHEDULE**

2  
3 The bidder is directed to Subsection 105.16 – Subcontracts.

4  
5 The bidder's attention is directed to Sections 696 - Field Office and Project  
6 Site Laboratory and 699 - Mobilization for the limitation of the amount bidders are  
7 allowed to bid.

8  
9 If the bid price for any proposal item having a maximum allowable bid  
10 indicated therefore in any of the contract documents is in excess of such a  
11 maximum amount, the bid price for such proposal item shall be adjusted to reflect  
12 the limitation thereon. The comparison of bids to determine the successful  
13 bidder and the amount of contract to be awarded shall be determined after such  
14 adjustments are made, and such adjustments shall be binding upon the bidder.

15  
16 The bidder is directed to Section 717 – Cullet and Cullet-Made Materials  
17 regarding recycling of waste glass.  
18  
19