

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29
- 30
- 31
- 32
- 33
- 34
- 35
- 36
- 37
- 38
- 39
- 40
- 41
- 42
- 43
- 44
- 45
- 46
- 47

**(I) Amend Section 630.02 Materials**, by replacing lines 28 to 29 to read:

**(II) Amend Subsection 630.04 – Measurement** from lines 204 to 221 to read as follows:

The Engineer will measure the number of route markers assemblies as complete units of the type and design specified in the proposal.

The Engineer will measure 4.00 lbs/ft. flanged channel post for destination sign each in accordance with the contract documents.

(III) Amend **Subsection 630.05 – Payment** from lines 223 to 296 to read as follows:

The Engineer will pay for the following pay items when included in the proposal schedule:

Pay Item	Pay Unit
Type _____ Route Marker Assembly	Each
Panel for _____	Square Foot
4.00 lbs/ft. Flanged Channel Post for Destination Sign	Each
Street Name Sign	Each"

48           When the Engineer accepts an alternate design, the total amount paid  
49 shall be full compensation for furnishing and installing materials and furnishing  
50 equipment, tools, labors, and incidentals necessary to complete the work. The  
51 Engineer will not make payment for additional materials, equipment, tools, labor  
52 and other incidentals that might become necessary to complete the installation  
53 due to the alternate design.

54  
55  
56  
57  
58                                   **END OF SECTION 630**