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SECTION 645 – WORK ZONE TRAFFIC CONTROL1
2

Make the following amendments to said Section:3
4

(I) Amend 645.02 – Materials by revising lines 39 to 48 to read as follows:5
6

“Submit at least 30 working days before work starts, 3 sets of FHWA7
approval letters certifying compliance with AASHTO Manual for Assessing Safety8
Hardware (MASH) for signs, sign supports, barricades, delineators, cones,9
vertical panels, concrete barriers with MASH end treatments, and other traffic10
control devices.11

12
Furnish to Engineer at least 30 working days before work starts, 3 sets of13

self-certified MASH compliant letter from vendor for each type of Category 114
traffic control device, as defined in MASH, including single-piece traffic cone,15
single-piece drum, tubular marker, and delineator.16

17
Use of signs, sign supports, barricades, delineators, cones, vertical18

panels, and other traffic control devices that are not certified to be MASH19
compliant shall not be used unless a request for a waiver is submitted in writing20
and a written wavier is given by the Engineer.”21

22
(II) Amend 645.03 - Construction by adding the following after the sentence on23
line 61:24

25
“In addition to the traffic control plans, furnish, install and maintain two (2) electronic26
message boards (126 inches wide and 76 inches high), locations to be determined27
by the Engineer.”28

29
(III) Amend Subsection 645.03(F)   Lane Closures by revising lines 248 to 28230
to read as follows:31

32
“(F) Lane Closures. Lane closures as shown in the traffic control plans33
will be allowed:34

35
1) Kuhio Highway (KH Baseline Sta. 464+00 to 507+00)36

37
Sunday:   10:30 p.m. to Midnight38
Weekdays:  Midnight to 5:30 a.m. and 10:30 p.m. to Midnight39
(excluding Friday Evening).  No closures are allowed Friday40
Evening and on Saturday.41

42
Night work and night closures will not be allowed during43

the seabird fallout season period (September 15 to December44
15).45

46



ER-24(003)
645-2a 9/02/22

47
2) Kuhio Highway (KH Baseline Sta. 505+00 to 514+00)48

49
Weekdays:  8:30 a.m. to 3:30 p.m.50

51
3) Waikoko Project Location.  24-hour one-lane closure allowed52

while risk of debris falling onto vehicles during construction53
persists.54

55
Keep lanes open to traffic and allow flow at posted speed limit during56

non-working hours.57
58

Exceptions to lane closure hours specified require written acceptance59
by the Engineer.  No increase in contract price or contract time will be given60
for lane closure restrictions specified.61

62
The Contractor shall coordinate lane closures with adjacent projects at63

no increase to the contract price or contract time.64
65

Exceptions to the lane closure hours specified shall require a written66
request 10 working days for the Engineer’s approval prior to any adjustments67
specified.”68

69
(IV) Amend Subsection 645.05   Payment by revising lines 412 to 420 to read as70
follows:71

72
“The Engineer will pay for the following pay items when included in the73

proposal schedule:74
75

Pay Item Pay Unit76
77

Traffic Control ___________ Lump Sum78
79

Additional Police Officers, Additional Traffic Control Devices,80
And Advertisement ____________ Force Account”81

82
83

END OF SECTION 64584




