TABULATION OF BIDS

PROJECT:	Kuhio Highway Guardrail and Shoulder Improvements												
PROJECT NO.:	at Various Locations, Part 7 STP-0700(090)	1											
NET LENGTH: ISLAND: DISTRICTS:	1.70 Miles			Global Specialty Contractors, Inc.		Hi'ilawe Construction, LLC		Seal Pros LLC		G P Roadway Solutions, Inc.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: BID OPENED:	•												
COMPLETION TIME:	One Hundred (120) Working Days												
ITEM NO.	ITEM	APPROX.	Y UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	LS	LS	LS	\$98,000.00	LS	\$106,973.00	LS	\$50,000.00	LS	\$228,000.00	LS	\$50,000.00
209.0200	Additional Water Pollution, Dust and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
401.0500	HMA Pavement Mix No. V	380	TN	\$710.00	\$269,800.00	\$1,006.92	\$382,629.60 *	\$2,100.00	\$798,000.00	\$4,170.00	\$1,584,600.00	\$500.00	\$190,000.00
606.2006	31" W-Beam Guardrail with Standard 8" Offset Block, Steel 8' Feet Posts	7740	LF	\$113.00	\$874,620.00	\$147.15	\$1,138,941.00 *	\$140.00	\$1,083,600.00	\$135.00	\$1,044,900.00	\$110.00	\$851,400.00
606.2300	Strong Post Rubrail (W-Beam) Guardrail	375	LF	\$169.00	\$63,375.00	\$181.35	\$68,006.25 *	\$181.00	\$67,875.00	\$75.00	\$28,125.00	\$80.00	\$30,000.00
606.5000	Terminal Section, MSKT-SP-MGS, SoftStop, Max Tension or Approved Equal	11	EA	\$8,700.00	\$95,700.00	\$20,990.86	\$230,899.46 *	\$23,000.00	\$253,000.00 *	\$8,000.00	\$88,000.00	\$10,000.00	\$110,000.00
606.5012	Modified Type "A-1" Flare	9	EA	\$19,200.00	\$172,800.00	\$15,578.94	\$140,210.46 *	\$28,750.00	\$258,750.00 *	\$40,550.00	\$364,950.00	\$10,000.00	\$90,000.00
606.6000	Trailing-End Anchorage System	8	EA	\$4,300.00	\$34,400.00	\$15,455.94	\$123,647.52 *	\$15,000.00	\$120,000.00	\$5,500.00	\$44,000.00	\$10,000.00	\$80,000.00
606.7500	MGS Transition to Strong Post Guardrail	9	EA	\$3,700.00	\$33,300.00	\$8,763.30	\$78,869.70 *	\$10,000.00	\$90,000.00	\$3,350.00	\$30,150.00	\$3,000.00	\$27,000.00
636.1000	Adiitional E-Construction Programs, Additional Licenses or Additional Equipment	FA	FA	FA	\$2,000.00	FA	\$2,000.00	FA	\$2,000.00	FA	\$2,000.00	FA	\$2,000.00
645.1000	Traffic Control	LS	LS	LS	\$425,000.00	LS	\$188,136.00	LS	\$395,000.00	LS	\$237,845.00	LS	\$100,000.00
645.2000	Additional Police Officers, Additional Traffic Control Devices	FA	FA	FA	\$50,000.00	FA	\$50,000.00	FA	\$50,000.00	FA	\$50,000.00	FA	\$50,000.00
648.1000	Field Posted Drawings	LS	LS	LS	\$5,000.00	LS	\$4,680.00	LS	\$30,000.00	LS	\$500.00	LS	\$2,000.00
671.1000	Protection of Threatened and Endangered Species	FA	FA	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00

TABULATION OF BIDS

PROJECT:	Kuhio Highway Guardrail and Shoulder Improvements at Various Locations, Part 7												
PROJECT NO.: STP-0700(090) NET LENGTH: 1.70 Miles ISLAND: Kauai DISTRICT: Kawaihau and Hanalei TYPE CODE: 21 (SAFETY)				Global Specialty Contractors, Inc.		Hi'ilawe Construction, LLC		Seal Pros LLC		G P Roadway Solutions, Inc.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: BID OPENED:	August 14, 2023 September 13, 2023												
COMPLETION TIME:	One Hundred (120) Working Days												
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to Exceed 6% of the Sum of All Items Excluding the Bid Price of This Item)	LS	LS	LS	\$115,000.00	LS	\$85,644.00	LS	\$65,275.00	LS	\$215,000.00	LS	\$97,944.00
	A. Sum of All Items				\$2,288,995.00		\$2,650,636.99 *		\$3,313,500.00 *		\$3,968,070.00		\$1,730,344.0
	B. Either Furnish Foreign Steel Not to Exceed Minimal Amour Furnish Foreign Steel in Excess of Minimal Amount (Fill in 2				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	C. Amount for Comparison of Bids (A + B)				\$2,288,995.00		\$2,650,636.99		\$3,313,500.00		\$3,968,070.00		\$1,730,344.00
				* Corected Amo	ount								
	I certify that this is a true and correct tabulation of bids for this	project.											
	Eviz Ziji	Sep 1	15, 2023										
	Eric Fujikawa, Project Manager												
												Sheet No. 2 of 2) Ol t-