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AAN American Association of Nurserymen

AASHTO American Association of State Highway and
Transportation Officials

ACI

ADA

American Concrete Institute

Americans with Disabilities Act

ADAAG Americans with Disabilities Act Accessibility Guidelines

AGC

AIA

AISC

AIS I

ANSI

APA

ARA

AREA

ASA

ASCE

Associated General Contractors of America

American Institute of Architects

American Institute of Steel Construction

American Iron and Steel Institute

American National Standards Institute

American Plywood Association

American Railway Association

American Railway Engineering Association

American Standards Association

American Society of Civil Engineers

Amend Section 101 - Definitions and Terms to read as follows:

"SECTION 101 - TERMS, ABBREVIATIONS; AND DEFINITIONS

101.01 Ileaning of Terms. The specifications are generally written in the
imperative mood. In sentences using the imperative mood, the subject, "the
Contractor shall", is implied. In the material specifications, the subject may also
be the supplier, fabricator, or manufacturer supplying material, products, or
equipment for use on the project. The word "will" generally pertains to decisions
or actions of the State and/or Engineer.

101.02 Abbreviations. Meanings of abbreviations used in the specifications,
on the plans, or in other contract documents are as follows:
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ASLA

ASTM

AWG

AWPA

AWS

AWWA

BMP

CCO

CFR

CRSI

American Society of Landscape Architects

American Society for Testing ar d Materials

American Wire Gauge

American Wood Preserver's As, sociation

American Welding Society

American Water Works Association

Best Management Practice

Contract Change Order

Code of Federal Regulations

Concrete Reinforcing Steel Institute

DCAB

DOA

Disability and Communication Access Board

Department of Agriculture

DOT Department of Transportation

DOTAX State Department of Taxation

EPA U.S. Environmental Protection Cogency

FHWA Federal Highway Administration,
U.S. Department of Transportation

FSS Federal Specifications and Standards,
General Services Administratiori

HAR

HRS

ICEA

IMSA

IRS

Hawaii Administrative Rules

Hawaii Revised Statutes

Insulated Gable Engineers Association (formerly IPCEA)

International Municipal Signal Association

Internal Revenue Service
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ITE Institute of Transportation Engineers

MUTCD Manual on Uniform Traffic Control Devices for Streets and
Highways, FHWA, U.S. DepartmentofTransportation

NCHRP

NEC

NEMA

NFPA

NPDES

National Cooperative Highway Research Program

National Electric Code

National Electrical Manufacturers Association

National Forest Products Association

National Pollutant Discharge Elimination System

OSHA Occupational Safety and Health Administration/Act
U.S. Department of Labor

SAE

Sl

UFAS

UL

USGS

VECP

Society of Automotive Engineers

International Systems of Units

Uniform Federal Accessibility Standards

Underwriter's Laboratory

U.S. Geological Survey

Value Engineering Cost Proposal

101.03 Definitions. Whenever the following words or terms are used in the
contract documents, unless otherwise prescribed therein and without regards to
the use or omission of uppercase letters, the intent and meaning shall be
interpreted as follows:

Addendum (plural - Addenda) - A written or graphic document, including
drawings and specifications, issued by the Director during the bidding period
which modify or interpret the bidding documents, by additions, deletions,
clarifications or corrections which shall be considered and made a part of the bid
proposal and the contract when executed.

Addition (to the contract sum) - Amount added to the contract sum by change
order.

Advertisement - A public announcement inviting bids for work to be performed
or materials to be furnished.
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Amendment - A written document properly executed by the Contractor and
Director issued to amend the existing contract between the State and the
Contractor.

Bag —94 pounds of cement.

Barrel —376 pounds of cement.

Award - Written notification to the bidder that the bidder has been awarded a
contract.

Base Course —The layer or layers of specified mat rial or selected material of a
designed thickness placed on a subbase or subgrade to support a surface
course.

Basement Material - The material in excavation or embankments underlying the
lowest layer of subbase, base, pavement, surfacivg or other specified layer.

Bid - See Proposal

Bidder - An individual, partnership, corporation, joint venture or other legal
entity submitting, directly or through a duly author zed representative or agent,
a proposal for the work contemplated.

Bidding Documents — The "Notice to Bidders" or the invitation to bid,
instructions to bidders, proposal requirements, thr. bid form and the proposal
contract documents including all addenda issued prior to receipt of bids.

Bid Security - The security fUrnished by the biddy r from which the State may
recover its damages in the eveint the bidder breaches its promise to enter into a
contract with the State, or fails to provide the requ red bonds covering the work

contemplated, if its proposal is accepted.

Blue Book —"Rental Rate Blub Book for Construction Equipment" published by
Equipment Watch, A Premedia Business Directories and Book Group.

Calendar Day. Any day shbwn on the calendar, beginning at midnight and
ending at midnight of the following day. If no designation of calendar or working

day is made, "day" shall mean Calendar day.

Change Order - A written order signed by the Eng:neer that establishes the full

payment and final settlement olf all claims for direcI, indirect, and consequential
costs, including costs of delays, and establishes any adjustments to contract
time related to the work covered and affected by or,e or more field orders, or for
change work done or agreed to be done without ssuance of a separate field
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191
192
193
194
195
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order. A change order signed by all parties to the contract constitutes a
supplemental agreement.

Completion - See Substantial Completion and Final Completion.

Completion Date - The date specified by the contract for the completion of all
work on the project or of a designated portion of the project.

Contract - The written agreement between the Contractor and the State by
which the Contractor is bound to furnish all labor, equipment, and materials and
to perform the specified work within the contract time stipulated, and by which
the State of Hawaii is obligated to compensate the Contractor therefore at the
prices set forth therein.

Contract Documents - The contract, addenda, notice to bidders, the
instructions to bidders, Contractor's proposal (including wage schedule, list of
subcontractors and other documentation accompanying the bid), the notice to
proceed, the bonds, these general provisions, the special provisions, the
specifications, and the drawings and are more specifically identified in the
contract together with all written amendments, change orders, a written order
for minor changes in the work and the Engineer's written interpretations and
clarifications issued on or after the effective date of the contract.

Contract Item (Pay Item) - A specific unit of work for which there is a price in
the contract.

Contract Performance Bond - The security executed by the Contractor and the
surety or sureties furnished to the Department to guarantee the completion of
the work in accordance with terms of the contract.

Contract Price - The amount designated on the face of the contract for the
performance of work including any allowances.

Contract Time - The number of working or calendar days provided in the
contract for substantial completion of the contract including authorized time
extensions. The number of days shall begin running on the effective date in
the notice to proceed. If in lieu of providing a number of working days, the
contract requires completion by a certain date, the work shall be completed by
that date.

Contractor - Any individual, partnership, corporation, joint venture, or other
legal entity undertaking the execution of the work under the terms of the contract
with the State of Hawaii, and acting directly or through its agents, or
employees.
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Critical Path —Sequence of activities that must be completed on schedule for
the entire project to be completed on schedule.

Department - The Department of Transportation, of the State of Hawaii
(abbreviated DOT).

Director - The Director of the Hawaii Department of Transportation acting
directly or through their duly aUthorized representat ves.

Drawings - The contract dravi|ings and plans (including standard plans) which
show in pictorial or pictorial fortm including the notes, tables and other notations
thereon the design, location, character, dimensions and details of the Work to be
done.

Effective Dates and Laws i Reference to government laws, ordinances,
regulations, standard specifications, and rules iricludes amendments thereto
effective as of the date of the c4ll for sealed tenders.

Engineer - The Airports, Harbors, or Highway Ai:lministrator or the authorized
person designated to act in the Administrator's beh ilf.

Equal or Approved Equal - A brand or article, qualified in accordance with
Subsection 102.16- —SubstitUtion of Materials arid Equipment, that may be
used in place of the one specifiied.

Equipment - All machinery, tools, and apparai. us needed to complete the
contract.

Extra Work - (See Subsection il 04.03 - Extra Work. )

Field Order - A written order issued by the I=ngineer or the Engineer's
authorized representative to the Contractor requiring the contract work to be
performed in accordance with a change or change. in the work. A field order
may (1) establish a price adjustment and/or time 'idjustment in an amount the
Engineer believes is reasonaiIile for the change; or (2) may declare that the
Engineer does not intend to adjust contract time or &rice for the work; or (3) may
request the Contractor to subitnit a proposal for aa adjustment to the contract
time and/or price by a certain d4te.

Final Completion - The date set by the Director .hat all work required by the
contract and any amendments or changes thereto is in full compliance with the
contract
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Float —The amount of time between when an activity can start and when an
activity must start, i.e. , the time available to complete non-critical activities
required for the performance of the work without affecting the critical path.

Guarantee - Legally enforceable assurance of the duration of satisfactory
performance of quality of a product or work.

Hawaii Administrative Rules (HAR) — Rules adopted by the State in

accordance with Chapter 91 of the Hawaii Revised Statutes.

Highway, Street, or Road - General term indicating a public way used by
vehicles, bicyclists, and pedestrians. Includes entire area within the right-of-
way.

Highways Division - The Highways Division of the Hawaii Department of
Transportation constituted under the laws of Hawaii for the administration of
highway work.

Holidays - The days of each year which are set apart and established as State
holidays pursuant to Chapter 8, HRS, as amended.

Inspector - The Engineer's authorized representative assigned to make detailed
inspections of contract performance, prescribed work, and materials supplied.

Laboratory - The testing laboratory of the Highways Division or other testing
laboratories that may be designated by the Engineer.

Laws —All Federal, State, and local laws, executive orders, and regulations
having the force of law.

Leveling Course - An aggregate mixture course of variable thickness used to
restore horizontal and vertical uniformity to existing pavements or shoulders.

Liquidated Damages - The amount prescribed in Subsection 108.08 - Failure to
Complete on Time, and Liquidated Damages to be paid to the State or to be
deducted from any payments which may become due the Contractor.

Lump Sum (LS) —When used as a payment method means complete payment
for the item of work described in the contract documents.

Material - Any natural or manmade substance or item specified in the contract to
be incorporated in the work.

Notice to Bidders - The advertisement for proposals for all work or materials on
which bids are required. Such advertisement will indicate the location of the
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Pavement Structure - The combination of surbase, base, pavement,
surfacing or other specified layer of a roadway constructed on a subgrade to
support the traffic load.

Proposal (Bid) - The executed document submitted by a bidder in the
prescribed manner, in response to a request for prcposals or invitation to bid, to
perform at the prices quoted, fcIr the work specified i~nder the contract, within the
time prescribed for performance.

Public Traffic - Vehicular or peldestrian movement on a public way.

work to be done or the character of the material to be furnished and the time and
place for the opening of proposals.

Notice to Proceed - Written notice from the Engineer to the Contractor advising
it of the date on which it is to begin the prosecutior of the work which date shall
also be the beginning of contract time.

Plans —See Drawings.

Profile Grade - The elevation or gradient of a vertical plane intersecting the top
surface of the proposed pavement.

Project Acceptance Date - The calendar day on which the Engineer accepts
the project as completed. Seb Final Completion.

Project Guarantee - A guarantee issued by the Ccntractor to the State. See
GUARANTEE.

Punchlist - A list compiled by tahe Engineer specifying work yet to be completed
or corrected by the Contractor in order to substantially complete or finally
complete the contract.

Questionnaire - The specified forms on which the bidder shall furnish required
information as to its ability to perform and finance th work.
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Right-of-Way - Land, property, or property interests acquired for or devoted to
transportation purposes.

Roadbed - The graded portion of a highway within top and side slopes,
prepared as a foundation for the pavement structure and shoulders.

Roadside —The area between the outside edges of the shoulders and the right-
of-way boundaries. Unpaved median areas between inside shoulders of divided
highways and infield areas of interchanges are included.

Roadway - The portion of a highway,
construction.

street or road within the limits of

Section and Subsection - Section or subsection shall be understood to refer to
these specifications unless otherwise specified.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other
data or information which are specifically prepared or assembled by or for
Contractor and submitted by Contractor to illustrate some portion of the work.

Shoulder — The portion of the roadway next to the traveled way for:
accommodation of stopped vehicles, placement of underground facilities,
emergency use, and lateral support of base and surface courses.

Sidewalk - That portion of the
pedestrians.

roadway primarily constructed for use by

Specifications - Compilation of provisions and requirements to perform
prescribed work.

(A) Standard Specifications. Specifications by the State intended
for general application and repetitive use.

(B) Special Provisions. Revisions and additions to the standard
specifications applicable to an individual project.

Standard Plans - Drawings provided by the State for specific items of work
approved for repetitive use.

Request for Change Proposal —A written notice from the Engineer to the
Contractor requesting that the Contractor provide a price and/or time proposal
for contemplated changes preparatory to the issuance of a field order or change
order.
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State - The State of Hawaii, its Department and agencies, acting through its
authorized representative(s).

Structures — Bridges, culverts, catch basins, 5rop inlets, retaining walls,
cribbing, manholes, endwalls, buildings, sewers, service pipes, underdrains,
foundation drains, and other such features that mair be encountered in the work.

Subbase - A layer of specified material of spec, ified thickness between the
subgrade and a base.

Subcontract - Any written agreement between n the Contractor and its
subcontractors which contains he conditions under which the subcontractor is to
perform a portion of the work fair the Contractor.

Superintendent - The employee of the Contractor Nho is responsible for all the
work and is a Contractor's agerIt for communication. to and from the State.

Surety —The qualified individu41, firm, or corporation, other than the Contractor,
which executes a bond with 4nd for the Contractor to insure its acceptable
performance of the contract.

Surfacing - The uppermost layer of material placed on the traveled way or
shoulders. This term is used interchangeably with pavement.

Traveled Way - The portion of the roadway for the movement of vehicles,
exclusive of shoulders and auxi iary lanes.

Unsuitable Material — Materia
peat, sticks, debris, chemical
suitable for use in earthwork un'

Is that contain organic matter, muck, humus,

$, toxic matter, or other deleterious materials not
ess otherwise specit ied.

Subcontractor. An individual', partnership, firm, corporation, or joint venture
or other legal entity as covered in Chapter 444, Hawaii Revised Statutes, which
enters into an agreement with the Contractor to perform a portion of the Work.

Subgrade —The top surface ot completed earthwork on which subbase, base,
surfacing, pavement, or a course of other material i s to be placed.

Substantial Completion - The point at which the pi oject is complete such that it

can be safely and effectively 6sed by the public without unreasonable delays,
disruption, or impediments. For the conventional bridge and highway work,
the point at which all bridge deck, parapet, pavement structure, shoulder,
permanent signing and markings, traffic barrier, and safety appurtenance work
is complete.
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Utility - A line, facility, or system for producing, transmitting, or distributing
communications, power, electricity, heat, gas, oil, water, steam, waste, or
storm water.

Utility Owner —The entity, whether private or owned by a State, Federal, or
County governmental body, that has the power and responsibility to grant
approval for or undertake construction work involving a particular utility.

Work- The furnishing of all labor, materials, equipment, and other incidentals
necessary or convenient for the successful execution of all the duties and
obligations imposed by the contract.

Working Day —A calendar day in which a Contractor is capable of working four
or more hours with its normal work force, exclusive of:

(1) Saturdays, Sundays, and recognized legal State holidays and
such other days specified by the contract documents as non-working
days,

(2) Days in which the Engineer suspends work for four or more hours
through no fault of the Contractor. "

END OF SECTION
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