1 Amend Section 101 - Definitions and Terms to read as follows:

2

3 “SECTION 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS

4

5 101.01 Meaning of Terms. The specifications are generally written in the
6 imperative mood. In sentences using the imperative mood, the subject, “the
7 Contractor shall”, is implied. In the material specifications, the subject may
8

also be the supplier, fabricator, or manufacturer supplying material, products, or
9 equipment for use on the project. The word “will” generally pertains to decisions
10  or actions of the State and/or Engineer.

12 101.02 Abbreviations. Meanings of abbreviations used in the specifications,
13 on the plans, or in other contract documents are as follows:

}g AAN American Association of Nurserymen
13 AASHTO American Association of State Highway and
18 Transportation Officials
;3 ACI American Concrete Institute
SZZ; ADA Americans with Disabilities Act
3431 ADAAG Americans with Disabilities Act Accessibility Guidelines
32 AGC Associated General Contractors of America
iz AlIA American Institute of Architects
§3 AISC American Institute of Steel Construction
gflz AlSI American Iron and Steel Institute
3431 ANSI American National Standards Institute
gg APA American Plywood Association
. g;;/ ARA American Railway Association
431(9) AREA American Railway Engineering Association
g ASA American Standards Association
3431 ASCE American Society of Civil Engineers
45
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46 ASLA American Society of Landscape|Architects
:Z ASTM American Society for Testing and Materials
2(9) AWG American Wire Gauge
gé AWPA American Wood Preserver's Association
;31 AWS American Welding Society
22 AWWA American Water Works Association
zg BMP Best Management Practice
23 CCO Contract Change Order
gé CFR Code of Federal Regulations
2431 CRSI Concrete Reinforcing Steel Institute
22 DCAB Disability and Communication Agcess Board
2; DOA Department of Agriculture
2(9) DOT Department of Transportation
Z; DOTAX State Department of Taxation
;431 EPA U.S. Environmental Protection Agency
;g FHWA Federal Highway Administration
77 U.S. Department of Transportatipn
;g FSS Federal Specifications and Standards,
80 General Services Administration
gé HAR Hawaii Administrative Rules
gi HRS Hawaii Revised Statutes
gé ICEA lnsulateci Cable Engineers Association (formerly IPCEA)
g; IMSA International Municipal Signal Agsociation
gg IRS Internal Revenue Service
91
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95
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98
- 99
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ITE Institute of Transportation Engineers

MUTCD Manual on Uniform Traffic Control Devices for Streets and
Highways, FHWA, U.S. Department of Transportation

NCHRP National Cooperative Highway Research Program

NEC National Electric Code
NEMA National Electrical Manufacturers Association
NFPA National Forest Products Association

NPDES National Pollutant Discharge Elimination System

OSHA Occupational Safety and Health Administration/Act
U.S. Department of Labor

SAE Society of Automotive Engineers

Si International Systems of Units

UFAS Uniform Federal Accessibility Standards

UL Underwriter's Laboratory

USGS U.S. Geological Survey

VECP Value Engineering Cost Proposal

101.03 Definitions. Whenever the following words or terms are used in the
contract documents, unless otherwise prescribed therein and without regards to
the use or omission of uppercase letters, the intent and meaning shall be
interpreted as follows:

Addendum (plural - Addenda) - A written or graphic document, including
drawings and specifications, issued by the Director during the bidding period
which modify or interpret the bidding documents, by additions, deletions,
clarifications or corrections which shall be considered and made a part of the bid
proposal and the contract when executed.

Addition (to the contract sum) - Amount added to the contract sum by change
order.

Advertisement - A public announcement inviting bids for work to be performed
or materials to be furnished. »
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138 Amendment - A written document properly exeduted by the Contractor and
139  Director issued to amend the existing contract between the State and the
140  Contractor.

141 :

142 Bag - 94 pounds of cement.
143

144 Barrel — 376 pounds of cement.
145

146  Award - Written notification to the bidder that the |bidder has been awarded a
147  contract.
148 :
149  Base Course - The layer or layers of specified material or selected material of a
150  designed thickness placed on a subbase or subgrade to support a surface
151 course.
152

153  Basement Material - The material in excavation or pmbankments underlying the
154  lowest layer of subbase, base, pavement, surfacing or other specified layer.
155

156 Bid - See Proposal
157

158  Bidder - An individual, partnership, corporation, | joint venture or other legal
159  entity submitting, directly or through a duly authorized representative or agent,
160  a proposal for the work contemplated.
161

162 Bidding Documents - The “Notice to Bidders] or the invitation to bid,
163  instructions to bidders, proposal requirements, the bid form and the proposal
164  contract documents including all addenda issued prior to receipt of bids.

165
166  Bid Security - The security furnished by the biddar from which the State may
167 recover its damages in the event the bidder breaches its promise to enter into a
168  contract with the State, or fails to provide the required bonds covering the work
169 contemplated, if its proposal is accepted.
170

171  Blue Book — “Rental Rate Blue Book for Construction Equipment” published by
172 Equipment Watch, A Premedia Business Directorieg and Book Group.

173

174 Calendar Day. Any day shown on the calendar, beginning at midnight and
175 ending at midnight of the following day. If no designation of calendar or working
176  day is made, "day" shall mean calendar day.

177 '

178 Change Order - A written order signed by the Engineer that establishes the full
179  payment and final settlement of all claims for direct, indirect, and consequential
180 costs, including costs of delays, and establishes any adjustments to contract
181 time related to the work covered and affected by oneé or more field orders, or for
182 change work done or agreed to be done without issuance of a separate field
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order. A change order signed by all parties to the contract constitutes a
supplemental agreement. ‘

Completion - See Substantial Completion and Final Completion.

Completion Date - The date specified by the contract for the completion of all
work on the project or of a designated portion of the project.

Contract - The written agreement between the Contractor and the State by
which the Contractor is bound to furnish all labor, equipment, and materials and
to perform the specified work within the contract time stipulated, and by which
the State of Hawaii is obligated to compensate the Contractor therefore at the
prices set forth therein.

Contract Documents - The contract, addenda, notice to bidders, the
instructions to bidders, Contractor's proposal (including wage schedule, list of
subcontractors and other documentation accompanying the bid), the notice to
proceed, the bonds, these general provisions, the special provisions, the
specifications, and the drawings and are more specifically identified in the
contract together with all written amendments, change orders, a written order
for minor changes in the work and the Engineer's written interpretations and
clarifications issued on or after the effective date of the contract.

Contract Item (Pay Item) - A specific unit of work for which there is a price in
the contract.

Contract Performance Bond - The security executed by the Contractor and the
surety or sureties furnished to the Department to guarantee the completion of
the work in accordance with terms of the contract.

Contract Price - The amount designated on the face of the contract for the
performance of work including any allowances.

Contract Time - The number of working or calendar days provided in the
contract for substantial completion of the contract including authorized time
extensions. The number of days shall begin running on the effective date in
the notice to proceed. If in lieu of providing a number of working days, the
contract requires completion by a certain date, the work shall be completed by
that date. :

Contractor - Any individual, partnership, corporation, joint venture, or other
legal entity undertaking the execution of the work under the terms of the contract
with the State of Hawaii, and acting directly or through its agents, or
employees.
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Critical Path — Sequence of activities that must b
the entire project to be completed on schedule.

completed on schedule for

Department - The Department of Transportation, of the State of Hawaii

(abbreviated DOT).

Director - The Director of the Hawaii Department of Transportation acting
directly or through their duly authorized representatives.

Drawings - The contract drawings and plans (including standard plans) which
show in pictorial or pictorial form including the notels, tables and other notations
thereon the design, location, character, dimensions and details of the Work to be
done.

Effective Dates and Laws - Reference to government laws, ordinances,
regulations, standard specifications, and rules includes amendments thereto
effective as of the date of the call for sealed tenders
Engineer - The Airports, Harbors, or Highway Administrator or the authorized
person designated to act in the Administrator’s behalf.

Equal or Approved Equal - A brand or article, qualified in accordance with
Subsection 102.16- — Substitution of Materials and Equipment, that may be
used in place of the one specified.

Equipment - All machinery, tools, and apparatus needed to complete the
contract.

Extra Work - (See Subsection 104.03 - Extra Work.

Field Order - A written order issued by the Engineer or the Engineer's
authorized representative to the Contractor requiring the contract work to be
performed in accordance with a change or changes|in the work. A field order
may (1) establish a price adjustment and/or time abjustment in an amount the
Engineer believes is reasonable for the change; or (2) may declare that the
Engineer does not intend to adjust contract time or grice for the work; or (3) may
request the Contractor to submit a proposal for arl adjustment to the contract
time and/or price by a certain date.

Final Completion - The date set by the Director that all work required by the
contract and any amendments or changes thereto i$ in full compliance with the
contract
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Float — The amount of time between when an activity can start and when an
activity must start, i.e., the time available to complete non-critical activities
required for the performance of the work without affecting the critical path.

Guarantee - Legally enforceable assurance of the duration of satisfactory
performance of quality of a product or work.

Hawaii Administrative Rules (HAR) - Rules adopted by the State in
accordance with Chapter 91 of the Hawaii Revised Statutes.

Highway, Street, or Road - General term indicating a public way used by
vehicles, bicyclists, and pedestrians. Includes entire area within the right-of-
way.

Highways Division - The Highways Division of the Hawaii Department of
Transportation constituted under the laws of Hawaii for the administration of
highway work.

Holidays - The days of each year which are set apart and established as State
holidays pursuant to Chapter 8, HRS, as amended.

Inspector - The Engineer's authorized representative assigned to make detailed
inspections of contract performance, prescribed work, and materials supplied.

Laboratory - The testing laboratory of the Highways Division or other testing
laboratories that may be designated by the Engineer.

Laws - All Federal, State, and local laws, executive orders, and regulations
having the force of law.

Leveling Course - An aggregate mixture course of variable thickness used to
restore horizontal and vertical uniformity to existing pavements or shoulders.

Liquidated Damages - The amount prescribed in Subsection 108.08 - Failure to
Complete on Time, and Liquidated Damages to be paid to the State or to be
deducted from any payments which may become due the Contractor.

Lump Sum (LS) — When used as a payment method means complete payment
for the item of work described in the contract documents.

Material - Any natural or manmade substance or item specified in the contract to
be incorporated in the work.

Notice to Bidders - The advertisement for proposals for all work or materials on
which bids are required. Such advertisement will indicate the location of the

541A-01-04M
101-7a 2/09/04




316
317
318
319
320
321
322
323
324
325
326
327
328
329
330
331
332
333
334
335
336
337
338
339
340
341
342
343
344
345
346
347
348
349
350
351
352
353
354
355
356
357
358
359

work to be done or the character of the material to be furnished and the time and
place for the opening of proposals.

Notice to Proceed - Written notice from the Enginger to the Contractor advising
it of the date on which it is to begin the prosecution of the work which date shall
also be the beginning of contract time.

Pavement - The uppermost layer of material placed on the traveled way or
shoulders or both. Pavement and surfacing may be interchangeable.

Pavement Structure - The combination of suybbase, base, pavement,
surfacing or other specified layer of a roadway cpnstructed on a subgrade to
support the traffic load.

Payment Bond - The security executed by the Contractor and Surety or
Sureties furnished to the State to guarantee payment by the Contractor to
laborers, material suppliers and subcontractors in accordance with the terms of
the contract.

Plans - See Drawings.

Profile Grade - The elevation or gradient of a vertical plane intersecting the top
surface of the proposed pavement.

Project Acceptance Date - The calendar day on|which the Engineer accepts
the project as completed.  See Final Completion.

Project Guarantee - A guarantee issued by the Cantractor to the State.  See
GUARANTEE.

Proposal (Bid) - The executed document submitted by a bidder in the
prescribed manner, in response to a request for prgposals or invitation to bid, to
perform at the prices quoted, for the work specified under the contract, within the
time prescribed for performance.

Public Traffic - Vehicular or pedestrian movement ¢n a public way.

Punchlist - A list compiled by the Engineer specifyjng work yet to be completed
or corrected by the Contractor in order to substantially complete or finally
complete the contract.

Questionnaire - The specified forms on which the |bidder shall furnish required
information as to its ability to perform and finance the work.
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Request for Change Proposal — A written notice from the Engineer to the
Contractor requesting that the Contractor provide a price and/or time proposal
for contemplated changes preparatory to the issuance of a field order or change
order.

Right-of-Way - Land, property, or property interests acquired for or devoted to
transportation purposes.

Roadbed - The graded portion of a highway within top and side slopes,
prepared as a foundation for the pavement structure and shoulders.

Roadside - The area between the outside edges of the shoulders and the right-
of-way boundaries. Unpaved median areas between inside shoulders of divided
highways and infield areas of interchanges are included.

Roadway - The portion of a highway, street or road within the limits of
construction.

Section and Subsection - Section or subsection shall be understood to refer to
these specifications unless otherwise specified.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other
data or information which are specifically prepared or assembled by or for
Contractor and submitted by Contractor to illustrate some portion of the work.

Shoulder - The portion of the roadway next to the traveled way for:
accommodation of stopped vehicles, placement of underground facilities,
emergency use, and lateral support of base and surface courses.

Sidewalk - That portion of the roadway primarily constructed for use by
pedestrians.

Specifications - Compilation of provisions and requirements to perform
prescribed work.

(A) Standard Specifications. Specifications by the State intended
for general application and repetitive use.

(B) Special Provisions. Revisions and additions to the standard
specifications applicable to an individual project.

Standard Plans - Drawings provided by the State for specific items of work
approved for repetitive use.
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State - The State of Hawaii, its Department and
authorized representative(s).

Structures - Bridges, culvérts, catch basins, drop inlets,

cribbing, manholes, endwalls, buildings, sewers,
foundation drains, and other such features that may

agencies, acting through its

retaining walls,
service pipes, underdrains,
be encountered in the work.

Subbase - A layer of specified material of spedified thickness between the

subgrade and a base.

Subcontract - Any written agreement betwean the Contractor and

its

subcontractors which contains the conditions under|which the subcontractor is to

perform a portion of the work for the Contractor.

Subcontractor. An individual, partnership, firm,

corporation, or joint venture

or other legal entity as covered in Chapter 444, Hawaii Revised Statutes, which
enters into an agreement with the Contractor to perform a portion of the Work.

Subgrade - The top surface of completed earthwork on which subbase, base,

surfacing, pavement, or a course of other material i

to be placed.

Substantial Completion - The point at which the project is complete such that it

can be safely and effectively used by the public
disruption, or impediments.
the point at which all bridge deck, parapet,

ithout unreasonable delays,
For the conventional bridge and highway work,
pavement structure,

shoulder,

permanent signing and markings, traffic barrier, and safety appurtenance wor

is complete.

Superintendent - The employee of the Contractor

ho is responsible for all the

work and is a Contractor’s agent for communicationg to and from the State.

Surety - The qualified individual, firm, or corporatian, other than the Contractor,

which executes a bond with and for the Contrac
performance of the contract.

or to insure its acceptable

Surfacing - The uppermost layer of material plaged on the traveled way or

shoulders. This term is used interchangeably with g

Traveled Way - The portion of the roadway for
exclusive of shoulders and auxiliary lanes.

Unsuitable Material - Materials that contain orgapic matter,

avement.

the movement of vehicles,

muck, humus,

peat, sticks, debris, chemicals, toxic matter, or other deleterious materials not

suitable for use in earthwork unless otherwise specif
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473

Utility - A line, facility, or system for producing, transmitting, or distributing
communications, power, electricity, heat, gas, oil, water, steam, waste, or
storm water.

Utility Owner — The entity, whether private or owned by a State, Federal, or
County governmental body, that has the power and responsibility to grant
approval for or undertake construction work involving a particular utility.

Work - The furnishing of all labor, materials, equipment, and other incidentals
necessary or convenient for the successful execution of all the duties and
obligations imposed by the contract.

Working Day — A calendar day in which a Contractor is capable of working four
or more hours with its normal work force, exclusive of:

(1) Saturdays, Sundays, and recognized legal State holidays and
such other days specified by the contract documents as non-working
days,

(2) Days in which the Engineer suspends work for four or more hours
through no fault of the Contractor.”

END OF SECTION
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