

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.1000	Clearing and Grubbing	L.S.	L.S.	L.S.	\$_____
202.2000	Removal of Guardrail	L.S.	L.S.	L.S.	\$_____
202.3000	Removal of Signs	L.S.	L.S.	L.S.	\$_____
202.5000	Removal of Breakaway Cable (BCT)	L.S.	L.S.	L.S.	\$_____
202.6000	Removal of Type A Flare	L.S.	L.S.	L.S.	\$_____
203.1000	Roadway Excavation	705	C.Y.	\$_____	\$_____
203.2000	Borrow Excavated Material	110	C.Y.	\$_____	\$_____
209.1000	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$_____
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$50,000.00
304.1000	Aggregate Base	L.S.	L.S.	L.S.	\$_____
305.1000	Aggregate Subbase	L.S.	L.S.	L.S.	\$_____
401.1000	HMA Pavement, Mix No. IV	L.S.	L.S.	L.S.	\$_____
606.1000	Guardrail, Type 3 W-Beam with Strong Posts	L.S.	L.S.	L.S.	\$_____
606.2000	Guardrail, Double Nested W-Beam with Strong Posts	L.S.	L.S.	L.S.	\$_____

550AB-01-06

12/05/08

P-13

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
606.3000	Terminal Section, Type ET-2000 Plus	L.S.	L.S.	L.S.	\$ _____
606.4000	Terminal Section, Type A Flare	L.S.	L.S.	L.S.	\$ _____
606.5000	Terminal Section, Modified Type G	L.S.	L.S.	L.S.	\$ _____
606.6000	Terminal Section, Type FLEAT-350	L.S.	L.S.	L.S.	\$ _____
606.7000	Reset Guardrail	L.S.	L.S.	L.S.	\$ _____
631.1000	Regulatory, Warning, and Miscellaneous Signs	L.S.	L.S.	L.S.	\$ _____
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$5,000.00
645.0100	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisements	F.A.	F.A.	F.A.	\$100,000.00
648.1000	Field-Posted Drawings	L.S.	L.S.	L.S.	\$ _____
693.1000	Terminal Impact Attenuator, QuadGuard System with 3 Cartridge Bays	L.S.	L.S.	L.S.	\$ _____
693.3000	Replacement Nose Assembly and Cartridge Cells	L.S.	L.S.	L.S.	\$ _____
694.1000	Contractor-Furnished Portable Concrete Barrier	L.S.	L.S.	L.S.	\$ _____
694.2000	Inertial Barrier Module	L.S.	L.S.	L.S.	\$ _____

550AB-01-06

12/05/08

P-14

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of This Item and Force Account Items)	L.S.	L.S.	L.S.	\$_____
<div style="text-align: right;">SUM OF ALL ITEMS..... \$_____</div>					
<p>NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.</p>					

550AB-01-06

12/05/08

P-15

1 **PROPOSAL SCHEDULE**

2  
3 The bidder is directed to Subsection 105.16 – Subcontracts.

4  
5 The bidder's attention is directed to Sections 636 - Field Office and  
6 Project Site Laboratory Trailer and 699 - Mobilization for the limitation of the  
7 amount bidders are allowed to bid.

8  
9 If the bid price for any proposal item having a maximum allowable bid  
10 indicated therefore in any of the contract documents is in excess of such a  
11 maximum amount, the bid price for such proposal item shall be adjusted to  
12 reflect the limitation thereon. The comparison of bids to determine the  
13 successful bidder and the amount of contract to be awarded shall be determined  
14 after such adjustments are made, and such adjustments shall be binding upon  
15 the bidder.

16  
17 The bidder is directed to Section 717 – Cullet and Cullet-Made Materials  
18 regarding recycling of waste glass.