

TABULATION OF BIDS

PROJECT: KUHIO HIGHWAY RESURFACING VICINITY OF LUMAHAI BRIDGE TO ALEALEA ROAD  PROJECT NO.: 560A-01-00M  ISLAND: KAUAI DISTRICT: HANAIEI NET LENGTH OF PROJECT: 1.9 MILES  DATE ADVERTISED: HONOLULU STAR BULLETIN - FEBRUARY 4, 2000 GARDEN ISLAND - FEBRUARY 4, 2000  BIDS OPENED: MARCH 8, 2000  COMPLETION TIME: SIXTY (60) WORKING DAYS				JAS W. GLOVER, LTD.		NIU CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
202.0100	REMOVAL OF CONCRETE GUTTER (10 C.Y.)	L.S.	L.S.	L.S.	\$2,900.00	L.S.	\$1,650.00	L.S.	\$3,500.00
203.0100	ROADWAY EXCAVATION	20	C.Y.	\$185.00	\$3,700.00	\$138.00	\$2,760.00	\$100.00	\$2,000.00
209.1000	EROSION CONTROL	F.A.	F.A.	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00
312.0100	PLANT MIX GLASSPHALT CONCRETE BASE COURSE	400	TON	\$140.00	\$56,000.00	\$268.00	\$107,200.00	\$175.00	\$70,000.00
401.0400	ASPHALT CONCRETE PAVEMENT, MIX NO. IV	3400	TON	\$131.00	\$445,400.00	\$148.00	\$503,200.00	\$135.00	\$459,000.00
401.0500	ASPHALT CONCRETE PAVEMENT, MIX NO. V	200	TON	\$141.00	\$28,200.00	\$240.00	\$48,000.00	\$175.00	\$35,000.00
604.4240	ADJUSTING GRATED DROP INLET FOR STORM DRAIN	2	EACH	\$4,590.00	\$9,180.00	\$4,290.00	\$8,580.00	\$4,200.00	\$8,400.00
604.4550	ADJUSTING WATER VALVE BOX FRAME AND COVER	17	EACH	\$710.00	\$12,070.00	\$380.00	\$6,460.00	\$450.00	\$7,650.00
606.3110	GUARDRAIL, TYPE 3, SINGLE WITH STEEL POST	125	L.F.	\$85.00	\$10,625.00	\$88.00	\$11,000.00	\$75.00	\$9,375.00
606.5000	RESETTING GUARDRAIL POST	20	EACH	\$147.00	\$2,940.00	\$83.00	\$1,660.00	\$75.00	\$1,500.00
606.7120	TERMINAL SECTION, TYPE "G"	1	EACH	\$2,438.00	\$2,438.00	\$2,500.00	\$2,500.00	\$3,000.00	\$3,000.00
606.7265	ET-2000	5	EACH	\$6,678.00	\$33,390.00	\$6,900.00	\$34,500.00	\$7,000.00	\$35,000.00
609.2214	GUTTER, TYPE 2 (61214)	150	L.F.	\$102.00	\$15,300.00	\$72.00	\$10,800.00	\$75.00	\$11,250.00
621.4120	REFLECTOR MARKER (RM-2) WITH POST	5	EACH	\$75.00	\$375.00	\$78.00	\$390.00	\$100.00	\$500.00
621.4122	REFLECTOR MARKER (RM-2) WITH FLEXIBLE DELINEATOR POST	25	EACH	\$82.00	\$2,050.00	\$84.00	\$2,100.00	\$100.00	\$2,500.00
621.4130	REFLECTOR MARKER (RM-3) WITH POST	4	EACH	\$77.00	\$308.00	\$80.00	\$320.00	\$100.00	\$400.00
621.4131	REFLECTOR MARKER (RM-3) WITHOUT POST	60	EACH	\$13.00	\$780.00	\$14.00	\$840.00	\$25.00	\$1,500.00
621.4132	REFLECTOR MARKER (RM-3) WITH FLEXIBLE DELINEATOR POST	42	EACH	\$77.00	\$3,234.00	\$80.00	\$3,360.00	\$100.00	\$4,200.00
621.4140	REFLECTOR MARKER (RM-4) WITH POST	12	EACH	\$159.00	\$1,908.00	\$165.00	\$1,980.00	\$150.00	\$1,800.00
621.4141	REFLECTOR MARKER (RM-4) WITHOUT POST	4	EACH	\$64.00	\$256.00	\$65.00	\$260.00	\$75.00	\$300.00
621.4701	TYPE II OBJECT MARKER WITH POST	12	EACH	\$80.00	\$960.00	\$80.00	\$960.00	\$100.00	\$1,200.00

TABULATION OF BIDS

PROJECT: KUHIO HIGHWAY RESURFACING VICINITY OF LUMAHAI BRIDGE TO ALEALEA ROAD  PROJECT NO.: 560A-01-00M  ISLAND: KAUAI DISTRICT: HANAIEI NET LENGTH OF PROJECT: 1.9 MILES  DATE ADVERTISED: HONOLULU STAR BULLETIN - FEBRUARY 4, 2000 GARDEN ISLAND - FEBRUARY 4, 2000  BIDS OPENED: MARCH 8, 2000  COMPLETION TIME: SIXTY (60) WORKING DAYS				JAS W. GLOVER, LTD.		NIU CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
621.4702	TYPE II OBJECT MARKER WITHOUT POST	70	EACH	\$23.00	\$1,610.00	\$23.00	\$1,610.00	\$75.00	\$5,250.00
621.5100	REGULATORY AND WARNING SIGN (10 SQ. FT. OR LESS) WITH POST	51	EACH	\$271.00	\$13,821.00	\$280.00	\$14,280.00	\$300.00	\$15,300.00
621.5200	REGULATORY AND WARNING SIGN (GREATER THAN 10 SQ. FT.) WITHOUT POST	19	EACH	\$59.00	\$1,121.00	\$60.00	\$1,140.00	\$130.00	\$2,470.00
621.5300	REGULATORY AND WARNING SIGN (GREATER THAN 10 SQ. FT.) WITH TWO POSTS	3	EACH	\$504.00	\$1,512.00	\$520.00	\$1,560.00	\$550.00	\$1,650.00
621.7110	CONSTRUCTION SIGN WITH TWO POSTS	4	EACH	\$846.00	\$3,384.00	\$620.00	\$2,480.00	\$550.00	\$2,200.00
621.7601	MILE POST MARKER WITH POST (BI-DIRECTIONAL)	2	EACH	\$186.00	\$372.00	\$190.00	\$380.00	\$200.00	\$400.00
629.1002	4-INCH PAVEMENT STRIPING (TAPE, TYPE I OR THERMOPLASTIC EXTRUSION) - 1,400 L.F.	L.S.	L.S.	L.S.	\$1,663.00	L.S.	\$1,720.00	L.S.	\$1,500.00
629.1003	4-INCH PAVEMENT STRIPING (TAPE, TYPE II OR THERMOPLASTIC EXTRUSION) - 11,000 L.F.	L.S.	L.S.	L.S.	\$13,060.00	L.S.	\$13,550.00	L.S.	\$11,000.00
629.1009	8-INCH PAVEMENT STRIPING (TAPE, TYPE II OR THERMOPLASTIC EXTRUSION) - 9,000 L.F.	L.S.	L.S.	L.S.	\$13,930.00	L.S.	\$14,450.00	L.S.	\$11,000.00
629.1015	12-INCH PAVEMENT STRIPING (TAPE, TYPE III OR THERMOPLASTIC EXTRUSION) - 100 L.F.	L.S.	L.S.	L.S.	\$261.00	L.S.	\$270.00	L.S.	\$250.00
629.1016	DOUBLE 4-INCH PAVEMENT STRIPING (TAPE TYPE I OR THERMOPLASTIC EXTRUSION) - 8,100 L.F.	L.S.	L.S.	L.S.	\$14,000.00	L.S.	\$14,520.00	L.S.	\$11,750.00
629.2030	TYPE C PAVEMENT MARKER (530 EACH)	L.S.	L.S.	L.S.	\$3,340.00	L.S.	\$3,460.00	L.S.	\$3,250.00
629.2040	TYPE D PAVEMENT MARKER (450 EACH)	L.S.	L.S.	L.S.	\$2,760.00	L.S.	\$2,840.00	L.S.	\$3,000.00
629.2070	TYPE H PAVEMENT MARKER (50 EACH)	L.S.	L.S.	L.S.	\$295.00	L.S.	\$300.00	L.S.	\$500.00
629.2080	TYPE J PAVEMENT MARKER (200 EACH)	L.S.	L.S.	L.S.	\$1,440.00	L.S.	\$1,490.00	L.S.	\$1,250.00
645.2000	ADDITIONAL POLICE OFFICERS AND/OR ADDITIONAL TRAFFIC CONTROL DEVICES	F.A.	F.A.	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00
651.0100	EXCAVATION FOR RECONSTRUCTION OF WEAKENED PAVEMENT AREA	175	C.Y.	\$162.00	\$28,350.00	\$216.00	\$37,800.00	\$125.00	\$21,875.00
652.1000	COLD PLANING	1450	S.Y.	\$22.00	\$31,900.00	\$58.00	\$84,100.00	\$50.00	\$72,500.00

TABULATION OF BIDS

<div>PROJECT: KUHIO HIGHWAY RESURFACING VICINITY OF LUMAHAI BRIDGE TO ALEALEA ROAD</div> <div>PROJECT NO.: 560A-01-00M</div> <div>ISLAND: KAUAI DISTRICT: HANAIEI NET LENGTH OF PROJECT: 1.9 MILES</div> <div>DATE ADVERTISED: HONOLULU STAR BULLETIN - FEBRUARY 4, 2000 GARDEN ISLAND - FEBRUARY 4, 2000</div> <div>BIDS OPENED: MARCH 8, 2000</div> <div>COMPLETION TIME: SIXTY (60) WORKING DAYS</div>				JAS W. GLOVER, LTD.		NIU CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
699.1000	MOBILIZATION (NOT TO EXCEED 10% OF THE SUM OF ALL ITEMS EXCLUDING THE BID PRICE OF THIS ITEM AND FORCE ACCOUNT ITEMS)	L.S.	L.S.	L.S.	\$38,487.00	L.S.	\$62,960.00	L.S.	\$81,530.00
	SUM OF ALL ITEMS				\$843,320.00		\$1,047,430.00		\$944,750.00
	PREFERENCE (FOR BID EVALUATION)								
	A. HAWAII PRODUCTS				\$0.00		\$0.00		\$0.00
	B. RECYCLED PRODUCT (NOT APPLICABLE)				\$0.00		\$0.00		\$0.00
	C. IN-STATE CONTRACTOR				\$0.00		\$0.00		\$0.00
	AMOUNT FOR COMPARISON OF BIDS				\$843,320.00		\$1,047,430.00		\$944,750.00
PROJECT MANAGER: SEAN HIRAOKA DATE: MARCH 23, 2000									