

STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION

ADDENDUM NO. 2

FOR

KUHIO HIGHWAY SLOPE STABILIZATION  
VICINITY OF HANAIEI BRIDGE

PROJECT NO. 560A-02-03

DISTRICT OF HANAIEI

ISLAND OF KAUAI

2010


Amend the Bid Documents as follows:

**SPECIAL PROVISIONS**

1. Amend Section 621 - Temporary Traffic Signal System, line 12 to read:  
“(1) Checking and cleaning the Portable Traffic Signal”
2. Amend Section 645 - Work Zone Traffic Control, lines 7 thru 10 to read as follows:

“Temporary Lane closures on the Princeville bound lane will be allowed between 9:00 a.m. and 3:00 p.m. Monday through Friday for construction of the temporary rockfall impact safety fence. Intermittent lane closures during these hours will be allowed with the prior written approval of the Engineer when required for the safety of the public during Rock Slope Scaling and Rock Demolition operations. The Contractor shall submit the scheduled time and length of all intermittent lane closures for approval by the Engineer at least five working days prior to the scheduled closure. Exceptions to lane closure hours specified require prior written approval by the Engineer. Temporary lane closures for all other purposes shall also require the prior written approval of the Engineer.”

Please acknowledge receipt of this Addendum No. 2 by recording the date of its receipt in the space provided on page P-4 of the proposal.

  
BRENNON T. MORIOKA, Ph.D., P.E.  
Director of Transportation

Addendum No. 2  
12/03/09