

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 1

FOR

KUHIO HIGHWAY

PAVEMENT RECONSTRUCTION
AND DRAINAGE IMPROVEMENTS
HAENA TO PRINCEVILLE



PROJECT NO. 560A-02-09M

Amend the **NOTICE TO BIDDERS** as follows:

"NOTICE TO BIDDERS

Prospective bidders are hereby notified that receiving of sealed proposals scheduled for June 30, 2009 will be postponed and rescheduled for 2:00 P.M., July 16, 2009. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS."

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.




BRENNON T. MORIOKA, Ph.D., P.E.
 Director of Transportation

NOTICE TO BIDDERS
(Chapter 103D, HRS)

The receiving of sealed bids for the PAVEMENT RECONSTRUCTION AND DRAINAGE IMPROVEMENTS, HAENA TO PRINCEVILLE, ISLAND OF KAUAI, PROJECT NO. 560A-02-09M, scheduled for 2:00 p.m., Hawaii Standard Time (HST), June 30, 2009, at Department of Transportation, Contracts Office, 869 Punchbowl Street, Honolulu, Hawaii 96813, or at the following District Offices:

Office of the District Engineer – Kauai
1720 Haleukana Street
Lihue, Hawaii 96766; or

is HEREBY POSTPONED until 2:00 p.m., JULY 16, 2009, Hawaii Standard Time (HST), at which time and places they will be publicly opened and read.


BRENNON T. MORIOKA, Ph.D., P.E.
 Director of Transportation

Internet Posting: June 19, 2009