

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 2

FOR

KUHIO HIGHWAY

PAVEMENT RECONSTRUCTION
AND DRAINAGE IMPROVEMENTS
HAENA TO PRINCEVILLE

PROJECT NO. 560A-02-09M

Amend the **NOTICE TO BIDDERS** as follows:

"NOTICE TO BIDDERS

Prospective bidders are hereby notified that receiving of sealed proposals scheduled for July 16, 2009 will be postponed and rescheduled for 2:00 P.M., July 30, 2009. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS."

Please acknowledge receipt of this Addendum No. 2 by recording the date of its receipt in the space provided on page P-4 of the Proposal.


BRENNON T. MORIOKA, Ph.D., P.E.
Director of Transportation

NOTICE TO BIDDERS

(Chapter 103D, HRS)

The receiving of sealed bids for KUHIO HIGHWAY, PAVEMENT RECONSTRUCTION AND DRAINAGE IMPROVEMENTS, HAENA TO PRINCEVILLE, DISTRICT OF HANAIEI, ISLAND OF KAUAI, PROJECT NO. 560A-02-09M, scheduled for 2:00 p.m., Hawaii Standard Time (HST), July 16, 2009, at Department of Transportation, Contracts Office, 869 Punchbowl Street, Honolulu, Hawaii 96813, or at the Office of the District Engineer – Kauai, 1720 Haleukana Street, Lihue, Hawaii 96766; is HEREBY POSTPONED until 2:00 p.m., Hawaii Standard Time (HST), JULY 30, 2009, at which time and places they will be publicly opened and read.


BRENNON T. MORIOKA, Ph.D., P.E.
Director of Transportation

Internet Posting: July 14, 2009