

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.1000	Clearing and Grubbing	L.S.	L.S.	L.S.	\$ _____
202.1000	Removal of Existing Concrete Spillway, CRM Wall, Concrete Segmental Retaining Wall, and GRP	L.S.	L.S.	L.S.	\$ _____
203.1000	Roadway Excavation	75	Cu. Yd.	\$ _____	\$ _____
205.1000	Structure Excavation for Soil Nail Wall	526	Cu. Yd.	\$ _____	\$ _____
205.2000	Structure Excavation for Anchor Cap Beam	8	Cu. Yd.	\$ _____	\$ _____
205.3000	Structure Backfill for Soil Nail Wall	96	Cu. Yd.	\$ _____	\$ _____
205.4000	Structure Backfill for Anchor Cap Beam	1	Cu. Yd.	\$ _____	\$ _____
207.1000	Ditch and Channel Excavation	40	Cu. Yd.	\$ _____	\$ _____
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ <u>10,000.00</u>
304.1000	Aggregate Base	55	Cu. Yd.	\$ _____	\$ _____
401.1000	HMA Pavement, Mix No. V	130	Ton	\$ _____	\$ _____
415.1000	Cold Planing	950	Sq. Yd.	\$ _____	\$ _____
503.1000	Concrete for Anchor Cap Beam	12	Cu. Yd.	\$ _____	\$ _____

ER-16(002)

5/2/14

P-8

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
507.1000	Textured and Stained Concrete Railing	10	Cu. Yd.	\$ _____	\$ _____
508.1000	Cement Rubble Masonry Wall	66	Cu. Yd.	\$ _____	\$ _____
602.1000	Reinforcing Steel in Shotcrete	24,700	Lbs.	\$ _____	\$ _____
602.2000	Reinforcing Steel in Anchor Cap Beam	1,500	Lbs.	\$ _____	\$ _____
602.3000	Reinforcing Steel in Textured and Stained Railing	2,100	Lbs.	\$ _____	\$ _____
603.1000	Clean Existing Culverts	F.A.	F.A.	F.A.	\$ <u>5,000.00</u>
606.1000	Guardrail Type 3 – Strong Post W-Beam	340	Lin. Ft.	\$ _____	\$ _____
606.2000	Thrie Beam Connection	1	Each	\$ _____	\$ _____
606.3000	Terminal Section (Rounded End)	1	Each	\$ _____	\$ _____
612.1000	GRP Swale	25	Cu. Yd	\$ _____	\$ _____
613.1000	Centerline and Reference Survey Monument	L.S.	L.S.	L.S.	\$ _____
617.1000	Imported Planting Soil	70	Cu. Yd.	\$ _____	\$ _____
619.1000	Tree Koaia (Acacia Koia, 25 gal) or Ohia (Ohia Lehua, 25 gal)	80	Each	\$ _____	\$ _____
619.2000	Shrub Naupaka (Scaevola Sericea, 1 gal)	280	Each	\$ _____	\$ _____

ER-16(002)

5/2/14

P-9

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
628.1000	Shotcrete	330	Sq. Yd.	\$ _____	\$ _____
629.1000	4-Inch Pavement Striping (Thermoplastic Extrusion)	800	Lin. Ft.	\$ _____	\$ _____
629.2000	Double 4 Inch Pavement Striping (Thermoplastic Extrusion)	400	Lin. Ft.	\$ _____	\$ _____
629.3000	Type C Pavement Marker	40	Each	\$ _____	\$ _____
629.4000	Type D Pavement Marker	80	Each	\$ _____	\$ _____
632.1000	Reflector Marker (RM-1)	7	Each	\$ _____	\$ _____
641.1000	Hydro-Mulch Seeding	L.S.	L.S.	L.S.	\$ _____
643.1000	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$ <u>5,000.00</u>
645.1000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisements	F.A.	F.A.	F.A.	\$ <u>50,000.00</u>
648.1000	Field-Posted Drawings	L.S.	L.S.	L.S.	\$ _____
657.1000	Soil Nail Installation	2,660	Lin. Ft.	\$ _____	\$ _____
671.1000	Protection of Seabirds	F.A.	F.A.	F.A.	\$ <u>100,000.00</u>
694.1000	Project Signs	L.S.	L.S.	L.S.	\$ _____

ER-16(002)

5/2/14

P-10

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
695.1000	Positive Protection Barrier	520	Lin. Ft.	\$ _____	\$ _____
696.1000	Maintenance of Trailers or Field Office	F.A.	F.A.	F.A.	\$ <u>5,000.00</u>
696.2000	Field Office Trailer or Field Office (Not to Exceed \$32,000.00)	L.S.	L.S.	L.S.	\$ _____
699.1000	Mobilization (Not to Exceed 6 Percent of the Sum of All Items Excluding the Bid Price of this Item)	L.S.	L.S.	L.S.	\$ _____
a. Sum of All Items \$ _____ b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x a) \$ _____ c. Amount for Comparison of Bids (a + b) \$ _____ All bidders must fill in b and complete c NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

1 **PROPOSAL SCHEDULE**

2
3 The bidder is directed to Subsection 105.16 – Subcontracts.
4

5 The bidder's attention is directed to Sections 696 - Field Office and
6 Project Site Laboratory and 699 - Mobilization for the limitation of the amount
7 bidders are allowed to bid.
8

9 If the bid price for any proposal item having a maximum allowable bid
10 indicated therefore in any of the contract documents is in excess of such a
11 maximum amount, the bid price for such proposal item shall be adjusted to
12 reflect the limitation thereon. The comparison of bids to determine the
13 successful bidder and the amount of contract to be awarded shall be determined
14 after such adjustments are made, and such adjustments shall be binding upon
15 the bidder.
16

17 The bidder is directed to Section 717 – Cullet and Cullet-Made Materials
18 regarding recycling of waste glass.
19

20 **INSTRUCTIONS TO COMPUTE THE AMOUNT FOR COMPARISON OF BIDS**
21 **FOR FOREIGN STEEL**
22

23 Each bidder shall indicate its intention to furnish foreign steel on this
24 project by initialing after the AMOUNT for each of the items the bidder intends to
25 use such foreign steel including lump sum items. A bidder not indicating such
26 usage certifies that the bidder will furnish and use only domestic steel on this
27 project. Also, the bidder shall add an additional 25% to the SUM OF ALL ITEMS
28 if the bid submitted is based on furnishing foreign steel in excess of the minimal
29 use specified in Subsection 106.11 - Steel and Iron Construction Material.
30