

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29
- 30
- 31
- 32
- 33
- 34
- 35
- 36
- 37
- 38
- 39
- 40
- 41
- 42
- 43
- 44
- 45
- 46

(I) Amend **Section 630.02 - Materials**, by replacing lines 28 to 29 to read:

(II) Amend **Section 630.04 - Measurement**, by replacing lines 204 to 221 to read:

The Engineer will not measure removal and disposal and storing of existing and temporary signs and markers that the Contractor will not incorporate in the completed highway for payment.”

“630.05 Payment. The Engineer will pay for street name signs at the contract price per each complete in place. Payment will be full compensation for the work prescribed in this section and the contract documents.

The Engineer will pay for the following pay items when included in the proposal schedule:

When the Engineer accepts an alternate design, the total amount paid shall be full compensation for furnishing and installing materials and furnishing equipment, tools, labors, and incidentals necessary to complete the work. The Engineer will not make payment for additional materials, equipment, tools, labor and other incidentals that might become necessary to complete the installation due to the alternate design.

STP-0560(017)
630-1a

7/1/18