

TABULATION OF BIDS

PROJECT: Kuamoo Road Resurfacing, Vicinity of U.H. Experimental Station to
Vicinity of Hawaiiana Street

PROJECT NO.: 580A-01-01M

ISLAND: Kauai DISTRICT: Kawaihau

DATE ADVERTISED: Honolulu Advertiser - September 11, 2001
Garden Island - September 11, 2001

BIDS OPENED: October 11, 2001

COMPLETION TIME: Sixty-Five (65) Working Days

JAS. W. GLOVER, LTD.

NIU CONSTRUCTION,
INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
✓203.0100	Roadway Excavation	25	C.Y.	\$243.00	\$6,075.00	\$205.00	\$5,125.00	\$125.00	\$3,125.00
209.1000	Water Pollution and Erosion Control	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
✓304.1110	Aggregate Base	30	C.Y.	\$138.00	\$4,140.00	\$120.00	\$3,600.00	\$150.00	\$4,500.00
✓312.0100	Plant Mix Glassphalt Concrete Base Course	300	Ton	\$136.00	\$40,800.00	\$170.00	\$51,000.00	\$150.00	\$45,000.00
✓401.0400	Asphalt Concrete Pavement, Mix No. IV	1,475	Ton	\$122.00	\$179,950.00	\$129.00	\$190,275.00	\$175.00	\$258,125.00
✓401.0500	Asphalt Concrete Pavement, Mix No. V	25	Ton	\$346.00	\$8,650.00	\$520.00	\$13,000.00	\$200.00	\$5,000.00
604.4241	Adjusting Grated Drop Inlet No. 1	1	Each	\$5,270.00	\$5,270.00	\$4,400.00	\$4,400.00	\$5,000.00	\$5,000.00
604.4242	Adjusting Grated Drop Inlet No. 2	1	Each	\$2,790.00	\$2,790.00	\$3,700.00	\$3,700.00	\$2,500.00	\$2,500.00
✓604.4550	Adjusting Water Valve Box Frame and Cover	12	Each	\$1,070.00	\$12,840.00	\$90.00	\$1,080.00	\$750.00	\$9,000.00
✓613.0110	Centerline and Reference Survey Monument	4	Each	\$1,475.00	\$5,900.00	\$500.00	\$2,000.00	\$2,000.00	\$8,000.00
✓613.0120	Adjusting Centerline and Reference Survey Monument	3	Each	\$233.00	\$699.00	\$300.00	\$900.00	\$1,000.00	\$3,000.00
621.4121	Reflector Marker (RM-2) with Flexible Delineator Post	9	Each	\$96.00	\$864.00	\$95.00	\$855.00	\$125.00	\$1,125.00
621.4130	Reflector Marker (RM-3)	31	Each	\$17.00	\$527.00	\$20.00	\$620.00	\$100.00	\$3,100.00
621.4701	Type II Object Marker	22	Each	\$45.00	\$990.00	\$45.00	\$990.00	\$125.00	\$2,750.00
621.5100	Regulatory and Warning Sign (10 sq. ft. or less)	4	Each	\$118.00	\$472.00	\$120.00	\$480.00	\$400.00	\$1,600.00
621.5200	Regulatory and Warning Sign (10 sq. ft. or less) with Post	15	Each	\$270.00	\$4,050.00	\$264.00	\$3,960.00	\$600.00	\$9,000.00
621.5300	Regulatory and Warning Sign (Greater than 10 sq. ft.) with Two Posts	2	Each	\$687.00	\$1,374.00	\$670.00	\$1,340.00	\$750.00	\$1,500.00
621.7110	Construction Sign with Two Posts	4	Each	\$830.00	\$3,320.00	\$450.00	\$1,800.00	\$750.00	\$3,000.00
621.7601	Mile Post Marker (Bi-Directional) with Post	2	Each	\$225.00	\$450.00	\$220.00	\$440.00	\$500.00	\$1,000.00
629.1011	4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion) (1,150 L.F.)	L.S.	L.S.	L.S.	\$1,690.00	L.S.	\$1,700.00	L.S.	\$2,500.00

TABULATION OF BIDS

PROJECT: Kuamoo Road Resurfacing, Vicinity of U.H. Experimental Station to
Vicinity of Hawaiiana Street

PROJECT NO.: 580A-01-01M

ISLAND: Kauai DISTRICT: Kawaihau

DATE ADVERTISED: Honolulu Advertiser - September 11, 2001
Garden Island - September 11, 2001

BIDS OPENED: October 11, 2001

COMPLETION TIME: Sixty-Five (65) Working Days

JAS. W. GLOVER, LTD.

NIU CONSTRUCTION,
INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1024	12-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion) (190 L.F.)	L.S.	L.S.	L.S.	\$1,240.00	L.S.	\$1,200.00	L.S.	\$650.00
629.1025	Double 4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion) (2,200 L.F.)	L.S.	L.S.	L.S.	\$3,380.00	L.S.	\$3,300.00	L.S.	\$5,000.00
629.2040	Type D Pavement Marker (176 Each)	L.S.	L.S.	L.S.	\$1,015.00	L.S.	\$1,000.00	L.S.	\$1,500.00
629.2080	Type H Pavement Marker (30 Each)	L.S.	L.S.	L.S.	\$565.00	L.S.	\$600.00	L.S.	\$775.00
629.2090	Type J Pavement Marker (248 Each)	L.S.	L.S.	L.S.	\$1,690.00	L.S.	\$1,700.00	L.S.	\$2,500.00
645.2000	Additional Police Officers and/or Additional Traffic Control Devices	F.A.	F.A.	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00
651.0100	Excavation for Reconstruction of Weakened Pavement Areas	140	C.Y.	\$122.00	\$17,080.00	\$190.00	\$26,600.00	\$100.00	\$14,000.00
652.1000	Cold Planing	750	S.Y.	\$27.00	\$20,250.00	\$42.00	\$31,500.00	\$25.00	\$18,750.00
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$29,000.00	L.S.	\$31,835.00	L.S.	\$41,000.00
	SUM OF ALL ITEMS				\$430,071.00		\$460,000.00		\$528,000.00
	PREFERENCES: (FOR EVALUATION OF BIDS)								
	A. HAWAII PRODUCTS				\$0.00		\$0.00		\$0.00
	B. IN-STATE CONTRACTOR				\$0.00		\$0.00		\$0.00
	AMOUNT FOR COMPARISON OF BIDS				\$430,071.00		\$460,000.00		\$528,000.00
	PROJECT MANAGER: Christine Yamasaki DATE: October 17, 2001								