

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION**

**ADDENDUM NO. 1**

**FOR**

**MAALO ROAD RESURFACING**

**MILE POST 1.0 TO MILE POST 2.0**

**PROJECT NO. 583A-01-18M**

**DISTRICT OF LIHUE**

**ISLAND OF KAUAI**

**2019**


Amend the Bid Documents as follows:

**A. PLANS**

- a. Plan Sheet No. 12 – Roadway Plan:  
“Grade to Drain Unpaved Shoulder (Refer to Plan Sheet No. 10 for Details).”  
Shall be read as:  
  
“Grade to Drain Unpaved Shoulder (Refer to Plan Sheet No. 9 for Details).”
- b. Plan Sheet No. 13 – Roadway Plan:  
“Grade to Drain Unpaved Shoulder (Refer to Plan Sheet No. 10 for Details).”  
Shall be read as:  
  
“Grade to Drain Unpaved Shoulder (Refer to Plan Sheet No. 9 for Details).”

Attached are the “Minutes of the Pre-Bid Meeting” and Pre-Bid Meeting Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



**JADE T. BUTAY**  
Director of Transportation

## MINUTES OF THE PRE-BID MEETING

**PROJECT:** Maalo Road Resurfacing  
Mile Post 1.0 to Mile Post 2.0  
District of Lihue, Island of Kauai

**PROJECT NO.** 583A-01-18M

**LOCATION:** 1720 Haleukana Street  
Lihue, Kauai, Hawaii

**DATE & TIME:** April 5, 2019 at 9:00 A.M.

<b>IN ATTENDANCE:</b> Bernie Vargas	HDOT – HWY-K
Randall Haraguchi	HDOT – HWY-K
Bryson Vivas	Maui Kuponu Builders LLC
Michael Lingaton	Maui Kuponu Builders LLC
Deron Spencer	Grace Pacific LLC

The meeting started at 9:00 A.M., Bernie Vargas began the meeting with a brief overview of the background and scope of work.

The following question were raised at the meeting:

**Question # 1:** When is the construction date of this project start?

**Response:** Notice to Proceed (NTP) will be issued five months after bid opening.

The following RFI's were received by HDOT before the meeting:

**RFI # 1:** Request clarification as to what Item No. 203.0100 – Roadway Excavation on the Proposal Schedule is for?

**Response:** Proposal Schedule Item No. 203.0100 – Roadway Excavation is for grading the unpaved shoulder to the slope as called out on Plan Sheet No. 9 – Typical Section and Plan Sheet Nos. 12 & 13 – Roadway Plan.

With no further questions or comments, the pre-bid meeting was adjourned at 10:00 A.M.

The minutes of the meeting will be distributed in Addendum No. 1 to the Contract Plans. Contractors will be notified when addendum will be available for pick up.

# PRE-BID CONFERENCE ATTENDANCE LIST

PROJECT : 583A-01-18M, MAALO ROAD RESURFACING, MILE POST 1.0 TO MILE POST 2.0

DATE: APRIL 12, 2019 TIME: 9:00 AM LOCATION: 1720 HALEUKANA STREET, LIHUE, KAUAI, HAWAII 96766

CALLED BY: RAYMOND McCORMICK

PARTICIPANT	COMPANY / ORGANIZATION	ADDRESS (Including City and Zip Code)	EMAIL (Print legibly)	PHONE/FAX NUMBERS
1 Bernie Vargas	HDOT - KAUAI DISTRICT	1720 HALEUKANA STREET, LIHUE, KAUAI, 96766	bernie.p.vargas@hawaii.gov	241-3018/241-3000
2 Bryson Vivas	MAUI KUPONO	2728 NOKEKULA CR. LIHUE 96766	bryson@maui-kupono.com	808 561-370
3 Deron Spencer	Grace Pacific	P.O. Box 5337 Kailua-Kona, HI 96745	dspencer@gracepacific.com	808 365-3100
4 MIKE LINGATON	Maui Kupono	2728 Nokekula Circle, Lihue	mike@maui-kupono.com	808 651-3478
5 RANDALL HARAGUCHI	HDOT		randall.h.haraguchi@hawaii.gov	241-3024
6				
7				
8				
9				
10				
11				
12				