

TABULATION OF BIDS

PROJECT: Keanae Baseyard Maintenance and Repairs Vicinity of Keanae Homestead Road																		
PROJECT NO.: HWY-M-06-06M Net Length of Project: N/A																		
ISLAND: Maui DISTRICT: Hana																		
DATE ADVERTISED: Advertised Posting - June 8, 2010																		
BIDS OPENED: June 30, 2010																		
COMPLETION TIME: Sixty-Five (65) Working Days																		
					FOPCO		GLOBAL SPECIALTY CONTRACTORS, INC.		SITE ENGINEERING, INC.		BREEN BUILDERS		MAUI MASTER BUILDERS		DESPINS GENERAL CONTRACTORS		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring & Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$2,000.00	L.S.	\$9,891.00	L.S.	\$9,000.00	L.S.	\$4,392.00	L.S.	\$2,100.00	L.S.	\$10,000.00
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
608.0100	Extend Existing Above Ground Fuel Storage Tank Foundation Slab	L.S.	L.S.	L.S.	L.S.	\$24,000.00	L.S.	\$42,000.00	L.S.	\$13,930.00	L.S.	\$42,900.00	L.S.	\$15,250.00	L.S.	\$100,000.00	L.S.	\$32,000.00
608.0200	Construct Secondary Oil Spill Containment System For Existing Fuel Storage Tanks and Pump System	L.S.	L.S.	L.S.	L.S.	\$60,000.00	L.S.	\$17,000.00	L.S.	\$6,373.00	L.S.	\$6,900.00	L.S.	\$10,602.00	L.S.	\$50,000.00	L.S.	\$10,000.00
608.0300	Replace Existing Corroded Steel Frame And Metal Roofing And Light Fixture	L.S.	L.S.	L.S.	L.S.	\$108,000.00	L.S.	\$73,000.00	L.S.	\$90,876.00	L.S.	\$106,300.00	L.S.	\$108,007.00	L.S.	\$80,000.00	L.S.	\$60,000.00
608.0400	Partially Enclose Fuel Storage Tank	L.S.	L.S.	L.S.	L.S.	\$15,000.00	L.S.	\$28,000.00	L.S.	\$5,799.00	L.S.	\$20,800.00	L.S.	\$12,661.00	L.S.	\$29,738.00	L.S.	\$9,000.00
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$400.00	L.S.	\$344.00	L.S.	\$2,900.00	L.S.	\$244.00	L.S.	\$1,000.00	L.S.	\$4,000.00
699.1000	Mobilization (Not to Exceed 10 Percent of the Sum of All Items Excluding the Bid Price of this Item, and Force Account Items	L.S.	L.S.	L.S.	L.S.	\$10,000.00	L.S.	\$15,000.00	L.S.	\$4,687.00	L.S.	\$18,880.00	L.S.	\$6,558.00	L.S.	\$7,400.00	L.S.	\$12,500.00

TABULATION OF BIDS

<div>PROJECT: Keanae Baseyard Maintenance and Repairs Vicinity of Keanae Homestead Road</div> <div>PROJECT NO.: HWY-M-06-06M Net Length of Project: N/A</div> <div>ISLAND: Maui DISTRICT: Hana</div> <div>DATE ADVERTISED: Advertised Posting - June 8, 2010</div> <div>BIDS OPENED: June 30, 2010</div> <div>COMPLETION TIME: Sixty-Five (65) Working Days</div>					FOPCO		GLOBAL SPECIALTY CONTRACTORS, INC.		SITE ENGINEERING, INC. \$0.00		BREEN BUILDERS 0		MAUI MASTER BUILDERS		DESPINS GENERAL CONTRACTORS		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	SUM OF ALL ITEMS					\$324,000.00		\$277,400.00		\$231,900.00		\$307,680.00		\$257,714.00		\$370,238.00		\$237,500.00
	Hawaii Products Preference					\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	AMOUNT FOR COMPARISON OF BIDS					\$324,000.00		\$277,400.00		\$231,900.00		\$307,680.00		\$257,714.00		\$370,238.00		\$237,500.00
	<div>Project Manager: Ferdinand Cajigal</div> <div>Date: July 2, 2010</div>																	