# STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

#### ADDENDUM NO. 1

# FOR MAUI DISTRICT BASEYARD, REPAIR AND MAINTENACE OF BUILDINGS AND GROUNDS PROJECT NO. HWY-M-04-14M DISTRICTS OF WAILUKU ISLAND OF MAUI

#### FY 2014

The following amendments shall be made to the Bid Documents:

## A. PRE-BID MEETING MINUTES

1. Meeting minutes are attached for information and shall include a list of attendees.

#### B. PROPOSAL

- 1. Remove Proposal, sheet P-1 dated 7/01/08 and replace with Proposal, sheet P-1 dated r7/01/08
- 2. Removed Proposal Schedule dated r5/01/2014 with Proposal Schedule dated r6/25/2014.

Please acknowledge receipt of this Addendum No. (1) by recording the date of its receipt in the space provided on page P-4 of the Proposal

ARD N. FUCHIGAMI

Interim Director of Transportation

Addendum No. 1 June 25, 2014

#### SIGN IN SHEET – PRE-BID MEETING

Thursday, June 12, 2013 @ 9:00 A.M. Maui District Office

Maui District Baseyard Repair And Maintenance of Buildings and Grounds

Project No. HWY-M-04-14M

-

NAME	COMPANY	PH. NO./FAX	E-MAIL
1. Christopher P. Della	DOT	873-3376/873-3544	christopher.p.della@hawaii.gov
2. Ferdinand Cajigal	DOT	873-3553/873-3544	Ferdinand.cajigal@hawaii.gov
3. Ron Dougan 4. Nick Straka		8772755/8770438 873-3388	rasoyan o gracepaerfic. com Nicholas. b. Straka Chamiligou
s. Annette N	latenda	873-3540 1	Annetle . DH . Matanda C. haway . gov
6.			
7.			
8.			
9.			
10.			
11.			
12.			

## Pre-Bid Meeting Minutes

Project:

Maui District Baseyard Repair And Maintenance of Buildings and Grounds

Project No.: HWY-M-04-14M

Pre-bid meeting was held on Thursday, June 12, 2014 at 9:00 A.M at the Maui District Conference Room at 650 Palapala Drive, Kahului.

1. Scope of project was discussed and then opened floor for questions.

Meeting was adjourned at 9:30 A.M.

Respectfully Submitted,

Christopher P. Della Design Engineer

## **PROPOSAL TO THE**

## STATE OF HAWAII

# DEPARTMENT OF TRANSPORTATION

## PROJECT: MAUI DISTRICT BASEYARD, REPAIR AND MAINTENACE OF BUILDINGS AND GROUNDS DISTRICT OF WAILUKU ISLAND OF MAUI

PROJECT NO.: HWY-M-04-14M

# COMPLETION TIME: FORTY (40) Working days from the date indicated in the Notice to Proceed from the Department.

**DESIGN PROJECT MANAGER:** 

NAME: Ferdinand Cajigal ADDRESS: 650 Palapala Drive, Kahului, Hawaii, 96732 PHONE NO.: (808) 873-3535 EMAIL: Ferdinand.cajigal@hawaii.gov FAX NO.: (808) 873-3544

# PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
202.0500	Removal of Perimeter Chain link Fencing	L.S.	L.S.	L.S.	\$
209.0500	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$
209.0510	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ 10,000.00
301.0500	Hot Mix Asphalt Base Course	500	Ton	\$	\$
401.0500	Hot Mix Asphalt (HMA) Pavement, Mix No. IV	3,000	Ton	\$	\$
413.0500	Longitudinal Joint Stabilizer	15,000	S.F.	\$	\$
414.0500	Excavation of Weakened Pavement Areas	300	C.Y.	\$	\$
415.0500	Cold Planing	L.S.	L.S.	L.S.	\$
603.0210	24-Inch High Density Polyethylene Pipe	L.S.	L.S.	L.S.	\$
604.0500	Adjusting Water Valve Cast Iron Frame and Cover	4	Each	\$	\$
604.0510	Type 1A-9 Grated Drop Inlet, 3 feet to 3 feet	3	Each	\$	
607.0500	6 - Feet, Chain Link Fence with Top Rail, Barbed Wire, and Concrete Footings	L,S.	L.S.	L.S.	\$
607.0510	Chain Link Rolling Gate, 6 Feet High and 25 Feet Wide	4	Each	\$	\$
607.0520	Man Gate 6 feet High and 5 Feet Wide	1	Each	\$	\$
629.0500	4 - Inch Pavement Striping (Thermoplastic Extrusion) (White)	L.S.	L.S.	L.S.	\$
629.0510	Pavement Symbol (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$

HWY-M-04-14M r6/25/2014 P-11

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT		
631.0500	Construction sign with Post		L.S.	L.S.	\$		
631.0510	Regulatory Sign ( 10 Sq. Ft. or Less) With Steel Post	L.S.	L.S.	L.S.	\$		
631.0520	Warning Sign ( 10 Sq. Ft. or Less) With Steel Post	L.S.	L.S.	L.S.	\$		
631.0530	Street Name Sign	L.S.	L.S.	L:S.	\$		
631.0540	Miscellaneous Sign (10 Sq.Ft. or Less) With Steel Post	L.S.	L.S.	L.S.	\$		
639.0500	Concrete Curb, Type 3D	L.S.	L.S.	L.S.	\$		
643.0500	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$ 25,000.00		
645.0500	Traffic Control	L.S.	L.S.	L.S.	\$		
645.0510	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	\$5,000.00		
648.0500	Field-Posted Drawings	L.S.	L.S.	L.S.	\$		
694.0500	Project Sign	L.S.	L.S.	L.S.	\$		
699.0500	Mobilization (Not to exceed 6% of the Sum of all items excluding the bid price of this item.)	L.S.	L.S.	L.S.	\$		
Sum of All Items					. \$		
NOTE:							

# PROPOSAL SCHEDULE

,

HWY-M-04-14M r6/25/2014 P-12