

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 1
for
KAUMALAPAU HIGHWAY PAVEMENT PREVENTIVE MAINTENANCE
KAUMALAPAU HARBOR TO LANDFILL ACCESS ROAD
PROJECT NO. 440A-01-10M

The following amendments shall be made to the Bid Documents:

A. PLANS


1. The following note shall be included in the General Notes section, Plan Sheet No. 3:

The Contractor shall limit the occurrence of lane closures on Wednesdays. In the event that lane closures are in effect on Wednesdays, the Contractor shall allow trucks traveling uphill from Kaumalapau Harbor the right of way during periods of alternating traffic.

B. PRE-BID MEETING MINUTES

1. The June 14, 2010 non-mandatory Pre-bid Meeting minutes and attendance sheet are attached for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.


Brennon T. Morioka
Director of Transportation

Addendum No. 1
June 17, 2010

**PRE-BID MEETING
MINUTES**

FOR

**KAUMALAPAU HIGHWAY PAVEMENT PREVENTIVE MAINTENANCE
KAUMALAPAU HARBOR TO LANDFILL ACCESS ROAD
PROJECT NO. 440A-01-10M
DISTRICT OF LANAI
ISLAND OF LANAI**

MONDAY, JUNE 14, 2010

**DOT HIGHWAYS DIVISION
MAUI DISTRICT OFFICE CONFERENCE ROOM**

A. Introduction – Meeting began at 9:00 AM.

Introduction of attendees include the following:

Ervin Pigao, DOT Highways, Maui District
Lyle Moody, Seal Master
James Mawae, JM Paving Services

Ervin Pigao stated the purpose of the meeting which is to go over the project scope and address any questions and concerns that the attendees would have.

B. Project Scope and Special Conditions

The attendees were reminded of the scope of work for the project which is basically to overlay the existing asphalt pavement with slurry seal and perform all incidental work. Attendees were made aware of the installation of the half-mile marker increments and were directed to the location of these markers in the plan sheets. They were instructed to install these half mile makers on existing sign posts.

C. Questions

Lyle Moody brought up the question of a possible substitution for the pavement striping items. He stated that on a recent Molokai slurry seal project, the option to substitute cold liquid thermoplastic in place of hot applied thermoplastic was available upon approval, so he wanted to know if the substitution could be done for this Kaumalapau Highway project. He stated that a savings of about 70% could be achieved for these particular contract items and asked whether approval of this substitution request could be made before bid opening so that bidders would be able to adjust their prices accordingly. The matter would be addressed after the substitution request documents were sent in.

D. Adjourn – Meeting ended at 9:20 AM.

KAUMLAPAU HIGHWAY PAVEMENT PREVENTIVE MAINTENANCE
KAUMLAPAU HARBOR TO LANDFILL ACCESS ROAD
PROJECT NO. 440A-01-10M
DISTRICT OF LANAI
ISLAND OF LANAI

MONDAY, JUNE 14, 2010 @ 9:00AM
MAUI DISTRICT OFFICE CONFERENCE ROOM

[illegible]