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FENDER REPAIRS AT PIER 1, 2 AND TUG PIER 

 

KAHULUI HARBOR, MAUI, HAWAII 

 

JOB S30215 

 

PROPOSAL SCHEDULE 

 

 

Item 

No. 
Item Description 

Approximate 

Quantity (a) 
Unit 

Unit Price 

(b) 

Amount Bid 

(a x b) 

1 Mobilization and Demobilization 1 L.S. L.S. $ __________ 

2 Pier 1 Fender Repairs  1 L.S. L.S. $ __________ 

3 Pier 2 Fender Repairs  1 L.S. L.S. $ __________ 

4 Tug Pier Fender Repairs  1 L.S. L.S. $ __________ 

5 Haunch Spall Repair 500 S.F. $ ________ $ __________ 

6 Reinforcing Steel Replacement 200 LBS $ ________ $ __________ 

 

 

TOTAL AMOUNT FOR 

  COMPARISON OF BIDS           $ _____________ 

 

 

NOTES: 

 

The bidder shall submit the proposal in HIePRO.  The proposal shall be UPLOADED to 

HIePRO prior to the bid opening date and time.  Proposals received after said due date and time 

shall not be considered.  Original (wet ink) proposal documents are not required to be submitted.  

The award will be made based on proposals uploaded in HIePRO. Any and all other additional 

documents explicitly designated and labeled as CONFIDENTIAL OR PROPRIETARY shall be 

UPLOADED SEPARATELY to HIePRO. 

 

Bid to include all Federal, State, County and other applicable taxes and fees. 

 

The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest 

responsible bidder. 

 

Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection 

of bid. 

 

If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern. 

 

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for 

this project, the State reserves the right to negotiate with the lowest responsible bidder as 
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permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of 

work and award a contract. 

 

Submission of Proposal is a warranty that the bidder has made an examination of the project site 

and is fully aware of all conditions to be encountered in performing the work and the 

requirements of the plans and specifications. 

 

No additional compensation will be paid by the State for losses, including overhead and profit, 

resulting from reduced scope of work. 

 

Contract time shall remain the same whether or not the overall scope of work is decreased. 

 




