

**TABULATION OF BIDS**

<b>PROJECT:</b> Kamehameha V Highway Emergency Replacement of Kawaikapu Bridge  <b>PROJECT NO.:</b> ER-12(4) <b>Net Length of Project:</b> 0.137 Miles  <b>ISLAND:</b> Molokai <b>DISTRICT:</b> Molokai  <b>DATE ADVERTISED:</b> Honolulu Star-Bulletin, Maui News - February 25, 2003 <b>BIDS OPENED:</b> March 27, 2003  <b>COMPLETION TIME:</b> Four Hundred Ninety-Eight (498) Calendar Days, Excluding Plant Establishment				BROWN'S TRUCKING INC.		GLOBAL SPECIALTY CONTRACTORS		M & M TANKS, INC.		CENTRAL CONSTRUCTION		KIEWIT PACIFIC CO.		HAWAIIAN DREDGING CONSTRUCTION CO.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
201.0200	Clearing and Grubbing	L.S.	L.S.	L.S.	\$40,100.00	L.S.	\$75,000.00	L.S.	\$39,816.00	L.S.	\$14,000.00	L.S.	\$100,000.00	L.S.	\$100,000.00	L.S.	\$500.00
201.0300	Removal of Existing Trees	L.S.	L.S.	L.S.	\$10,000.00	L.S.	\$40,000.00	L.S.	\$9,316.00	L.S.	\$17,000.00	L.S.	\$25,000.00	L.S.	\$30,000.00	L.S.	\$18,000.00
202.0500	Removal of Existing Bridge	L.S.	L.S.	L.S.	\$31,660.00	L.S.	\$75,000.00	L.S.	\$44,888.00	L.S.	\$62,000.00	L.S.	\$50,000.00	L.S.	\$50,000.00	L.S.	\$50,000.00
203.0100	Roadway Excavation	315	C.Y.	\$90.00	\$28,350.00	\$150.00	\$47,250.00	\$187.00	\$58,905.00	\$230.00	\$72,450.00	\$100.00	\$31,500.00	\$600.00	\$189,000.00	\$35.00	\$11,025.00
203.0210	Borrow Excavation	475	C.Y.	\$65.00	\$30,875.00	\$100.00	\$47,500.00	\$34.00	\$16,150.00	\$74.00	\$35,150.00	\$40.00	\$19,000.00	\$71.00	\$33,725.00	\$35.00	\$16,625.00
206.2020	Structure Excavation for Drainage System	15	C.Y.	\$100.00	\$1,500.00	\$250.00	\$3,750.00	\$440.00	\$6,600.00	\$220.00	\$3,300.00	\$150.00	\$2,250.00	\$225.00	\$3,375.00	\$50.00	\$750.00
206.5500	Structure Excavation for Bridge Abutments	475	C.Y.	\$65.00	\$30,875.00	\$150.00	\$71,250.00	\$252.00	\$119,700.00	\$120.00	\$57,000.00	\$400.00	\$190,000.00	\$70.00	\$33,250.00	\$90.00	\$42,750.00
206.5600	Structure Excavation for Concrete Channel	45	C.Y.	\$100.00	\$4,500.00	\$200.00	\$9,000.00	\$1,100.00	\$49,500.00	\$250.00	\$11,250.00	\$400.00	\$18,000.00	\$800.00	\$36,000.00	\$75.00	\$3,375.00
206.7500	Structure Backfill for Bridge Abutments	215	C.Y.	\$50.00	\$10,750.00	\$150.00	\$32,250.00	\$133.00	\$28,595.00	\$300.00	\$64,500.00	\$200.00	\$43,000.00	\$100.00	\$21,500.00	\$135.00	\$29,025.00
206.7600	Structure Backfill for Concrete Channel	5	C.Y.	\$413.00	\$2,065.00	\$250.00	\$1,250.00	\$333.00	\$1,665.00	\$925.00	\$4,625.00	\$200.00	\$1,000.00	\$12,000.00	\$60,000.00	\$120.00	\$600.00
206.9000	Structure Excavation for Waterline	120	C.Y.	\$50.00	\$6,000.00	\$150.00	\$18,000.00	\$475.00	\$57,000.00	\$95.00	\$11,400.00	\$150.00	\$18,000.00	\$1,900.00	\$228,000.00	\$50.00	\$6,000.00
206.9100	Structure Backfill for Waterline, including Pipe Cushion Material	90	C.Y.	\$45.00	\$4,050.00	\$150.00	\$13,500.00	\$74.00	\$6,660.00	\$220.00	\$19,800.00	\$150.00	\$13,500.00	\$80.00	\$7,200.00	\$100.00	\$9,000.00
207.0100	Ditch and Channel Excavation	580	C.Y.	\$85.00	\$49,300.00	\$100.00	\$58,000.00	\$161.00	\$93,380.00	\$107.00	\$62,060.00	\$400.00	\$232,000.00	\$90.00	\$52,200.00	\$100.00	\$58,000.00
209.0100	Site Specific BMP	L.S.	L.S.	L.S.	\$152,500.00	L.S.	\$75,000.00	L.S.	\$101,813.00	L.S.	\$274,000.00	L.S.	\$100,000.00	L.S.	\$295,389.00	L.S.	\$100,000.00
209.1000	Additional Site Specific BMP	F.A.	F.A.	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00
305.1110	Aggregate Subbase	400	C.Y.	\$60.00	\$24,000.00	\$200.00	\$80,000.00	\$122.00	\$48,800.00	\$192.00	\$76,800.00	\$100.00	\$40,000.00	\$75.00	\$30,000.00	\$100.00	\$40,000.00

**TABULATION OF BIDS**

<b>PROJECT:</b> Kamehameha V Highway Emergency Replacement of Kawaikapu Bridge  <b>PROJECT NO.:</b> ER-12(4) <b>Net Length of Project:</b> 0.137 Miles  <b>ISLAND:</b> Molokai <b>DISTRICT:</b> Molokai  <b>DATE ADVERTISED:</b> Honolulu Star-Bulletin, Maui News - February 25, 2003 <b>BIDS OPENED:</b> March 27, 2003  <b>COMPLETION TIME:</b> Four Hundred Ninety-Eight (498) Calendar Days, Excluding Plant Establishment				BROWN'S TRUCKING INC.		GLOBAL SPECIALTY CONTRACTORS		M & M TANKS, INC.		CENTRAL CONSTRUCTION		KIEWIT PACIFIC CO.		HAWAIIAN DREDGING CONSTRUCTION CO.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
312.1100	Plant Mix Glassphalt Concrete Base Course	380	TON	\$387.20	\$147,136.00	\$400.00	\$152,000.00	\$480.00	\$182,400.00	\$440.00	\$167,200.00	\$233.00	\$88,540.00	\$345.00	\$131,100.00	\$200.00	\$76,000.00
401.0400	Asphalt Concrete Pavement, Mix No. IV	330	TON	\$467.50	\$154,275.00	\$400.00	\$132,000.00	\$480.00	\$158,400.00	\$440.00	\$145,200.00	\$312.00	\$102,960.00	\$377.00	\$124,410.00	\$200.00	\$66,000.00
503.0031	4-inch, Concrete Pavement	7	C.Y.	\$719.00	\$5,033.00	\$3,000.00	\$21,000.00	\$1,286.00	\$9,002.00	\$1,500.00	\$10,500.00	\$1,500.00	\$10,500.00	\$2,500.00	\$17,500.00	\$450.00	\$3,150.00
503.0041	Class A Concrete for Jacket (Including Reinforcing Steel)	112	L.F.	\$287.00	\$32,144.00	\$300.00	\$33,600.00	\$283.00	\$31,696.00	\$470.00	\$52,640.00	\$300.00	\$33,600.00	\$270.00	\$30,240.00	\$85.00	\$9,520.00
503.1092	Concrete in Bridge Abutments (Except Footings) (33 CY)	L.S.	L.S.	L.S.	\$293,200.00	L.S.	\$125,000.00	L.S.	\$76,674.00	L.S.	\$95,300.00	L.S.	\$250,000.00	L.S.	\$250,000.00	L.S.	\$36,300.00
503.1093	Concrete in Footings for Bridge Abutments (101 CY)	L.S.	L.S.	L.S.	\$135,996.00	L.S.	\$75,000.00	L.S.	\$24,146.00	L.S.	\$236,000.00	L.S.	\$250,000.00	L.S.	\$169,000.00	L.S.	\$75,750.00
503.1094	Concrete in Bridge Deck (63 CY)	L.S.	L.S.	L.S.	\$244,948.00	L.S.	\$120,000.00	L.S.	\$122,837.00	L.S.	\$103,000.00	L.S.	\$250,000.00	L.S.	\$300,000.00	L.S.	\$88,200.00
503.1095	Concrete in Concrete Channel (145 CY)	L.S.	L.S.	L.S.	\$118,500.00	L.S.	\$130,000.00	L.S.	\$93,555.00	L.S.	\$193,000.00	L.S.	\$150,000.00	L.S.	\$300,000.00	L.S.	\$123,250.00
503.1096	Concrete in Approach Slab (67 CY)	L.S.	L.S.	L.S.	\$50,250.00	L.S.	\$50,000.00	L.S.	\$45,132.00	L.S.	\$56,000.00	L.S.	\$100,000.00	L.S.	\$105,000.00	L.S.	\$36,850.00
503.2051	Class B Concrete for Slab at Fire Hydrant	1	EACH	\$1,200.00	\$1,200.00	\$1,750.00	\$1,750.00	\$420.00	\$420.00	\$1,100.00	\$1,100.00	\$1,000.00	\$1,000.00	\$900.00	\$900.00	\$200.00	\$200.00
503.2150	Concrete Blocks	4	C.Y.	\$615.00	\$2,460.00	\$2,500.00	\$10,000.00	\$419.00	\$1,676.00	\$700.00	\$2,800.00	\$1,000.00	\$4,000.00	\$560.00	\$2,240.00	\$300.00	\$1,200.00
504.4501	AASHTO Type II Girders (500 L.F.)	L.S.	L.S.	L.S.	\$169,400.00	L.S.	\$160,000.00	L.S.	\$396,440.00	L.S.	\$260,000.00	L.S.	\$300,000.00	L.S.	\$210,000.00	L.S.	\$130,000.00
507.7100	Bridge Railing	123	L.F.	\$330.00	\$40,590.00	\$650.00	\$79,950.00	\$417.00	\$51,291.00	\$910.00	\$111,930.00	\$800.00	\$98,400.00	\$1,000.00	\$123,000.00	\$350.00	\$43,050.00
508.0200	CRM Inlet Structure (2 C.Y.)	L.S.	L.S.	L.S.	\$2,700.00	L.S.	\$6,000.00	L.S.	\$3,753.00	L.S.	\$10,000.00	L.S.	\$3,000.00	L.S.	\$4,500.00	L.S.	\$10,000.00
511.1000	Furnishing Drilled Shaft Drilling Equipment	L.S.	L.S.	L.S.	\$223,035.00	L.S.	\$220,000.00	L.S.	\$281,828.00	L.S.	\$500,000.00	L.S.	\$550,000.00	L.S.	\$203,000.00	L.S.	\$75,000.00
511.2000	Unclassified Shaft Excavations	978	L.F.	\$418.00	\$408,804.00	\$450.00	\$440,100.00	\$594.00	\$580,932.00	\$1,000.00	\$978,000.00	\$600.00	\$586,800.00	\$394.00	\$385,332.00	\$250.00	\$244,500.00
511.3000	Obstructions	10	HOURL	\$577.50	\$5,775.00	\$600.00	\$6,000.00	\$730.00	\$7,300.00	\$2,000.00	\$20,000.00	\$600.00	\$6,000.00	\$525.00	\$5,250.00	\$400.00	\$4,000.00

# TABULATION OF BIDS

PROJECT: Kamehameha V Highway Emergency Replacement of Kawaikapu Bridge  PROJECT NO.: ER-12(4)      Net Length of Project: 0.137 Miles  ISLAND: Molokai      DISTRICT: Molokai  DATE ADVERTISED: Honolulu Star-Bulletin, Maui News - February 25, 2003 BIDS OPENED: March 27, 2003  COMPLETION TIME: Four Hundred Ninety-Eight (498) Calendar Days, Excluding Plant Establishment				BROWN'S TRUCKING INC.		GLOBAL SPECIALTY CONTRACTORS		M & M TANKS, INC.		CENTRAL CONSTRUCTION		KIEWIT PACIFIC CO.		HAWAIIAN DREDGING CONSTRUCTION CO.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
511.4000	Drilled Shafts	978	L.F.	\$353.00	\$345,234.00	\$400.00	\$391,200.00	\$473.00	\$462,594.00	\$3,500.00	\$3,423,000.00	\$400.00	\$391,200.00	\$430.00	\$420,540.00	\$300.00	\$293,400.00
511.5000	Trial Shaft	104	L.F.	\$702.00	\$73,008.00	\$600.00	\$62,400.00	\$909.00	\$94,536.00	\$1,500.00	\$156,000.00	\$1,000.00	\$104,000.00	\$680.00	\$70,720.00	\$500.00	\$52,000.00
511.6000	Load Tests	1	EACH	\$71,568.00	\$71,568.20	\$75,000.00	\$75,000.00	\$90,434.00	\$90,434.00	\$74,000.00	\$74,000.00	\$100,000.00	\$100,000.00	\$66,000.00	\$66,000.00	\$75,000.00	\$75,000.00
511.7000	Coring for Integrity Testing	170	L.F.	\$82.50	\$14,025.00	\$100.00	\$17,000.00	\$104.00	\$17,680.00	\$100.00	\$17,000.00	\$75.00	\$12,750.00	\$75.00	\$12,750.00	\$125.00	\$21,250.00
602.0091	Reinforcing Steel for Bridge Abutments (Except Footings) (8,500 LBS.)	L.S.	L.S.	L.S.	\$12,375.00	L.S.	\$15,000.00	L.S.	\$18,730.00	L.S.	\$14,300.00	L.S.	\$20,000.00	L.S.	\$12,100.00	L.S.	\$14,025.00
602.0092	Reinforcing Steel for Footings for Bridge Abutments (29,200 LBS.)	L.S.	L.S.	L.S.	\$19,635.00	L.S.	\$45,000.00	L.S.	\$30,350.00	L.S.	\$22,700.00	L.S.	\$25,000.00	L.S.	\$20,000.00	L.S.	\$48,180.00
602.0093	Reinforcing Steel for Bridge Deck (14,500 LBS)	L.S.	L.S.	L.S.	\$23,650.00	L.S.	\$25,000.00	L.S.	\$35,931.00	L.S.	\$27,300.00	L.S.	\$30,000.00	L.S.	\$24,000.00	L.S.	\$23,925.00
602.0094	Reinforcing Steel for Concrete Channel (14,100 LBS.)	L.S.	L.S.	L.S.	\$14,465.00	L.S.	\$25,000.00	L.S.	\$21,635.00	L.S.	\$16,700.00	L.S.	\$20,000.00	L.S.	\$15,000.00	L.S.	\$23,265.00
602.0095	Reinforcing Steel for Approach Slab (10,500 LBS.)	L.S.	L.S.	L.S.	\$12,075.00	L.S.	\$15,000.00	L.S.	\$18,310.00	L.S.	\$14,000.00	L.S.	\$20,000.00	L.S.	\$12,000.00	L.S.	\$17,325.00
603.0010	Bed Course Material for Culvert	10	C.Y.	\$80.00	\$800.00	\$200.00	\$2,000.00	\$85.00	\$850.00	\$240.00	\$2,400.00	\$200.00	\$2,000.00	\$200.00	\$2,000.00	\$75.00	\$750.00
603.9000	12-Inch Reinforced Concrete Pipe, Class III, or 12-Inch High Density Polyethylene Pipe, Type S	50	L.F.	\$102.00	\$5,100.00	\$175.00	\$8,750.00	\$20.00	\$1,000.00	\$154.00	\$7,700.00	\$40.00	\$2,000.00	\$35.00	\$1,750.00	\$75.00	\$3,750.00
603.9010	24-Inch Reinforced Concrete Pipe, Class III, or 24-Inch High Density Polyethylene Pipe, Type S	15	L.F.	\$215.00	\$3,225.00	\$325.00	\$4,875.00	\$63.00	\$945.00	\$280.00	\$4,200.00	\$50.00	\$750.00	\$75.00	\$1,125.00	\$150.00	\$2,250.00
603.9020	Reinforced Concrete Drain Trough with Grate, Including 4-Inch High Density Polyethylene Pipe	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$10,000.00	L.S.	\$4,285.00	L.S.	\$17,000.00	L.S.	\$5,000.00	L.S.	\$17,000.00	L.S.	\$2,500.00
604.0390	7 feet-10 inches x 3 feet-4-inches Grated Drain Inlet, 2-feet to 5-feet	1	EACH	\$9,700.00	\$9,700.00	\$15,000.00	\$15,000.00	\$11,159.00	\$11,159.00	\$7,500.00	\$7,500.00	\$8,000.00	\$8,000.00	\$16,000.00	\$16,000.00	\$5,000.00	\$5,000.00
604.4012	Adjusting Frame and Cover of Water Meter Box	1	EACH	\$2,250.00	\$2,250.00	\$600.00	\$600.00	\$59.00	\$59.00	\$820.00	\$820.00	\$1,000.00	\$1,000.00	\$1,900.00	\$1,900.00	\$600.00	\$600.00

# TABULATION OF BIDS

PROJECT: Kamehameha V Highway Emergency Replacement of Kawaikapu Bridge  PROJECT NO.: ER-12(4)      Net Length of Project: 0.137 Miles  ISLAND: Molokai      DISTRICT: Molokai  DATE ADVERTISED: Honolulu Star-Bulletin, Maui News - February 25, 2003 BIDS OPENED: March 27, 2003  COMPLETION TIME: Four Hundred Ninety-Eight (498) Calendar Days, Excluding Plant Establishment				BROWN'S TRUCKING INC.		GLOBAL SPECIALTY CONTRACTORS		M & M TANKS, INC.		CENTRAL CONSTRUCTION		KIEWIT PACIFIC CO.		HAWAIIAN DREDGING CONSTRUCTION CO.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAY DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
604.4550	Adjusting Frame and Cover of Water Valve Box	1	EACH	\$2,250.00	\$2,250.00	\$600.00	\$600.00	\$125.00	\$125.00	\$820.00	\$820.00	\$1,000.00	\$1,000.00	\$1,900.00	\$1,900.00	\$500.00	\$500.00
606.1000	Guardrail Type 3-W Beam With Strong Post	38	L.F.	\$69.00	\$2,622.00	\$85.00	\$3,230.00	\$48.00	\$1,824.00	\$44.00	\$1,672.00	\$35.00	\$1,330.00	\$35.00	\$1,330.00	\$270.00	\$10,260.00
606.7000	Terminal Section Type Fleet 350 Guardrail	3	EACH	\$7,960.00	\$23,880.00	\$5,000.00	\$15,000.00	\$5,532.00	\$16,596.00	\$5,000.00	\$15,000.00	\$4,000.00	\$12,000.00	\$4,000.00	\$12,000.00	\$5,000.00	\$15,000.00
606.7001	Terminal Section Modified Type G Guardrail	1	EACH	\$7,610.00	\$7,610.00	\$2,500.00	\$2,500.00	\$5,289.00	\$5,289.00	\$4,900.00	\$4,900.00	\$3,805.00	\$3,805.00	\$3,800.00	\$3,800.00	\$5,000.00	\$5,000.00
606.7500	Guardrail Type 3-Thrie Beam Transition to End Post	100	L.F.	\$153.00	\$15,300.00	\$160.00	\$16,000.00	\$106.00	\$10,600.00	\$98.00	\$9,800.00	\$77.00	\$7,700.00	\$77.00	\$7,700.00	\$50.00	\$5,000.00
607.0060	6-Feeet Chain Link Fence	150	L.F.	\$65.00	\$9,750.00	\$50.00	\$7,500.00	\$45.00	\$6,750.00	\$42.00	\$6,300.00	\$33.00	\$4,950.00	\$33.00	\$4,950.00	\$50.00	\$7,500.00
607.9100	4-Feeet Wire Fence with Posts	10	L.F.	\$151.00	\$1,510.00	\$45.00	\$450.00	\$105.00	\$1,050.00	\$96.00	\$960.00	\$75.00	\$750.00	\$76.00	\$760.00	\$40.00	\$400.00
612.0100	Grouted Rubble Paving	310	C.Y.	\$700.00	\$217,000.00	\$200.00	\$62,000.00	\$973.00	\$301,630.00	\$960.00	\$297,600.00	\$700.00	\$217,000.00	\$740.00	\$229,400.00	\$750.00	\$232,500.00
617.0200	Imported Planting Soil	90	C.Y.	\$130.00	\$11,700.00	\$160.00	\$14,400.00	\$163.00	\$14,670.00	\$50.00	\$4,500.00	\$31.00	\$2,790.00	\$175.00	\$15,750.00	\$120.00	\$10,800.00
618.0100	Bermuda Grassed Surfaces( 26,700 S.F.)	L.S.	L.S.	L.S.	\$58,720.00	L.S.	\$45,000.00	L.S.	\$74,201.00	L.S.	\$17,000.00	L.S.	\$50,000.00	L.S.	\$58,000.00	L.S.	\$20,025.00
618.0200	St. Augustine Grassed Surfaces( 1,780 S.F.)	L.S.	L.S.	L.S.	\$7,560.00	L.S.	\$5,000.00	L.S.	\$9,543.00	L.S.	\$107,000.00	L.S.	\$7,000.00	L.S.	\$6,200.00	L.S.	\$2,225.00
619.9100	Landscaping and Restoration of Trees, Shrubs, and Ground Cover (1 Each)	L.S.	L.S.	L.S.	\$27,400.00	L.S.	\$30,000.00	L.S.	\$34,603.00	L.S.	\$5,000.00	L.S.	\$35,000.00	L.S.	\$25,000.00	L.S.	\$2,400.00
621.0001	Relocate Existing Sign and Post	1	EACH	\$242.00	\$242.00	\$200.00	\$200.00	\$234.00	\$234.00	\$280.00	\$280.00	\$220.00	\$220.00	\$220.00	\$220.00	\$100.00	\$100.00
621.4101	Reflector Marker (RM-3) with Post	12	EACH	\$115.50	\$1,386.00	\$100.00	\$1,200.00	\$158.00	\$1,896.00	\$135.00	\$1,620.00	\$105.00	\$1,260.00	\$105.00	\$1,260.00	\$200.00	\$2,400.00
621.4102	Reflector Marker (RM-4) with Post	4	EACH	\$247.50	\$990.00	\$100.00	\$400.00	\$350.00	\$1,400.00	\$286.00	\$1,144.00	\$225.00	\$900.00	\$225.00	\$900.00	\$200.00	\$800.00
621.7100	Construction Sign with Post	14	EACH	\$561.00	\$7,854.00	\$1,250.00	\$17,500.00	\$324.00	\$4,536.00	\$1,800.00	\$25,200.00	\$510.00	\$7,140.00	\$510.00	\$7,140.00	\$500.00	\$7,000.00


**TABULATION OF BIDS**

<b>PROJECT:</b> Kamehameha V Highway Emergency Replacement of Kawaikapu Bridge  <b>PROJECT NO.:</b> ER-12(4) <b>Net Length of Project:</b> 0.137 Miles  <b>ISLAND:</b> Molokai <b>DISTRICT:</b> Molokai  <b>DATE ADVERTISED:</b> Honolulu Star-Bulletin, Maui News - February 25, 2003 <b>BIDS OPENED:</b> March 27, 2003  <b>COMPLETION TIME:</b> Four Hundred Ninety-Eight (498) Calendar Days, Excluding Plant Establishment				BROWN'S TRUCKING INC.		GLOBAL SPECIALTY CONTRACTORS		M & M TANKS, INC.		CENTRAL CONSTRUCTION		KIEWIT PACIFIC CO.		HAWAIIAN DREDGING CONSTRUCTION CO.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
621.8010	Relocation of Existing Mailbox and Post	3	EACH	\$250.00	\$750.00	\$300.00	\$900.00	\$106.00	\$318.00	\$230.00	\$690.00	\$500.00	\$1,500.00	\$875.00	\$2,625.00	\$125.00	\$375.00
624.0690	Fire Hydrant Assembly	1	EACH	\$3,000.00	\$3,000.00	\$4,500.00	\$4,500.00	\$1,269.00	\$1,269.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00
624.1002	6-Inch Ductile Iron Pipe	30	L.F.	\$40.00	\$1,200.00	\$325.00	\$9,750.00	\$23.00	\$690.00	\$220.00	\$6,600.00	\$30.00	\$900.00	\$170.00	\$5,100.00	\$50.00	\$1,500.00
624.1005	12-inch Ductile Iron Pipe	250	L.F.	\$50.00	\$12,500.00	\$450.00	\$112,500.00	\$41.00	\$10,250.00	\$120.00	\$30,000.00	\$50.00	\$12,500.00	\$100.00	\$25,000.00	\$75.00	\$18,750.00
624.1171	6-inch Gate Valve (Class 150) with Valve Box and Cover	1	EACH	\$1,550.00	\$1,550.00	\$6,500.00	\$6,500.00	\$948.00	\$948.00	\$3,300.00	\$3,300.00	\$1,500.00	\$1,500.00	\$1,700.00	\$1,700.00	\$3,750.00	\$3,750.00
624.1271	3/4-inch Air Relief Valve, Type "F" Manhole, and Cover	1	EACH	\$1,500.00	\$1,500.00	\$1,250.00	\$1,250.00	\$2,519.00	\$2,519.00	\$2,800.00	\$2,800.00	\$3,000.00	\$3,000.00	\$4,300.00	\$4,300.00	\$3,500.00	\$3,500.00
624.1640	12-inch x 6-inch Tapping Tee	1	EACH	\$3,200.00	\$3,200.00	\$3,200.00	\$3,200.00	\$1,425.00	\$1,425.00	\$2,600.00	\$2,600.00	\$2,000.00	\$2,000.00	\$5,300.00	\$5,300.00	\$700.00	\$700.00
624.1644	12-inch 45 degree Bend	8	EACH	\$790.00	\$6,320.00	\$2,000.00	\$16,000.00	\$305.00	\$2,440.00	\$900.00	\$7,200.00	\$800.00	\$6,400.00	\$400.00	\$3,200.00	\$500.00	\$4,000.00
624.1655	12-inch solid sleeve 12-inch (min.) long	2	EACH	\$1,250.00	\$2,500.00	\$1,200.00	\$2,400.00	\$273.00	\$546.00	\$900.00	\$1,800.00	\$800.00	\$1,600.00	\$250.00	\$500.00	\$150.00	\$300.00
624.1870	Relocate Existing Water Meter and Reconnect Existing Type A, Single Service Lateral and Appurtenances	3	EACH	\$1,500.00	\$4,500.00	\$2,000.00	\$6,000.00	\$571.00	\$1,713.00	\$3,400.00	\$10,200.00	\$5,000.00	\$15,000.00	\$5,000.00	\$15,000.00	\$1,000.00	\$3,000.00
624.1900	Type A, Single Service Lateral and Appurtenances	1	EACH	\$1,420.00	\$1,420.00	\$2,500.00	\$2,500.00	\$813.00	\$813.00	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$7,000.00	\$7,000.00
624.9021	Connection to Existing 12-inch Waterline	2	EACH	\$3,500.00	\$7,000.00	\$2,000.00	\$4,000.00	\$1,771.00	\$3,542.00	\$4,000.00	\$8,000.00	\$3,000.00	\$6,000.00	\$6,000.00	\$12,000.00	\$7,500.00	\$15,000.00
624.9200	Chlorination and Pressure Testing	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$10,000.00	L.S.	\$6,352.00	L.S.	\$17,000.00	L.S.	\$10,000.00	L.S.	\$6,100.00	L.S.	\$6,000.00
629.1013	4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)(162 L.F.)	L.S.	L.S.	L.S.	\$499.40	L.S.	\$1,250.00	L.S.	\$1,529.00	L.S.	\$580.00	L.S.	\$1,100.00	L.S.	\$585.00	L.S.	\$405.00
629.1015	8-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (1442 L.F.)	L.S.	L.S.	L.S.	\$8,882.50	L.S.	\$7,000.00	L.S.	\$9,035.00	L.S.	\$10,300.00	L.S.	\$6,500.00	L.S.	\$8,100.00	L.S.	\$14,420.00

**TABULATION OF BIDS**

PROJECT: Kamehameha V Highway Emergency Replacement of Kawaikapu Bridge  PROJECT NO.: ER-12(4)      Net Length of Project: 0.137 Miles  ISLAND: Molokai      DISTRICT: Molokai  DATE ADVERTISED: Honolulu Star-Bulletin, Maui News - February 25, 2003 BIDS OPENED: March 27, 2003  COMPLETION TIME: Four Hundred Ninety-Eight (498) Calendar Days, Excluding Plant Establishment				BROWN'S TRUCKING INC.		GLOBAL SPECIALTY CONTRACTORS		M & M TANKS, INC.		CENTRAL CONSTRUCTION		KIEWIT PACIFIC CO.		HAWAIIAN DREDGING CONSTRUCTION CO.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1016	Double 4-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (1060 L.F.)	L.S.	L.S.	L.S.	\$3,573.90	L.S.	\$8,000.00	L.S.	\$9,730.00	L.S.	\$4,200.00	L.S.	\$7,000.00	L.S.	\$150.00	L.S.	\$4,240.00
629.1020	12-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion) (17 L.F.)	L.S.	L.S.	L.S.	\$187.00	L.S.	\$650.00	L.S.	\$695.00	L.S.	\$220.00	L.S.	\$500.00	L.S.	\$6,000.00	L.S.	\$340.00
629.2030	Type C Pavement Markers (38 Each)	L.S.	L.S.	L.S.	\$334.40	L.S.	\$750.00	L.S.	\$903.00	L.S.	\$400.00	L.S.	\$650.00	L.S.	\$310.00	L.S.	\$380.00
629.2040	Type D Pavement Markers (29 Each)	L.S.	L.S.	L.S.	\$255.20	L.S.	\$750.00	L.S.	\$834.00	L.S.	\$300.00	L.S.	\$600.00	L.S.	\$72.00	L.S.	\$290.00
629.2070	Type H Pavement Markers (33 Each)	L.S.	L.S.	L.S.	\$35.20	L.S.	\$750.00	L.S.	\$869.00	L.S.	\$42.00	L.S.	\$625.00	L.S.	\$264.00	L.S.	\$330.00
629.2080	Type J Pavement Markers (16 Each)	L.S.	L.S.	L.S.	\$123.20	L.S.	\$750.00	L.S.	\$799.00	L.S.	\$114.00	L.S.	\$575.00	L.S.	\$130.00	L.S.	\$160.00
629.2100	Type DB Pavement Markers (1 Each)	L.S.	L.S.	L.S.	\$8.80	L.S.	\$100.00	L.S.	\$35.00	L.S.	\$10.00	L.S.	\$25.00	L.S.	\$8.00	L.S.	\$50.00
636.0030	Field Office(Not To Exceed \$32,000)	L.S.	L.S.	L.S.	\$32,000.00	L.S.	\$32,000.00	L.S.	\$28,911.00	L.S.	\$32,000.00	L.S.	\$20,000.00	L.S.	\$32,000.00	L.S.	\$32,000.00
636.1100	Project Site Laboratory(Not to Exceed \$22,000)	L.S.	L.S.	L.S.	\$22,000.00	L.S.	\$22,000.00	L.S.	\$19,676.00	L.S.	\$22,000.00	L.S.	\$15,000.00	L.S.	\$22,000.00	L.S.	\$22,000.00
636.1110	Monthly Utility Charges	F.A.	F.A.	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00
641.0100	Hydro-Mulch Seeding (26,700 S.F.)	L.S.	L.S.	L.S.	\$43,300.00	L.S.	\$50,000.00	L.S.	\$54,728.00	L.S.	\$17,000.00	L.S.	\$40,000.00	L.S.	\$40,000.00	L.S.	\$26,700.00
645.0030	Additional Police Officers and/or Additional Traffic Control Devices	F.A.	F.A.	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00
649.1000	Portable Concrete Barrier (Intermediate Panel) (35 Each)	L.S.	L.S.	L.S.	\$90,000.00	L.S.	\$75,000.00	L.S.	\$123,867.00	L.S.	\$80,000.00	L.S.	\$35,000.00	L.S.	\$250,000.00	L.S.	\$122,500.00
670.1000	Dumped Riprap	95	C.Y.	\$500.00	\$47,500.00	\$160.00	\$15,200.00	\$695.00	\$66,025.00	\$635.00	\$60,325.00	\$500.00	\$47,500.00	\$450.00	\$42,750.00	\$700.00	\$66,500.00
695.0100	Underground Electrical Work	L.S.	L.S.	L.S.	\$12,620.00	L.S.	\$20,000.00	L.S.	\$52,402.00	L.S.	\$12,700.00	L.S.	\$40,000.00	L.S.	\$23,000.00	L.S.	\$12,000.00

**TABULATION OF BIDS**

<b>PROJECT:</b> Kamehameha V Highway Emergency Replacement of Kawaikapu Bridge  <b>PROJECT NO.:</b> ER-12(4) <b>Net Length of Project:</b> 0.137 Miles  <b>ISLAND:</b> Molokai <b>DISTRICT:</b> Molokai  <b>DATE ADVERTISED:</b> Honolulu Star-Bulletin, Maui News - February 25, 2003 <b>BIDS OPENED:</b> March 27, 2003  <b>COMPLETION TIME:</b> Four Hundred Ninety-Eight (498) Calendar Days, Excluding Plant Establishment				BROWN'S TRUCKING INC.		GLOBAL SPECIALTY CONTRACTORS		M & M TANKS, INC.		CENTRAL CONSTRUCTION		KIEWIT PACIFIC CO.		HAWAIIAN DREDGING CONSTRUCTION CO.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of This Item, Force Account Items, Field Office, and Project Site Laboratory)	L.S.	L.S.	L.S.	\$179,825.00	L.S.	\$350,000.00	L.S.	\$89,064.00	L.S.	\$303,000.00	L.S.	\$500,000.00	L.S.	\$500,000.00	L.S.	\$261,800.00
	A. SUM OF ALL ITEMS				\$4,166,439.80		\$4,310,655.00	*	\$4,740,642.00	*	\$8,879,802.00		\$5,751,070.00		\$5,823,000.00		\$3,161,740.00
	B. EITHER FURNISH FOREIGN STEEL NOT TO EXCEED MINIMAL AMOUNT (INSERT "0") OR FURNISH FOREIGN STEEL IN EXCESS OF MINIMAL AMOUNT (INSERT 25% x A)				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	C. AMOUNT FOR COMPARISON OF BIDS (A + B)				\$4,166,439.80		\$4,310,655.00	*	\$4,740,642.00	*	\$8,879,802.00		\$5,751,070.00		\$5,823,000.00		\$3,161,740.00
	* Corrected Figure																
	I certify that this is a true and correct tabulation of bids opened for this project.																
	 Sean Hiraoka, Project Manager																
	<div>4/15/03</div> <div>Date</div>																