

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	LS	LS	LS	\$
202.0100	Removal of Temporary Detour Road	LS	LS	LS	\$
202.0200	Removal of Fence and Posts, Guardrail and Posts, Signs and Posts, and 2-inch Waterline	LS	LS	LS	\$
202.0440	Removal of Existing Bridge	LS	LS	LS	\$
203.0100	Roadway Excavation	1,601	CY	\$	\$
203.0200	Borrow Excavated Material	900	CY	\$	\$
203.0300	Stream Embankment Excavation	805	CY	\$	\$
204.0110	Trench Excavation for Waterline (WL "A" Sta. 0+00 to Sta. 1+19)	LS	LS	LS	\$
204.0120	Trench Excavation for Waterline (WL "A" Sta. 1+19 to Sta. 2+40)	LS	LS	LS	\$
204.0130	Trench Excavation for Waterline (WL "A" Sta. 2+40 to End)	LS	LS	LS	\$
204.0140	Trench Excavation for Water Lateral Service	LS	LS	LS	\$
204.0210	Trench Backfill for Waterline (WL "A" Sta. 0+00 to Sta. 1+19)	LS	LS	LS	\$
204.0220	Trench Backfill for Waterline (WL "A" Sta. 1+19 to Sta. 2+40)	LS	LS	LS	\$
204.0230	Trench Backfill for Waterline (WL "A" Sta. 2+40 to End)	LS	LS	LS	\$
204.0240	Trench Backfill for Water Lateral Service	LS	LS	LS	\$
205.1000	Structure Excavation for CRM Retaining Walls	LS	LS	LS	\$
205.2000	Structure Excavation for Bridge Abutments	LS	LS	LS	\$

Addendum No. 4

Project No. BR-0450(8)

r05/04/11

Page 8

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
205.3000	Structure Excavation for Approach Slabs	LS	LS	LS	\$
205.4000	Structure Excavation for Access Ramps	LS	LS	LS	\$
205.5000	Structure Excavation for Channel Liner	LS	LS	LS	\$
205.6000	Structure Backfill for Bridge Abutments and Retaining Walls	LS	LS	LS	\$
205.7202	Filter Material	LS	LS	LS	\$
206.0100	Excavation for Drainage System	LS	LS	LS	\$
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$
209.1100	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 100,000
209.2000	Dewatering System	LS	LS	LS	\$
212.1000	Archaeological Monitoring	FA	FA	FA	\$ 25,000
304.0100	Aggregate Base	LS	LS	LS	\$
305.0100	Aggregate Subbase	LS	LS	LS	\$
312.0100	Hot Mix Glassphalt Base Course	LS	LS	LS	\$
401.0100	HMA Pavement, Mix No. IV	LS	LS	LS	\$
501.1000	Structural Steel for Bollards	LS	LS	LS	\$
501.2000	Structural Steel for Cattle Gates	LS	LS	LS	\$
503.1090	Concrete for Bridge Abutments	LS	LS	LS	\$

Addendum No. 4

Project No. BR-0450(8)

r05/04/11

Page 9

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
503.1091	Concrete for Abutment Pile Caps	LS	LS	LS	\$
503.1092	Concrete for Bridge Deck	LS	LS	LS	\$
503.1093	Concrete for Bridge Approach Slabs	LS	LS	LS	\$
503.1094	Concrete for Channel Liner	LS	LS	LS	\$
503.1095	Concrete for Access Ramps	LS	LS	LS	\$
503.1096	Concrete for Reaction Blocks and Jackets	LS	LS	LS	\$
504.7400	Prestressed Concrete Planks	LS	LS	LS	\$
507.1501	Metal Railing	LS	LS	LS	\$
507.7000	Concrete Bridge End Posts	LS	LS	LS	\$
507.7100	Concrete Bridge Railing	LS	LS	LS	\$
508.0100	Cement Rubble Masonry	LS	LS	LS	\$
509.0100	Furnishing Micropile Drilling Equipment	LS	LS	LS	\$
509.0200	Preproduction Micropile	LS	LS	LS	\$
509.0300	Production Micropiles	2,700	LF	\$	\$
509.0820	Verification Testing	LS	LS	LS	\$
509.0830	Proof Testing	LS	LS	LS	\$
603.0100	Bed Course Material for Culverts	LS	LS	LS	\$

Addendum No. 4

Project No. BR-0450(8)

r05/04/11

Page 10

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
603.0200	Bed Course Material for 18-inch Drain Pipe	LS	LS	LS	\$
603.1006	18-Inch Reinforced Concrete Pipe, Class III or 18-Inch High Density Polyethylene Pipe, Type S	LS	LS	LS	\$
603.1054	42-Inch Reinforced Concrete Pipe, Class IV, or 42-Inch High Density Polyethylene Pipe, Type S	LS	LS	LS	\$
604.2330	Type 61614P Grated Drop Inlet (3.00 feet to 3.99 feet)	4	EA	\$	\$
606.0100	Guardrail Type 3 W-Beam	LS	LS	LS	\$
606.0110	Guardrail Type 3 Thrie-Beam, Bridge End Post Transition	LS	LS	LS	\$
606.0200	Terminal Section Type 3, Fleet-350 End Treatment	LS	LS	LS	\$
606.0300	Terminal Section Type 3 W-Beam, Rounded (Type G Modified Flare)	LS	LS	LS	\$
606.0400	Transition Section Type 3 Thrie Beam	LS	LS	LS	\$
612.0100	Grouted Rubble Paving	LS	LS	LS	\$
616.0100	Temporary Irrigation System	LS	LS	LS	\$
619.1000	Monkeypod [Samanea saman] 2- 2 1/2-inches caliper	LS	LS	LS	\$
619.2000	Anapanapa [Colubrina asiatica] 3' O.C. - 3 Gallon container	LS	LS	LS	\$
624.0100	Temporary 2-inch Waterline	LS	LS	LS	\$
624.0210	8-inch Waterline System (WL "A" Sta. 0+00 to 1+19)	LS	LS	LS	\$
624.0220	8-inch Waterline System (WL "A" Sta. 1+19 to 2+40)	LS	LS	LS	\$
624.0230	8-inch Waterline System (WL "A" Sta. 2+40 to End)	LS	LS	LS	\$

Addendum No. 4

Project No. BR-0450(8)

r05/04/11

Page 11

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
624.0240	Type "A" and "B" Water Lateral Service	LS	LS	LS	\$
626.0100	Type "F" Manhole, 3.00 feet to 3.99 feet	LS	LS	LS	\$
629.1010	4-Inch Pavement Striping (White)	LS	LS	LS	\$
629.1011	4-Inch Pavement Striping (Double Yellow)	LS	LS	LS	\$
629.2010	Type "A" Pavement Marker	LS	LS	LS	\$
629.2020	Type "C" Pavement Marker	LS	LS	LS	\$
629.2030	Type "D" Pavement Marker	LS	LS	LS	\$
629.2040	Type "DB" Pavement Marker	LS	LS	LS	\$
631.0100	Relocation of Existing Intersection Sign	LS	LS	LS	\$
632.8100	Reflector Marker (RM-4)	LS	LS	LS	\$
638.0100	8-1/2" Curb for New Guardrail	LS	LS	LS	\$
645.0100	Traffic Control	LS	LS	LS	\$
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000
648.0000	Field Posted Drawings	LS	LS	LS	\$
651.0100	Temporary Portable Concrete and Inertial Barriers	LS	LS	LS	\$
655.0100	Dumped Riprap	LS	LS	LS	\$
665.0000	Invasive Species Management	LS	LS	LS	\$

Addendum No. 4

Project No. BR-0450(8)

r05/04/11

Page 12

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
696.0100	Maintenance of Trailers	FA	FA	FA	\$ 15,000
696.0200	Field Office Trailer (Not to Exceed \$32,000.00)	LS	LS	LS	\$
696.0300	Project Site Laboratory Trailer (Not to Exceed \$22,000.00)	LS	LS	LS	\$
699.0100	Mobilization (Not to exceed 10 percent of the sum of all items excluding bid price of this item and force account items)	LS	LS	LS	\$
a. Sum of All Items				\$	
b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in "0") or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x a)				\$	
c. Amount for Comparison of Bids (a+b)				\$	
All bidders must fill in b and complete c					
Note: Bidders must complete all bid items. Failure to do so may be grounds for rejection of bid.					

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 0
- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29
- 30

The bidder's attention is directed to Sections 696 - Field Office and Project Site Laboratory and 699 - Mobilization for the limitation of the amount bidders are allowed to bid.

The bidder is directed to Section 717 – Cullet and Cullet-Made Materials regarding recycling of waste glass.

Each bidder shall indicate its intention to furnish foreign steel on this project by initialing after the AMOUNT for each of the items the bidder intends to use such foreign steel including lump sum items. A bidder not indicating such usage certifies that the bidder will furnish and use only domestic steel on this project. Also, the bidder shall add an additional 25% to the SUM OF ALL ITEMS if the bid submitted is based on furnishing foreign steel in excess of the minimal use specified in Subsection 106.11 - Steel and Iron Construction Material.