

TABULATION OF BIDS

PROJECT: Kamehameha V Highway Resurfacing, Kapuokoolau to Kamalo Milepost 8.97 to Milepost 13.0												
PROJECT NO.: 450AB-01-13M NET LENGTH OF PROJECT: 4.03 Miles												
ISLAND: Molokai DISTRICT: Molokai					MAUI PAVING, LLC.		MAUI KUPONO BUILDERS, INC.		ROAD AND HIGHWAY BUILDERS, LLC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - April 04, 2016												
BID OPENED: April 28, 2016												
COMPLETION TIME: Seventy (70) Working Days												

TABULATION OF BIDS

PROJECT: Kamehameha V Highway Resurfacing, Kapuokoolau to Kamalo Milepost 8.97 to Milepost 13.0 PROJECT NO.: 450AB-01-13M NET LENGTH OF PROJECT: 4.03 Miles ISLAND: Molokai DISTRICT: Molokai DATE ADVERTISED: Internet Posting - April 04, 2016 BID OPENED: April 28, 2016 COMPLETION TIME: Seventy (70) Working Days				MAUI PAVING, LLC.		MAUI KUPONO BUILDERS, INC.		ROAD AND HIGHWAY BUILDERS, LLC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.0530	Type "J" Pavement Marker	L.S.	L.S.	L.S.	\$ 10,850.00	L.S.	\$ 3,640.00	L.S.	\$ 20,000.00	L.S.	\$ 25,650.00
629.0540	Type "C" Pavement Marker	L.S.	L.S.	L.S.	\$ 11,400.00	L.S.	\$ 7,532.00	L.S.	\$ 20,000.00	L.S.	\$ 15,225.00
629.0550	Type "D" Pavement Marker	L.S.	L.S.	L.S.	\$ 7,770.00	L.S.	\$ 5,756.00	L.S.	\$ 15,000.00	L.S.	\$ 9,075.00
629.0560	Type "DB" Pavement Marker	L.S.	L.S.	L.S.	\$ 117.00	L.S.	\$ 70.00	L.S.	\$ 1,000.00	L.S.	\$ 1,500.00
629.0570	Type "H" Pavement Marker	L.S.	L.S.	L.S.	\$ 37.00	L.S.	\$ 59.00	L.S.	\$ 1,000.00	L.S.	\$ 2,500.00
630.0500	Type "A" Route Marker Assembly with Post	L.S.	L.S.	L.S.	\$ 2,590.00	L.S.	\$ 2,562.00	L.S.	\$ 2,500.00	L.S.	\$ 14,000.00
631.0500	Construction sign with Post	L.S.	L.S.	L.S.	\$ 4,250.00	L.S.	\$ 14,075.00	L.S.	\$ 4,000.00	L.S.	\$ 9,000.00
631.0510	Regulatory Sign (10 Sq. Ft. or Less) With Steel Post	L.S.	L.S.	L.S.	\$ 14,900.00	L.S.	\$ 7,254.00	L.S.	\$ 15,000.00	L.S.	\$ 12,500.00
631.0520	Regulatory Sign (10 Sq. Ft. or more) With Steel Post	L.S.	L.S.	L.S.	\$ 3,630.00	L.S.	\$ 2,925.00	L.S.	\$ 4,000.00	L.S.	\$ 8,000.00
631.0520	Warning Sign (10 Sq. Ft. or Less) With Steel Post	L.S.	L.S.	L.S.	\$ 25,300.00	L.S.	\$ 21,294.00	L.S.	\$ 25,000.00	L.S.	\$ 92,000.00
631.0520	Warning Sign (10 Sq. Ft. or More) With Steel Post	L.S.	L.S.	L.S.	\$ 908.00	L.S.	\$ 2,925.00	L.S.	\$ 825.00	L.S.	\$ 3,500.00
631.0530	Miscellaneous Sign (10 Sq. Ft. or Less.) With Steel Post	L.S.	L.S.	L.S.	\$ 1,950.00	L.S.	\$ 1,375.00	L.S.	\$ 1,750.00	L.S.	\$ 3,500.00
631.0540	Miscellaneous Sign (10 Sq. Ft. or More) With Steel Post	L.S.	L.S.	L.S.	\$ 908.00	L.S.	\$ 1,375.00	L.S.	\$ 825.00	L.S.	\$ 26,000.00
632.0500	Reflector Marker (Rm-3) Yellow Without Post	L.S.	L.S.	L.S.	\$ 3,050.00	L.S.	\$ 1,193.00	L.S.	\$ 3,000.00	L.S.	\$ 26,000.00
632.0510	Reflector Marker (Rm-3) Yellow With Steel Post	L.S.	L.S.	L.S.	\$ 1,420.00	L.S.	\$ 1,942.00	L.S.	\$ 1,500.00	L.S.	\$ 21,000.00
632.0520	Reflector Marker (Rm-4) Yellow With Steel Post	L.S.	L.S.	L.S.	\$ 1,890.00	L.S.	\$ 842.00	L.S.	\$ 2,000.00	L.S.	\$ 4,300.00
632.0530	Reflector Marker (Rm-5) on Existing Guardrail	L.S.	L.S.	L.S.	\$ 2,360.00	L.S.	\$ 2,106.00	L.S.	\$ 2,500.00	L.S.	\$ 1,600.00

TABULATION OF BIDS

PROJECT: Kamehameha V Highway Resurfacing, Kapuokoolau to Kamalo Milepost 8.97 to Milepost 13.0				MAUI PAVING, LLC.		MAUI KUPONO BUILDERS, INC.		ROAD AND HIGHWAY BUILDERS, LLC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: 450AB-01-13M NET LENGTH OF PROJECT: 4.03 Miles											
ISLAND: Molokai DISTRICT: Molokai											
DATE ADVERTISED: Internet Posting - April 04, 2016											
BID OPENED: April 28, 2016											
COMPLETION TIME: Seventy (70) Working Days											
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
632.0540	Mile Post Marker And Supplemental Route Number Plate (Bi - Directional) With Post	L.S.	L.S.	L.S.	\$ 3,410.00	L.S.	\$ 3,399.00	L.S.	\$ 3,500.00	L.S.	\$ 6,500.00
643.0500	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$ 50,000.00	F.A.	\$ 50,000.00	F.A.	\$ 50,000.00	F.A.	\$ 50,000.00
645.0500	Traffic Control	L.S.	L.S.	L.S.	\$ 241,500.00	L.S.	\$ 132,584.00	L.S.	\$ 850,000.00	L.S.	\$ 150,000.00
645.0510	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00
648.0500	Field-Posted Drawings	L.S.	L.S.	L.S.	\$ 3,350.00	L.S.	\$ 2,400.00	L.S.	\$ 10,000.00	L.S.	\$ 1,800.00
696.0500	Maintenance of Trailers	F.A.	F.A.	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00
696.0510	Field Office Trailers (Not to Exceed \$ 32,000.00)	F.A.	F.A.	F.A.	\$ 20,100.00	F.A.	\$ 26,400.00	F.A.	\$ 32,000.00	F.A.	\$ 32,000.00
699.0500	Mobilization (Not to exceed 6% of the Sum of all items excluding the bid price of this item.)	L.S.	L.S.	L.S.	\$ 179,200.00	L.S.	\$ 209,520.00	L.S.	\$ 294,970.00	L.S.	\$ 150,000.00
Sum of All Items					\$3,779,170.00	* \$3,961,917.25		\$5,343,343.00		\$3,887,950.00	
Hawaii Products Preference					\$183,105.00	\$49,221.00		\$215,362.50		\$0.00	
Apprenticeship Agreement Preference					<u>\$188,958.50</u>	<u>\$198,095.86</u>		<u>\$5,127,980.50</u>		<u>\$3,887,950.00</u>	
Amount for Comparison of Bids					\$3,407,106.50	* \$3,714,600.39		\$5,127,980.50		\$3,887,950.00	
* = Corrected Amounts											
Project Manager: Ferdinand Cajigal											
Date: July 06, 2016											