

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ <u>10,000.00</u>
401.0400	Hot Mix Asphalt (HMA) Pavement, Mix No. IV	4,000	Ton	\$ _____	\$ _____
408.0100	Crack Seal	15,000	L.F.	\$ _____	\$ _____
415.0100	Cold Planing	L.S.	L.S.	L.S.	\$ _____
603.1900	Clean Existing Culverts	F.A.	F.A.	F.A.	\$ <u>30,000.00</u>
606.0500	Terminal Section, Type FLEAT 350	L.S.	L.S.	L.S.	\$ _____
606.0600	Terminal Section, Type "A"	L.S.	L.S.	L.S.	\$ _____
606.0700	Reset Guardrail	L.S.	L.S.	L.S.	\$ _____
613.0100	Adjusting Centerline and Reference Survey Monuments	9	Each	\$ _____	\$ _____
615.0100	Centerline Milled Rumble Strips	L.S.	L.S.	L.S.	\$ _____
615.0200	Shoulder Milled Rumble Strips	L.S.	L.S.	L.S.	\$ _____
615.0300	Edge Line Milled Rumble Strips	L.S.	L.S.	L.S.	\$ _____

PROJECT NO. 460A-01-11M

8/3/2010

P-10

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.1009	4 - Inch Pavement Striping (Tape, Type II or Thermo-plastic Extrusion) White	L.S.	L.S.	L.S.	\$ _____
629.1010	4 - Inch Pavement Striping (Tape, Type I or Thermo-plastic Extrusion) Yellow	L.S.	L.S.	L.S.	\$ _____
629.1012	12 - Inch Pavement Striping (Tape, Type II or Thermo-plastic Extrusion) White	L.S.	L.S.	L.S.	\$ _____
629.1013	Double 4 - Inch Pavement Striping (Tape, Type I or Thermo-plastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2030	Type "C" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2040	Type "D" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2060	Type "H" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2070	Type "J" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
630.0300	Type "A" Route Marker Assembly With Post	L.S.	L.S.	L.S.	\$ _____
631.3100	Regulatory Sign (10 Sq. Ft. or Less) With Post	L.S.	L.S.	L.S.	\$ _____
632.4000	Reflector Marker (Rm-3) Yellow With Steel Post	L.S.	L.S.	L.S.	\$ _____

PROJECT NO. 460A-01-11M

8/3/2010

P-11

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
632.4200	Reflector Marker (Rm-5) on Existing Guardrail	L.S.	L.S.	L.S.	\$ _____
632.7610	Mile Post Marker And Supplemental Route Number Plate (Bi - Directional) With Post	L.S.	L.S.	L.S.	\$ _____
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$ <u>5,000.00</u>
645.2000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.2100	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ <u>20,000.00</u>
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$ _____
696.6000	Field Office Trailer (Not to Exceed \$32,000.00)	L.S.	L.S.	L.S.	\$ _____
696.6100	Project Site Laboratory Trailer (Not to Exceed \$22,000.00)	L.S.	L.S.	L.S.	\$ _____
696.6200	Maintenance of Trailers	F.A.	F.A.	F.A.	\$ <u>10,000.00</u>
699.1000	Mobilization (Not to exceed 10% of the Sum of all items excluding the bid price of this item, and force account items)	L.S.	L.S.	L.S.	\$ _____

PROJECT NO. 460A-01-11M

8/3/2010

P-12

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
Sum of All Items					\$ _____
NOTE: Bidders must complete all unit prices. Failure to do so may be grounds for rejection of bid.					

PROJECT NO. 460A-01-11M

8/3/2010

P-13