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SUPPLEMENT TO PROPOSAL SCHEDULE 

The Department recognizes that certain items of material to be 
incorporated into the project and/or consumed in the prosecution of the project 
are temporarily in short supply and beyond the control and without the fault of 
the Contractor. The effect of such shortages has, among other things, 
resulted in periodic fluctuations in the posted prices of such short supply 
materials, thereby making the proposal difficult for the Contractor to bid with 
confidence. 

For this project, the only materials considered to be in short supply and 
Sections involved herewith are tabulated below (See Proposal Schedule in 
regards to the Contract Items involved): 

Section Description Short Supply Material 

301 Plant Mix Asphalt Concrete Base Course 

302 Recycled Plant Mix Asphalt Concrete Base 

312 Plant Mix Glassphalt Concrete Base Course 

401 Asphalt Concrete Pavement 

407 Bituminous Tack Coat 

503 Concrete Structures 

602 Reinforcing Steel 

603 Culverts and Storm Drains 

604 Manholes, I nlets and Catch Basins 

Asphalt Cement 

Asphalt Cement 

Asphalt Cement 

Asphalt Cement 

Asphalt Cement 

Portland Cement 

Reinforcing Steel 

Portland Cement 
Reinforcing Steel 

Portland Cement 
Reinforcing Steel 

Each bidder shall submit with the proposal a written statement from the 
supplier of each short supply material indicating the supplier's current posted 
price, effective date of that price and the location of the material at that posted 
price (by island). 
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If the price of such short supply material is increased or decreased by 
more than 5% by the supplier prior to the completion of that contract item 
requiring the short supply material, the Contractor shall submit to the 
Department a written statement from the supplier indicating the effective date 
and changed price the Contractor will thereafter be charged for such short supply 
material. The Contractor shall also obtain whenever possible, quotations for 
furnishing the material from other available local suppliers. The quotations shall 
be obtained sufficiently in advance of the need for the material to allow review by 
the Department so as not to delay the work. The Contractor's request to the 
Department for adjusted compensation due to such changed prices will be 
computed only with prices in effect at the time of delivery. Only the lowest 
quotation obtained will be accepted by the Department. Transportation, handling, 
loading, processing and other similar costs will not be subject to adjusted 
compensation. 

No adjustment to the unit bid prices will be made when the increase or 
decrease in the price of the short material is less than 5% of the original posted 
price. 

If the adjustment to the unit bid price is decreased in the price of the short 
supply material by more than 5% of the original posted price, the State will be 
credited. 

If an increase in the price of any short supply material exceeds or is 
scheduled to exceed 35% of the original posted price, the Contractor must notify 
the State within five working days before using the short supply material. Upon 
receipt of such notification from the Contractor, the State will direct the 
Contractor to either (1) authorize work to proceed as usual with the assurance 
that the indicated incremental price increase above the 35% will be 
compensable, (2) issue such change orders as the State may deem necessary 
to reduce further requirements of the short supply material which is to be paid at 
the increased price, or (3) if the material is considered to have priced itself 
beyond reason or beyond what the State can pay, the State may order 
cessation of further use of such short supply material on the project. Such 
notification by the Contractor will be required at each instance of incremental 
price increase above the 35% limit. If the Contractor fails to notify the State of 
any such incremental price increase within five working days before using the 
short supply material and continues to utilize the short supply material on the 
project, the State will not be responsible for payment for the incremental cost 
increase of which the State was not forewarned. 

Computation for the adjusted compensation will be as follows: 
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(A) Portland Cement 

If X = Adjustment per cubic yard of concrete, 

P = Portland cement content of the approved mix design 
expressed in hundredweight per cubic yard of concrete, 

Q = Increase or decrease in the price of portland cement in 
dollars per hundredweight, 

Then X = QP 

Example: Posted price of portland cement increases from $1.40 to 
$1.70 per cwt. and the hundredweight (cwt) of concrete is 5.6 cwt 
per c.y., then the adjustment shall be: 

$1.70 - $1.40 = $0.30 
($1.40)(5%) = $0.07 
$0.30 - $0.07 = $0.23 

X = ($0.23)(5.6) = $1.29 per c.y. of concrete 

(8) Asphalt Cement 

If X = adjustment per ton of mix, 

P = asphalt cement content, expressed in percent of dry weight 
of the aggregates, as determined and accepted by the 
Department for each of the design plant mixes, 

Q = increase or decrease in the price of asphalt cement, in 
dollars per ton, 

Then X = Q(P) 
100+P 

Example: Posted price of asphalt cement increases from $70 to 
$80 per ton and the asphalt content of the A.C. mix was accepted 
at 6.0%, then the adjustment shall be: 

$80.00 - $70.00 = $10.00 
($70.00)(5%) = $3.50 
$10.00 - $3.50 = $6.50 

X = $6.50 ( 6 ) = $0.37 per ton 
100+6 A.C. mix 
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(C) Reinforcing Steel 

If X = Adjustment for reinforcing steel, 

P= Weight of reinforcing steel, expressed in hundredweight 

Q = Increase or decrease in the price of reinforcing steel in 
dollars per hundred weight, 

Then X = QP 

Example: Posted price of grade 40 reinforcing steel increases from 
$14.00 to $15.00 per cwt and the weight of the grade 40 reinforcing 
steel is 80,000 pounds, then the adjustment shall be: 

$15.00 - $14.00 = $1.00 
($14.00)(5%) = $0.70 
$1.00 - $0.70 = $0.30 
X = ($0.30){800) = $240 for grade 40 reinforcing steel 

The Contractor shall submit to the Department original receipted bills 
covering the short supply material used on the project as soon as practicable 
after shipments are completed. The bills shall be accompanied by a tabulation 
on which the bills are listed in chronological order showing for each bill the 
quantity, the date shipped from the supplier's terminal and the price per unit at 
the place indicated in the posted price (reflecting any deduction for quantity 
shipments). These bills shall be subject to audit verification. 

The Department reserves the right to alter the quantities of material to be 
furnished in accordance with the provisions of Subsection 104.02. 

The Department also reserves the right, during construction, to decrease 
or increase the scope of work, because of limitations of funds, with no 
adjustment in unit prices other than that specified hereinabove . 

HWY -M-04-00 
P-27 r04/02/02 




