

# TABULATION OF BIDS

PROJECT: Sign Replacement At Various Locations, Route 36 Hana Highway, Hookipa Park to Kaupakalua Road And Route 360 Hana Highway, Kaupakalua Road to Huelo														
PROJECT NO.: HWY-M-01-14M      NET LENGTH OF PROJECT: 10.66 Miles														
ISLAND: Maui      DISTRICT: Makawao					GP ROADWAY SOLUTION, INC.		MAUI MASTER BUILDERS, INC.		D.Y.MIKAMI CONSTRUCTION, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - May 08, 2014														
BID OPENED: June 05, 2014														
COMPLETION TIME: Fifty (50) Working Days														

# TABULATION OF BIDS

PROJECT: Sign Replacement At Various Locations, Route 36 Hana Highway, Hookipa Park to Kaupakalua Road And Route 360 Hana Highway, Kaupakalua Road to Huelo														
PROJECT NO.: HWY-M-01-14M      NET LENGTH OF PROJECT: 10.66 Miles														
ISLAND: Maui      DISTRICT: Makawao					GP ROADWAY SOLUTION, INC.		MAUI MASTER BUILDERS, INC.		D.Y.MIKAMI CONSTRUCTION, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - May 08, 2014														
BID OPENED: June 05, 2014														
COMPLETION TIME: Fifty (50) Working Days														
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
632.0540	Reflector Marker (Rm-5) White With Steel Post	L.S.	300 Each	L.S.	L.S.	\$25.00	L.S.	\$49,861.00	L.S.	\$40,500.00	L.S.	\$11,500.00	L.S.	\$7,500.00
632.0550	Type I Object Marker with Post	L.S.	16 Each	L.S.	L.S.	\$2,000.00	L.S.	\$2,835.00	L.S.	\$1,335.00	L.S.	\$4,800.00	L.S.	\$1,232.00
632.0560	Mile Post Marker And Supplemental Route Number Plate (Bi-Directional) With Post.	L.S.	30 Each	L.S.	L.S.	\$7,350.00	L.S.	\$7,780.00	L.S.	\$9,900.00	L.S.	\$21,500.00	L.S.	\$15,300.00
645.0500	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$15,475.00	L.S.	\$15,637.00	L.S.	\$15,000.00	L.S.	\$89,000.00	L.S.	\$75,000.00
645.0510	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00
648.0500	Field-Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$400.00	L.S.	\$5,500.00	L.S.	\$2,000.00	L.S.	\$6,300.00	L.S.	\$500.00
694.0500	Project Sign	L.S.	L.S.	L.S.	L.S.	\$3,500.00	L.S.	\$4,521.00	L.S.	\$5,900.00	L.S.	\$6,700.00	L.S.	\$2,500.00
699.0000	Mobilization (Not to exceed 6% of the Sum of all items excluding the bid price of this item.)	L.S.	L.S.	L.S.	L.S.	\$10,000.00	L.S.	\$5,654.00	L.S.	\$20,500.00	L.S.	\$42,000.00	L.S.	\$100,000.00
	Sum of All Items					\$248,995.00	*	\$298,437.28		\$372,955.00		\$510,610.00		\$674,797.00
	Hawaii Products Preference					-\$6,125.00		\$0.00		-\$8,332.48		-\$9,950.00		\$0.00
	Apprenticeship Agreement Preference					\$0.00		\$0.00		\$0.00		-\$25,530.50		\$0.00
	Amount for Comparison of Bids					\$242,870.00		\$298,437.28		\$364,622.52		\$475,129.50		\$674,797.00
* = Corrected Amounts														
Project Manager: Ferdinand Cajigal Date: July 09, 2014														