


# TABULATION OF BIDS

PROJECT:	Installation of Pavement Preservation Strategies and Surface Treatments at Various Locations										
PROJECT NO.:	STP-0900(097), Area 4 (Hana)									STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ISLAND:	Maui, Molokai, & Lanai					HI-Built, LLC		Maui Paving, LLC			
DATE ADVERTISED:	July 24, 2018										
BID OPENED:	August 30, 2018										
COMPLETION TIME:	12 Months with option to extend to two additional twelve month periods					<b>** NOTE: Quantities shown in these columns are for in-house use.</b>					
ITEM NO.	ITEM	**APPROX. QUANTITY	UNITS	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
401.0700	Overtime Labor Premium	F.A.	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
408.0110	Crack Sealing - Less than 1/2"	120,000	LF	120,000	LF	\$ 2.50	\$ 300,000.00	\$ 6.72	\$ 806,400.00	\$ 0.94	\$ 112,800.00
408.0120	Crack Sealing - 1/2" to 1"	120,000	LF	120,000	LF	\$ 2.50	\$ 300,000.00	\$ 5.18	\$ 621,600.00	\$ 0.94	\$ 112,800.00
645.1000	Electronic Message Board (per day)	2	Each	2	Each	\$ 1,708.00	\$ 3,416.00	\$ 2,481.00	\$ 4,962.00	\$ 625.00	\$ 1,250.00
a. Total of All Items (Area 4 - Hana)						** \$ 608,416.00		** \$ 1,437,962.00		\$ 231,850.00	
b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x a)							\$0.00		\$0.00		\$0.00
c. Sum of All Items (Area 4 - Hana) (a+b)						** \$ 608,416.00		** \$ 1,437,962.00		\$ 231,850.00	
<b>**HI-Built, LLC and Maui Paving, LLC bids have been rejected due to not meeting the requirement for the prime to perform at least 30% of the work per Standard Specification Subsection 105.16 - Subcontracts.</b>											
I certify that this is a true and correct tabulation of bids for this project. <div style="display: flex; justify-content: space-between; align-items: flex-end;"> <div style="text-align: center;">               _____              Li Nah Okita, Project Manager         </div> <div style="text-align: center;"> <u>10/31/18</u>              Date         </div> <div style="text-align: center;"> <u>ln0</u>              PM Initial         </div> <div style="text-align: center;"> <u>4/15/19</u>              Date         </div> </div>											