


TABULATION OF BIDS

| | | | | | | | | | | | | |
|---|--|--------------------|--|------------------|-----------|------------------|---------------|------------------|------------------|---------------|---|--|
| PROJECT: | Installation of Pavement Preservation Strategies and Surface Treatments at Various Locations | | | | | | | | | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| PROJECT NO.: | STP-0900(097), Area 6 (Lanai) | | | | | | HI-Built, LLC | | Maui Paving, LLC | | | |
| ISLAND: | Maui, Molokai, & Lanai | | | | | | | | | | | |
| DATE ADVERTISED: | July 24, 2018 | | | | | | | | | | | |
| BID OPENED: | August 30, 2018 | | | | | | | | | | | |
| COMPLETION TIME: | 12 Months with option to extend to two additional twelve month periods | | ** NOTE: Quantities shown in these columns are for in-house use. | | | | | | | | | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNITS | APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | |
| 401.0700 | Overtime Labor Premium | F.A. | F.A. | F.A. | F.A. | F.A. | \$ 5,000.00 | F.A. | \$ 5,000.00 | F.A. | \$ 5,000.00 | |
| 408.0110 | Crack Sealing - Less than 1/2" | 55,000 | LF | 55,000 | LF | \$ 4.88 | \$ 268,400.00 | \$ 7.22 | \$ 397,100.00 | \$ 1.13 | \$ 62,150.00 | |
| 408.0120 | Crack Sealing - 1/2" to 1" | 55,000 | LF | 55,000 | LF | \$ 4.88 | \$ 268,400.00 | \$ 5.34 | \$ 293,700.00 | \$ 1.13 | \$ 62,150.00 | |
| 645.1000 | Electronic Message Board (per day) | 2 | Each | 2 | Each | \$ 1,525.00 | \$ 3,050.00 | \$ 2,731.00 | \$ 5,462.00 | \$ 750.00 | \$ 1,500.00 | |
| a. Total of All Items (Area 6 - Lanai) | | | | | | ** \$ 544,850.00 | | ** \$ 701,262.00 | | \$ 130,800.00 | | |
| b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x a) | | | | | | \$0.00 | | \$0.00 | | \$0.00 | | |
| c. Sum of All Items (Area 6 - Lanai) (a+b) | | | | | | ** \$ 544,850.00 | | ** \$ 701,262.00 | | \$ 130,800.00 | | |
| <p>**HI-Built, LLC and Maui Paving, LLC bids have been rejected due to not meeting the requirement for the prime to perform at least 30% of the work per Standard Specification Subsection 105.16 - Subcontracts.</p> <p>I certify that this is a true and correct tabulation of bids for this project.</p> <div style="display: flex; justify-content: space-between; align-items: flex-end;"> <div style="text-align: center;">  Li Nah Okita, Project Manager </div> <div style="text-align: center;"> <u>10/31/18</u> Date </div> <div style="text-align: center;"> <u>lno</u> PM Initial </div> <div style="text-align: center;"> <u>4/15/19</u> Date </div> </div> | | | | | | | | | | | | |