

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	CLEARING AND GRUBBING	LS	LS	LS	\$
203.0100	ROADWAY EXCAVATION	557,219	C.Y.	\$	\$
204.0110	TRENCH EXCAVATION FOR ELECTRICAL CONDUIT	LS	LS	LS	\$
204.0120	TRENCH EXCAVATION FOR TELEPHONE CONDUIT	LS	LS	LS	\$
204.0130	TRENCH EXCAVATION FOR FIBER OPTIC CONDUIT	LS	LS	LS	\$
204.0210	TRENCH BACKFILL FOR ELECTRICAL CONDUIT	LS	LS	LS	\$
204.0220	TRENCH BACKFILL FOR TELEPHONE CONDUIT	LS	LS	LS	\$
204.0230	TRENCH BACKFILL FOR FIBER OPTIC CONDUIT	LS	LS	LS	\$
205.0110	STRUCTURAL EXCAVATION FOR RETAINING STRUCTURE	LS	LS	LS	\$
205.0120	STRUCTURAL BACKFILL FOR RETAINING STRUCTURE	LS	LS	LS	\$
205.0300	FILTER MATERIAL	LS	LS	LS	\$
205.6100	STRUCTURE EXCAVATION FOR KAUAULA BRIDGE ABUTMENTS AND ENDWALLS (WITHIN FOOTPRINT OF ABUTMENT FOOTINGS ONLY)	LS	LS	LS	\$

NH-030-1(38)

12/4/09

P-8

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
205.6200	STRUCTURE BACKFILL FOR ABUTMENTS AND ENDWALLS	LS	LS	LS	\$
206.0100	EXCAVATION FOR DRAIN INLET STRUCTURES	LS	LS	LS	\$
206.0110	EXCAVATION FOR STANDARD CONCRETE HEADWALL	LS	LS	LS	\$
206.0120	EXCAVATION FOR DRAIN PIPES	LS	LS	LS	\$
206.0130	EXCAVATION FOR DRAIN INLET/OUTLET APRONS	LS	LS	LS	\$
206.4010	EXCAVATION FOR CULVERT 1 (WITHIN FOOTPRINT OF ARCH-BOX CULVERT ONLY)	LS	LS	LS	\$
206.4011	EXCAVATION FOR CULVERT 1 INLET WINGWALLS	LS	LS	LS	\$
206.4012	EXCAVATION FOR CULVERT 1 OUTLET WINGWALLS	LS	LS	LS	\$
206.4020	EXCAVATION FOR CULVERT 2 (WITHIN FOOTPRINT OF ARCH-BOX CULVERT ONLY)	LS	LS	LS	\$
206.4021	EXCAVATION FOR CULVERT 2 INLET WINGWALLS	LS	LS	LS	\$
206.4022	EXCAVATION FOR CULVERT 2 OUTLET WINGWALLS	LS	LS	LS	\$
206.4030	EXCAVATION FOR CULVERT 3 (WITHIN FOOTPRINT OF ARCH-BOX CULVERT ONLY)	LS	LS	LS	\$

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
206.4031	EXCAVATION FOR CULVERT 3 INLET WINGWALLS	LS	LS	LS	\$
206.4032	EXCAVATION FOR CULVERT 3 OUTLET WINGWALLS	LS	LS	LS	\$
206.4040	EXCAVATION FOR AG CROSSING (WITHIN FOOTPRINT OF ARCH-BOX CULVERT ONLY)	LS	LS	LS	\$
206.4041	EXCAVATION FOR AG CROSSING AND CULVERTS 4 & 5 INLET WINGWALLS	LS	LS	LS	\$
206.4042	EXCAVATION FOR AG CROSSING OUTLET WINGWALLS	LS	LS	LS	\$
206.4043	EXCAVATION FOR CULVERT 4 OUTLET STRUCTURE	LS	LS	LS	\$
206.4044	EXCAVATION FOR CULVERT 5 OUTLET STRUCTURE	LS	LS	LS	\$
206.4060	EXCAVATION FOR CULVERT 6 INLET STRUCTURE	LS	LS	LS	\$
206.4061	EXCAVATION FOR CULVERT 6 OUTLET STRUCTURE	LS	LS	LS	\$
206.4070	EXCAVATION FOR CULVERT 7 INLET STRUCTURE	LS	LS	LS	\$
206.4071	EXCAVATION FOR CULVERT 7 OUTLET STRUCTURE	LS	LS	LS	\$
206.4080	EXCAVATION FOR CULVERT 8 INLET STRUCTURE	LS	LS	LS	\$

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
206.4081	EXCAVATION FOR CULVERT 8 OUTLET STRUCTURE	LS	LS	LS	\$
206.4090	EXCAVATION FOR CULVERT 9 INLET STRUCTURE	LS	LS	LS	\$
206.4091	EXCAVATION FOR CULVERT 9 OUTLET STRUCTURE	LS	LS	LS	\$
206.4100	EXCAVATION FOR CULVERT 10 INLET STRUCTURE	LS	LS	LS	\$
206.4101	EXCAVATION FOR CULVERT 10 OUTLET STRUCTURE	LS	LS	LS	\$
209.0100	INSTALLATION, MAINTENANCE, MONITORING AND REMOVAL OF BMP	LS	LS	LS	\$
209.0200	ADDITIONAL WATER POLLUTION, DUST, AND EROSION CONTROL	FA	FA	FA	\$ 100,000
304.0100	AGGREGATE BASE	LS	LS	LS	\$
305.1110	AGGREGATE SUBBASE	LS	LS	LS	\$
312.0100	HOT MIX GLASSPHALT BASE COURSE (8" FOR AC PAVEMENT)	LS	LS	LS	\$
401.0400	HMA PAVEMENT, MIX NO. IV	LS	LS	LS	\$
411.2112	CONCRETE PAVEMENT	38,019	S.Y.	\$	\$

NH-030-1(38)

12/4/09

P-11

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
503.1013	CONCRETE IN CULVERT 1 FLOOR SLAB	LS	LS	LS	\$
503.1014	CONCRETE IN CULVERT 1 OUTLET WINGWALL FOOTINGS	LS	LS	LS	\$
503.1015	CONCRETE IN CULVERT 1 OUTLET WINGWALLS	LS	LS	LS	\$
503.1016	CONCRETE IN CULVERT 1 INLET WINGWALL FOOTINGS	LS	LS	LS	\$
503.1017	CONCRETE IN CULVERT 1 INLET WINGWALLS	LS	LS	LS	\$
503.1018	CONCRETE IN CULVERT 1 APRON	LS	LS	LS	\$
503.1023	CONCRETE IN CULVERT 2 FLOOR SLAB	LS	LS	LS	\$
503.1024	CONCRETE IN CULVERT 2 OUTLET WINGWALL FOOTINGS	LS	LS	LS	\$
503.1025	CONCRETE IN CULVERT 2 OUTLET WINGWALLS	LS	LS	LS	\$
503.1026	CONCRETE IN CULVERT 2 INLET WINGWALL FOOTINGS	LS	LS	LS	\$
503.1027	CONCRETE IN CULVERT 2 INLET WINGWALLS	LS	LS	LS	\$
503.1028	CONCRETE IN CULVERT 2 APRON	LS	LS	LS	\$
503.1033	CONCRETE IN CULVERT 3 FLOOR SLAB	LS	LS	LS	\$

NH-030-1(38)

12/4/09

P-12

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
503.1034	CONCRETE IN CULVERT 3 OUTLET WINGWALL FOOTINGS	LS	LS	LS	\$
503.1035	CONCRETE IN CULVERT 3 OUTLET WINGWALLS	LS	LS	LS	\$
503.1036	CONCRETE IN CULVERT 3 INLET WINGWALL FOOTINGS	LS	LS	LS	\$
503.1037	CONCRETE IN CULVERT 3 INLET WINGWALLS	LS	LS	LS	\$
503.1038	CONCRETE IN CULVERT 3 APRON	LS	LS	LS	\$
503.1042	CONCRETE IN AG CROSSING FLOOR SLAB	LS	LS	LS	\$
503.1043	CONCRETE IN AG CROSSING CULVERT PEDESTAL WALLS	LS	LS	LS	\$
503.1044	CONCRETE IN AG CROSSING OUTLET WINGWALL FOOTINGS	LS	LS	LS	\$
503.1045	CONCRETE IN AG CROSSING OUTLET WINGWALLS	LS	LS	LS	\$
503.1046	CONCRETE IN AG CROSSING INLET WINGWALL FOOTINGS	LS	LS	LS	\$
503.1047	CONCRETE IN AG CROSSING AND CULVERTS 4 & 5 INLET WINGWALLS	LS	LS	LS	\$
503.1048	CONCRETE IN CULVERT 4 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
503.1049	CONCRETE IN CULVERT 4 OUTLET STRUCTURE WALLS	LS	LS	LS	\$

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
503.1050	CONCRETE IN CULVERT 5 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
503.1051	CONCRETE IN CULVERT 5 OUTLET STRUCTURE WALLS	LS	LS	LS	\$
503.1060	CONCRETE IN CULVERT 6 INLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
503.1061	CONCRETE IN CULVERT 6 INLET STRUCTURE WALLS	LS	LS	LS	\$
503.1062	CONCRETE IN CULVERT 6 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
503.1063	CONCRETE IN CULVERT 6 OUTLET STRUCTURE WALLS	LS	LS	LS	\$
503.1064	CONCRETE IN CULVERT 6 APRON	LS	LS	LS	\$
503.1070	CONCRETE IN CULVERT 7 INLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
503.1071	CONCRETE IN CULVERT 7 INLET STRUCTURE WALLS	LS	LS	LS	\$
503.1072	CONCRETE IN CULVERT 7 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
503.1073	CONCRETE IN CULVERT 7 OUTLET STRUCTURE WALLS	LS	LS	LS	\$
503.1074	CONCRETE IN CULVERT 7 APRON	LS	LS	LS	\$

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
503.1080	CONCRETE IN CULVERT 8 INLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
503.1081	CONCRETE IN CULVERT 8 INLET STRUCTURE WALLS	LS	LS	LS	\$
503.1082	CONCRETE IN CULVERT 8 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
503.1083	CONCRETE IN CULVERT 8 OUTLET STRUCTURE WALLS	LS	LS	LS	\$
503.1084	CONCRETE IN CULVERT 8 APRON	LS	LS	LS	\$
503.1090	CONCRETE IN CULVERT 9 INLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
503.1091	CONCRETE IN CULVERT 9 INLET STRUCTURE WALLS	LS	LS	LS	\$
503.1092	CONCRETE IN CULVERT 9 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
503.1093	CONCRETE IN CULVERT 9 OUTLET STRUCTURE WALLS	LS	LS	LS	\$
503.1094	CONCRETE IN CULVERT 9 APRON	LS	LS	LS	\$
503.1100	CONCRETE IN CULVERT 10 INLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
503.1101	CONCRETE IN CULVERT 10 INLET STRUCTURE WALLS	LS	LS	LS	\$

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
503.1102	CONCRETE IN CULVERT 10 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
503.1103	CONCRETE IN CULVERT 10 OUTLET STRUCTURE WALLS	LS	LS	LS	\$
503.1104	CONCRETE IN CULVERT 10 APRON	LS	LS	LS	\$
503.1200	CONCRETE IN STANDARD HEADWALL	LS	LS	LS	\$
503.1300	CONCRETE IN RETAINING STRUCTURE WALL FOOTING	LS	LS	LS	\$
503.1310	CONCRETE IN RETAINING STRUCTURE	LS	LS	LS	\$
503.2100	CONCRETE IN TRANSFORMER PAD	LS	LS	LS	\$
503.2200	CONCRETE IN STREET LIGHT BASE	LS	LS	LS	\$
503.2300	CONCRETE IN CONDUIT ENCASEMENT	LS	LS	LS	\$
503.5010	CONCRETE IN KAUAULA BRIDGE ABUTMENT STEM WALLS	LS	LS	LS	\$
503.5011	CONCRETE IN KAUAULA BRIDGE ABUTMENT FOOTINGS	LS	LS	LS	\$
503.5012	CONCRETE IN KAUAULA BRIDGE END WALLS	LS	LS	LS	\$

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
503.5013	CONCRETE IN KAUAULA BRIDGE APPROACH SLABS	LS	LS	LS	\$
503.5014	CONCRETE IN KAUAULA BRIDGE DECK	LS	LS	LS	\$
503.5015	CONCRETE IN KAUAULA BRIDGE DIAPHRAGMS	LS	LS	LS	\$
504.7400	TYPE IV KEEHI PRESTRESSED CONCRETE GIRDER	LS	LS	LS	\$
507.0100	KAUAULA BRIDGE - METAL PEDESTRIAN RAILING	LS	LS	LS	\$
507.5000	KAUAULA BRIDGE - CONCRETE RAILING	LS	LS	LS	\$
507.7500	KAUAULA BRIDGE - CONCRETE END POST RAILING	LS	LS	LS	\$
510.0100	PRECAST CONCRETE ARCH CULVERTS AND HEADWALLS (DELIVERED) FOR CULVERT 1	LS	LS	LS	\$
510.0110	INSTALLATION OF PRECAST CONCRETE ARCH CULVERTS AND HEADWALLS FOR CULVERT 1	LS	LS	LS	\$
510.0200	PRECAST CONCRETE ARCH CULVERTS AND HEADWALLS (DELIVERED) FOR CULVERT 2	LS	LS	LS	\$
510.0220	INSTALLATION OF PRECAST CONCRETE ARCH CULVERTS AND HEADWALLS FOR CULVERT 2	LS	LS	LS	\$

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
510.0300	PRECAST CONCRETE ARCH CULVERTS AND HEADWALLS (DELIVERED) FOR CULVERT 3	LS	LS	LS	\$
510.0330	INSTALLATION OF PRECAST CONCRETE ARCH CULVERTS AND HEADWALLS FOR CULVERT 3	LS	LS	LS	\$
510.0400	PRECAST CONCRETE ARCH CULVERTS AND HEADWALLS (DELIVERED) FOR AG CROSSING	LS	LS	LS	\$
510.0440	INSTALLATION OF PRECAST CONCRETE ARCH CULVERTS AND HEADWALLS FOR AG CROSSING	LS	LS	LS	\$
602.0090	REINFORCING STEEL FOR BRIDGE ABUTMENT STEM WALL	LS	LS	LS	\$
602.0091	REINFORCING STEEL FOR BRIDGE ABUTMENT FOOTINGS	LS	LS	LS	\$
602.0092	REINFORCING STEEL FOR BRIDGE ABUTMENT END WALLS	LS	LS	LS	\$
602.0093	REINFORCING STEEL FOR BRIDGE APPROACH SLABS	LS	LS	LS	\$
602.0094	REINFORCING STEEL FOR BRIDGE DECK	LS	LS	LS	\$
602.0095	REINFORCING STEEL FOR BRIDGE DECK DIAPHRAGMS	LS	LS	LS	\$
602.0101	REINFORCING STEEL FOR CULVERT 1 FLOOR SLAB	LS	LS	LS	\$

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
602.0102	REINFORCING STEEL FOR CULVERT 1 OUTLET WINGWALL FOOTINGS	LS	LS	LS	\$
602.0103	REINFORCING STEEL FOR CULVERT 1 OUTLET WINGWALLS	LS	LS	LS	\$
602.0104	REINFORCING STEEL FOR CULVERT 1 INLET WINGWALL FOOTINGS	LS	LS	LS	\$
602.0105	REINFORCING STEEL FOR CULVERT 1 INLET WINGWALLS	LS	LS	LS	\$
602.0106	REINFORCING STEEL FOR CULVERT 1 APRON	LS	LS	LS	\$
602.0201	REINFORCING STEEL FOR CULVERT 2 FLOOR SLAB	LS	LS	LS	\$
602.0202	REINFORCING STEEL FOR CULVERT 2 OUTLET WINGWALL FOOTINGS	LS	LS	LS	\$
602.0203	REINFORCING STEEL FOR CULVERT 2 OUTLET WINGWALLS	LS	LS	LS	\$
602.0204	REINFORCING STEEL FOR CULVERT 2 INLET WINGWALL FOOTINGS	LS	LS	LS	\$
602.0205	REINFORCING STEEL FOR CULVERT 2 INLET WINGWALLS	LS	LS	LS	\$
602.0206	REINFORCING STEEL FOR CULVERT 2 APRON	LS	LS	LS	\$
602.0301	REINFORCING STEEL FOR CULVERT 3 FLOOR SLAB	LS	LS	LS	\$
602.0302	REINFORCING STEEL FOR CULVERT 3 OUTLET WINGWALL FOOTINGS	LS	LS	LS	\$

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
602.0303	REINFORCING STEEL FOR CULVERT 3 OUTLET WINGWALLS	LS	LS	LS	\$
602.0304	REINFORCING STEEL FOR CULVERT 3 INLET WINGWALL FOOTINGS	LS	LS	LS	\$
602.0305	REINFORCING STEEL FOR CULVERT 3 INLET WINGWALLS	LS	LS	LS	\$
602.0306	REINFORCING STEEL FOR CULVERT 3 APRON	LS	LS	LS	\$
602.0401	REINFORCING STEEL FOR AG CROSSING FLOOR SLAB	LS	LS	LS	\$
602.0402	REINFORCING STEEL FOR AG CROSSING OUTLET WINGWALL FOOTINGS	LS	LS	LS	\$
602.0403	REINFORCING STEEL FOR AG CROSSING OUTLET WINGWALLS	LS	LS	LS	\$
602.0404	REINFORCING STEEL FOR AG CROSSING AND CULVERTS 4 & 5 INLET WINGWALL FOOTINGS	LS	LS	LS	\$
602.0405	REINFORCING STEEL FOR AG CROSSING AND CULVERTS 4 & 5 INLET WINGWALLS	LS	LS	LS	\$
602.0406	REINFORCING STEEL FOR AG CROSSING PEDESTAL WALLS	LS	LS	LS	\$
602.0407	REINFORCING STEEL FOR CULVERT 4 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
602.0408	REINFORCING STEEL FOR CULVERT 4 OUTLET STRUCTURE WALLS	LS	LS	LS	\$

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
602.0409	REINFORCING STEEL FOR CULVERT 5 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
602.0410	REINFORCING STEEL FOR CULVERT 5 OUTLET STRUCTURE WALLS	LS	LS	LS	\$
602.0601	REINFORCING STEEL FOR CULVERT 6 APRON	LS	LS	LS	\$
602.0602	REINFORCING STEEL FOR CULVERT 6 INLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
602.0603	REINFORCING STEEL FOR CULVERT 6 INLET STRUCTURE WALLS	LS	LS	LS	\$
602.0604	REINFORCING STEEL FOR CULVERT 6 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
602.0605	REINFORCING STEEL FOR CULVERT 6 OUTLET STRUCTURE WALLS	LS	LS	LS	\$
602.0701	REINFORCING STEEL FOR CULVERT 7 APRON	LS	LS	LS	\$
602.0702	REINFORCING STEEL FOR CULVERT 7 INLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
602.0703	REINFORCING STEEL FOR CULVERT 7 INLET STRUCTURE WALLS	LS	LS	LS	\$
602.0704	REINFORCING STEEL FOR CULVERT 7 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
602.0705	REINFORCING STEEL FOR CULVERT 7 OUTLET STRUCTURE WALLS	LS	LS	LS	\$
602.0801	REINFORCING STEEL FOR CULVERT 8 APRON	LS	LS	LS	\$

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
602.0802	REINFORCING STEEL FOR CULVERT 8 INLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
602.0803	REINFORCING STEEL FOR CULVERT 8 INLET STRUCTURE WALLS	LS	LS	LS	\$
602.0804	REINFORCING STEEL FOR CULVERT 8 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
602.0805	REINFORCING STEEL FOR CULVERT 8 OUTLET STRUCTURE WALLS	LS	LS	LS	\$
602.0901	REINFORCING STEEL FOR CULVERT 9 APRON	LS	LS	LS	\$
602.0902	REINFORCING STEEL FOR CULVERT 9 INLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
602.0903	REINFORCING STEEL FOR CULVERT 9 INLET STRUCTURE WALLS	LS	LS	LS	\$
602.0904	REINFORCING STEEL FOR CULVERT 9 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
602.0905	REINFORCING STEEL FOR CULVERT 9 OUTLET STRUCTURE WALLS	LS	LS	LS	\$
602.1001	REINFORCING STEEL FOR CULVERT 10 APRON	LS	LS	LS	\$
602.1002	REINFORCING STEEL FOR CULVERT 10 INLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$
602.1003	REINFORCING STEEL FOR CULVERT 10 INLET STRUCTURE WALLS	LS	LS	LS	\$
602.1004	REINFORCING STEEL FOR CULVERT 10 OUTLET STRUCTURE WALL FOOTINGS	LS	LS	LS	\$

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
602.1005	REINFORCING STEEL FOR CULVERT 10 OUTLET STRUCTURE WALLS	LS	LS	LS	\$
602.0310	REINFORCING STEEL FOR RETAINING STRUCTURE WALL FOOTING	LS	LS	LS	\$
602.0311	REINFORCING STEEL FOR RETAINING STRUCTURE	LS	LS	LS	\$
603.0010	BED COURSE MATERIAL FOR CULVERT	LS	LS	LS	\$
603.0110	24-INCH HIGH DENSITY POLYETHYLENE PIPE, TYPE S	LS	LS	LS	\$
603.0120	30-INCH HIGH DENSITY POLYETHYLENE PIPE, TYPE S	LS	LS	LS	\$
603.0130	60-INCH HIGH DENSITY POLYETHYLENE PIPE, TYPE S	LS	LS	LS	\$
603.0140	30-INCH REINFORCED CONCRETE PIPE, CL III	LS	LS	LS	\$
603.0150	36-INCH REINFORCED CONCRETE PIPE, CL. III	LS	LS	LS	\$
603.0160	42-INCH REINFORCED CONCRETE PIPE, CL. III	LS	LS	LS	\$
603.0170	60-INCH REINFORCED CONCRETE PIPE, CL. III	LS	LS	LS	\$
604.0370	TYPE "D" STORM DRAIN MANHOLE (10.00 FT TO 15.00 FT)	2	EA.	\$	\$
604.2340	TYPE 61616P GRATED DROP INLET (5.00 FT TO 5.99 FT)	16	EA.	\$	\$

NH-030-1(38)

12/4/09

P-23

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
604.2350	TYPE 61616P GRATED DROP INLET (6.00 FT TO 6.99 FT)	9	EA.	\$	\$
604.2360	TYPE 61616P GRATED DROP INLET (7.00 FT TO 7.99 FT)	3	EA.	\$	\$
604.2370	TYPE 61616P GRATED DROP INLET (8.00 FT TO 8.99 FT)	2	EA.	\$	\$
604.2380	TYPE 61616P GRATED DROP INLET (9.00 FT TO 9.99 FT)	3	EA.	\$	\$
604.2390	TYPE 61616P GRATED DROP INLET (10.00 FT TO 10.99 FT)	1	EA.	\$	\$
604.2400	TYPE 61616P GRATED DROP INLET (11.00 FT TO 11.99 FT)	2	EA.	\$	\$
606.3110	GUARDRAIL TYPE 3 - SINGLE WITH STEEL POST	LS	LS	LS	\$
606.3500	GUARDRAIL TYPE 3 - THRIE BEAM WITH STEEL POST	LS	LS	LS	\$
606.3510	GUARDRAIL TYPE 3 - THRIE BEAM TRANSITION WITH STEEL POST - KAUAULA BRIDGE	LS	LS	LS	\$
606.7000	TERMINAL SECTION TYPE "A"	LS	LS	LS	\$
606.7010	TERMINAL SECTION TYPE FLEAT-350	LS	LS	LS	\$
606.7020	TERMINAL SECTION TYPE W-BEAM END SECTION (ROUNDED RWE03A)	LS	LS	LS	\$

NH-030-1(38)

12/4/09

P-24

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
606.7030	TERMINAL SECTION TYPE W-BEAM TERMINAL CONNECTOR (RWE02B)	LS	LS	LS	\$
606.7040	TRANSITION SECTION THRIE BEAM TO W-BEAM	LS	LS	LS	\$
607.0010	4-FEET, CHAIN LINK FENCE	LS	LS	LS	\$
607.1100	6-FEET, CHAIN LINK FENCE	LS	LS	LS	\$
607.1200	CHAIN LINK GATE, 6-FEET HIGH AND 15-FEET WIDE	LS	LS	LS	\$
612.0011	GROUTED RUBBLE PAVING	LS	LS	LS	\$
615.0010	MACHINE-LAID RIPRAP	LS	LS	LS	\$
623.2000	TRAFFIC SIGNAL SYSTEM	LS	LS	LS	\$
627.0101	STORMWATER TREATMENT SYSTEM - WATER QUALITY CONTROL DEVICE A	1	EA.	\$	\$
627.0102	STORMWATER TREATMENT SYSTEM - WATER QUALITY CONTROL DEVICE B	1	EA.	\$	\$
627.0103	STORMWATER TREATMENT SYSTEM - WATER QUALITY CONTROL DEVICE C	1	EA.	\$	\$
627.0104	STORMWATER TREATMENT SYSTEM - WATER QUALITY CONTROL DEVICE D	1	EA.	\$	\$
627.0105	STORMWATER TREATMENT SYSTEM - WATER QUALITY CONTROL DEVICE E	1	EA.	\$	\$

NH-030-1(38)

12/4/09

P-25

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.1011	4-INCH PAVEMENT STRIPING (THERMOPLASTIC EXTRUSION)	LS	LS	LS	\$
629.1012	8-INCH PAVEMENT STRIPING (THERMOPLASTIC EXTRUSION)	LS	LS	LS	\$
629.1013	12-INCH PAVEMENT STRIPING (THERMOPLASTIC EXTRUSION)	LS	LS	LS	\$
629.1030	PAVEMENT ARROW (TAPE, TYPE III OR THERMOPLASTIC EXTRUSION)	LS	LS	LS	\$
629.1031	PAVEMENT WORD (TAPE, TYPE III OR THERMOPLASTIC EXTRUSION)	LS	LS	LS	\$
629.1032	PAVEMENT SYMBOL (PAINT, TAPE, TYPE III OR THERMOPLASTIC EXTRUSION)	LS	LS	LS	\$
629.2010	TYPE A PAVEMENT MARKER	LS	LS	LS	\$
629.2030	TYPE C PAVEMENT MARKER	LS	LS	LS	\$
629.2040	TYPE D PAVEMENT MARKER	LS	LS	LS	\$
629.2070	TYPE H PAVEMENT MARKER	LS	LS	LS	\$
631.0100	REGULATORY SIGNS (10 SQUARE FEET OR LESS)	LS	LS	LS	\$
638.0100	GUTTER, TYPE 2 (61616)	LS	LS	LS	\$
638.0110	CURB, TYPE 2 - 8-1/2" CONCRETE CURB FOR TRANSITION TRHIE BEAM	LS	LS	LS	\$

NH-030-1(38)

12/4/09

P-26

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
640.5200	4.0-FEET WIDE TRAPEZOIDAL CONCRETE LINED DRAINAGE DITCH	LS	LS	LS	\$
640.5300	5.0-FEET WIDE TRAPEZOIDAL CONCRETE LINED DRAINAGE DITCH	LS	LS	LS	\$
640.5400	6.0-FEET WIDE TRAPEZOIDAL CONCRETE LINED DRAINAGE DITCH	LS	LS	LS	\$
640.5500	28-FEET WIDE (DIVERSION) CONCRETE LINED DRAINAGE DITCH	LS	LS	LS	\$
640.5510	30-FEET WIDE (DIVERSION) CONCRETE LINED DRAINAGE DITCH	LS	LS	LS	\$
643.0100	MAINTENANCE OF EXISTING LANDSCAPE AREAS	FA	FA	FA	\$ 10,000
645.0100	TRAFFIC CONTROL	LS	L.S.	LS	\$
645.0200	ADDITIONAL POLICE OFFICERS AND/OR ADDITIONAL TRAFFIC CONTROL DEVICES	FA	FA	FA	\$ 192,505
648.0100	FIELD-POSTED DRAWINGS	LS	LS	LS	\$
660.0100	ELECTRICAL (MECO) SYSTEM	LS	LS	LS	\$
660.0200	TELEPHONE (HTEL) SYSTEM	LS	LS	LS	\$
660.0300	FIBER OPTIC (TW OCEANIC) SYSTEM	LS	LS	LS	\$
696.0010	FIELD OFFICE TRAILER (NOT TO EXCEED \$32,000)	LS	L.S.	LS	\$

NH-030-1(38)

12/4/09

P-27

PROPOSAL SCHEDULE

ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
696.0020	PROJECT SITE LABORATORY TRAILER (NOT TO EXCEED \$22,000)	LS	L.S.	LS	\$
696.0030	MAINTENANCE OF TRAILERS	FA	FA	FA	\$ 12,000
699.1000	MOBILIZATION (NOT TO EXCEED 10 PERCENT OF THE SUM OF ALL ITEMS, EXCLUDING THE BID PRICE OF THIS ITEM, AND FORCE ACCOUNT ITEMS)	LS	L.S.	L.S.	\$

a. SUM OF ALL ITEMS..... \$

b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or
Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x a)..... \$

c. Amount for Comparison of Bids (a + b)..... \$

All Bidders must fill in b and complete c

Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.

1 **PROPOSAL SCHEDULE**

2
3 The bidder is directed to Subsection 105.16 – Subcontracts.

4
5 The bidder's attention is directed to Sections 696 - Field Office and
6 Project Site Laboratory and 699 - Mobilization for the limitation of the amount
7 bidders are allowed to bid.

8
9 If the bid price for any proposal item having a maximum allowable bid
10 indicated therefore in any of the contract documents is in excess of such a
11 maximum amount, the bid price for such proposal item shall be adjusted to
12 reflect the limitation thereon. The comparison of bids to determine the
13 successful bidder and the amount of contract to be awarded shall be determined
14 after such adjustments are made, and such adjustments shall be binding upon
15 the bidder.

16
17 The bidder is directed to Section 717 – Cullet and Cullet-Made Materials
18 regarding recycling of waste glass.

19
20 **INSTRUCTIONS TO COMPUTE THE AMOUNT FOR COMPARISON OF BIDS**
21 **FOR FOREIGN STEEL**

22
23 Each bidder shall indicate its intention to furnish foreign steel on this
24 project by initialing after the AMOUNT for each of the items the bidder intends to
25 use such foreign steel including lump sum items. A bidder not indicating such
26 usage certifies that the bidder will furnish and use only domestic steel on this
27 project. Also, the bidder shall add an additional 25% to the SUM OF ALL ITEMS
28 if the bid submitted is based on furnishing foreign steel in excess of the minimal
29 use specified in Subsection 106.11 - Steel and Iron Construction Material.